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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 

 
is extended. 

 
is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If  

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

SEE SECTION G 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER 

NUMBER IN ITEM 10A.  

 
 

 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

 

 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

 

 
D. OTHER (Specify type of modification and authority) 

 

FAR 52.232-22 Limitation of Funds 

 

E. IMPORTANT: Contractor is not is required to sign this document and return copies to the issuing office. 
 

 
 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

 

 
SEE PAGE 2 

 
 
 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

 

 
15B. CONTRACTOR/OFFEROR 

 
 

(Signature of person authorized to sign) 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

 

 

Previous edition unusable STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NUMBER 

BX 

PAGE OF PAGES 

1 3 
5. PROJECT NUMBER (If applicable) 

N/A 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE SCD C 

 

NSWC, CORONA DIVISION DCMA Manassas 

Corona Division 2300 Fifth Street 14501 George Carter Way, 2nd Floor 

Norco, CA 92878-5000 Chantilly, VA 20151 

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NUMBER 

CACI, INC.-FEDERAL 

14370 Newbrook Drive 

Chantilly, Virginia 20151 

9B. DATED (SEE ITEM 11) 

 
 

10A. MODIFICATION OF CONTRACT/ORDER NUMBER 

N00178-04-D-4030/L601 

10B. DATED (SEE ITEM 13) 

CODE   1QU78 09/07/2012 FACILITY CODE 541008371 

(X) 

S2404A N64267 

4. REQUISITION/PURCHASE REQUISITION NUMBER 

Multiple Requisitions 

3. EFFECTIVE DATE 

06/11/2020 

1. CONTRACT ID CODE 

V 
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General Information 

 
The purpose of this modification is to de-obligate for the total amount of $10,647.32 from labor and $535.07 from 

ODC; at no additional cost to the Government. All other terms and conditions remain unchanged. 
 

The Line of Accounting information is hereby changed as follows: 

 
6100: 

From:  

To: 

 

 

 
The total amount of funds obligated to the task order is hereby decreased from $37,206,053.06 by ($11,182.39) to 

$37,194,870.67. 

 
CLIN/SLIN Fund Type From By To 

400019 WCF    

400031 WCF    

400041 WCF    

400043 WCF    

400044 WCF    

400065 WCF    

410129 WCF    

410146 WCF    

420009 WCF    

420075 WCF    

420092 WCF    

420095 WCF    

420096 WCF    

420107 O&MN,N    

420111 O&MN,N    

420116 O&MN,N    

420132 O&MN,N    

420136 O&MN,N    

600017 WCF    

610057 O&MN,N    

620024 WCF    

620025 WCF    

620033 WCF    

620044 WCF    
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CLIN/SLIN Fund Type From By To 

620052 WCF    

620057 O&MN,N    
 

 

The total value of the task order is hereby increased/decreased from $42,620,794.00 by $0.00 to $42,620,794.00. 
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ORDER FOR SUPPLIES OR SERVICES 

1. CONTRACT/PURCH ORDER/AGREEMENT NO.   2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 
(YYYYMMMDD) 

 
 

 
4. REQUISITION/PURCH REQUEST NO. 

PAGE 1 OF 

311 

5. PRIORITY 

N00178-04-D-4030 L601 2020JUN11 Multiple Requisitions DO-A3 

6. ISSUED BY CODE 

 
NSWC, CORONA DIVISION 

Corona Division 2300 Fifth Street 

Norco, CA 92878-5000 

N64267 7. ADMINISTERED BY (If other than 6) CODE 

 
DCMA Manassas 

14501 George Carter Way, 2nd Floor 

Chantilly, VA 20151 

S2404A 
 

 
SCD: C 

8. DELIVERY FOB 

DESTINATION 

OTHER 

(See Schedule if 
other) 

9. CONTRACTOR CODE 

 

1QU78 FACILITY 541008371 

 

10. DELIVER TO FOB POINT BY (Date) 
(YYYYMMMDD) 

SEE SCHEDULE 
12. DISCOUNT TERMS 

11. X IF BUSINESS IS 

SMALL 
SMALL DISAD- 

NAME 
AND 
ADDRESS 

CACI, INC.-FEDERAL 

14370 Newbrook Drive Net 30 Days WAWF 
VANTAGED 

WOMEN-OWNED 

Chantilly, VA 20151 
 

13. MAIL INVOICES TO THE ADDRESS IN BLOCK 

 SEE SECTION G 

14. SHIP TO CODE 15. PAYMENT WILL BE  MADE BY CODE HQ0338 MARK ALL 

PACKAGES AND 

SEE SECTION F DFAS Columbus Center,South Entitlement Operations 

P.O. Box 182264 

Columbus, OH 43218-2264 

PAPERS WITH 

IDENTIFICATION 

NUMBERS IN 

BLOCKS 1 AND 2. 

16. T

YPE OF 

ORDER 

DELIVERY/ 
CALL 

 
PURCHASE 

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract. 

 
Reference your furnish the following on terms specified herein. 

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE 
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

  
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 

(YYYYMMMDD) 
If this box is marked, supplier must sign Acceptance and return the following number of copies: 

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

SEE SCHEDULE 

 
 

 
18. ITEM NO. 

 
 

 
SEE SCHEDULE 

 

 
19. SCHEDULE OF SUPPLIES/SERVICES 

 
20. QUANTITY 

ORDERED/ 
ACCEPTED* 

 

21. U

NIT 

 

 
22. UNIT PRICE 

 

 
23. AMOUNT 

 
 
 
 
 
 
 

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X. 
If different, enter actual quantity accepted below 
quantity ordered and encircle. 

27a. QUANTITY IN COLUMN 20 HAS BEEN 

24. UNITED STATES OF AMERICA 
BY: 

 
 

CONTRACTING/ORDERING OFFICER 

 
25. TOTAL 

26. DIFFEREN
CES 

$42,620,794.00 

INSPECTED RECEIVED 
ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS  NOTED:       

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE 

(YYYYMMMDD) 
d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

 

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS 

 
 
 

f. TELEPHONE NUMBER g. E-MAIL ADDRESS 

 
 

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 

PARTIAL 

FINAL 

31. PAYMENT 

COMPLETE 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

 
 

34. CHECK NUMBER 

a. DATE 

(YYYYMMMDD) 

 
37. RECEIVED 

AT 

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 

 
 
38. RECEIVED BY (Print) 39. DATE RECEIVED 

(YYYYMMMDD) 

PARTIAL 

FINAL 

40. TOTAL CON- 

TAINERS 

 
 
 

41. S/R ACCOUNT NUMBER 

35. BILL OF LADING NO. 

 

42. S/R VOUCHER NO. 

 

DD  FORM  1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE. 
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Section B - Supplies and Services 

CLIN - SUPPLIES OR SERVICES 

 
Cost Type Items: 

 

Item PSC Supplies/Services  Qty Unit Target Cost Target Fee CPIF 

 
4000 

 
R425 

 
Funding for Base Year (O&MN,N) 

   
Lot 

   
$9,348,016.02 

 
Max Fee 

 
 

 

 Min Fee   

 Government 

Overrun Share Line 

  

 Government 

Underrun Share 

Line 

  

400001 R425 Labor (O&MN,N)  

400002 R425 Labor (WCF)  

400003 R425 Labor (WCF)  

400004 R425 Labor (WCF)  

400005 R425 Labor (WCF)  

400006 R425 Labor (WCF)  

400007 R425 Labor (WCF)  

400008 R425 Labor (WCF)  

400009 R425 Labor (O&MN,N)  

400010 R425 Labor (WCF)  

400011 R425 Labor (WCF)  

400012 R425 Labor (WCF)  

400013 R425 Labor (WCF)  

400014 R425 Labor (WCF)  

400016 R425 Labor (WCF)  

400017 R425 Labor (WCF)  

400018 R425 Labor (WCF)  

400019 R425 Labor (WCF)  

400020 R425 Labor (WCF)  

400021 R425 Labor (WCF)  

400022 R425 Labor (SCN)  

400023 R425 Labor (WCF)  

400024 R425 Labor (WCF)  

400025 R425 Labor (WCF)  

400026 R425 Labor (WCF)  

400027 R425 Labor (WCF)  
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

400028 R425 Labor (WCF)      

400029 R425 Labor (WCF)      

400030 R425 Labor (WCF)      

400031 R425 Labor (WCF)      

400032 R425 Labor (WCF)      

400033 R425 Labor (WCF)      

400034 R425 Labor (WCF)      

400035 R425 Labor (WCF)      

400036 R425 Labor (WCF)      

400037 R425 Labor (WCF)      

400038 R425 Labor (WCF)      

400039 R425 Labor (WCF)      

400040 R425 Labor (WCF)      

400041 R425 Labor (WCF)      

400042 R425 Labor (WCF)      

400043 R425 Labor (WCF)      

400044 R425 Labor (WCF)      

400045 R425 Labor (WCF)      

400046 R425 Labor (WCF)      

400047 R425 Labor (WCF)      

400048 R425 Labor (WCF)      

400049 R425 Labor (WCF)      

400050 R425 Labor (WCF)      

400051 R425 Labor (WCF)      

400052 R425 Labor (WCF)      

400053 R425 Labor (WCF)      

400054 R425 Labor (WCF)      

400055 R425 Labor (WCF)      

400056 R425 Labor (WCF)      

400057 R425 Labor (WCF)      

400059 R425 Labor (WCF)      

400060 R425 Labor (WCF)      

400061 R425 Labor (O&MN,N)      

400062 R425 Labor (WCF)      

400063 R425 Labor (WCF)      

400064 R425 Labor (WCF)      

400065 R425 Labor (WCF)      

400066 R425 Labor (O&MN,N)      

400067 R425 Labor (WCF)      
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

400068 R425 Labor (WCF)      

400069 R425 Labor (WCF)      

400070 R425 Labor (WCF)      

400071 R425 Labor (WCF)      

400072 R425 Labor (WCF)      

400073 R425 Labor (WCF)      

400074 R425 Labor (WCF)      

400075 R425 Labor (WCF)      

400076 R425 Labor (WCF)      

400077 R425 Labor (WCF)      

400078 R425 Labor (WCF)      

400079 R425 Labor (WCF)      

400080 R425 Labor (WCF)      

400081 R425 Labor (WCF)      

400082 R425 Labor (WCF)      

400083 R425 Labor (WCF)      

400084 R425 Labor (WCF)      

400085 R425 Labor (WCF)      

400086 R425 Labor (WCF)      

400087 R425 Labor (WCF)      

400088 R425 Labor (WCF)      

400089 R425 Labor (WCF)      

400090 R425 Labor (WCF)      

400091 R425 Labor (WCF)      

400092 R425 Labor (WCF)      

400093 R425 Labor (WCF)      

400094 R425 Labor (WCF)      

400095 R425 Labor (WCF)      

400096 R425 Labor (WCF)      

400097 R425 Labor (WCF)      

400098 R425 Labor (WCF)      

400099 R425 Labor (WCF)      

4001 R425 Funding for Base Year (WCF)  Lot   $21,000.00 

 Max Fee       

 Min Fee       

 Government 

Overrun Share Line 

      

 Government 

Underrun Share 

Line 
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

400101 R425 Labor (WCF)      

400102 R425 Labor (WCF)      

4100 R425 Funding for Option Year 1 (O&MN,N)  Lot   $8,474,632.20 

 Max Fee       

 Min Fee       

 Government 

Overrun Share Line 

      

 Government 

Underrun Share 

Line 

      

410001 R425 Labor (WCF)      

410002 R425 Labor (WCF)      

410003 R425 Labor (WCF)      

410004 R425 Labor (WCF)      

410005 R425 Labor (WCF)      

410006 R425 Labor (WCF)      

410007 R425 Labor (Fund Type - OTHER)      

410008 R425 Labor (WCF)      

410009 R425 Labor (WCF)      

410010 R425 Labor (WCF)      

410011 R425 Labor (WCF)      

410012 R425 Labor (WCF)      

410013 R425 Labor (WCF)      

410014 R425 Labor (WCF)      

410015 R425 Labor (WCF)      

410016 R425 Labor (WCF)      

410017 R425 Labor (WCF)      

410018 R425 Labor (WCF)      

410020 R425 Labor (WCF)      

410021 R425 Labor (WCF)      

410022 R425 Labor (WCF)      

410023 R425 Labor (WCF)      

410024 R425 Labor (WCF)      

410025 R425 Labor (WCF)      

410026 R425 Labor (WCF)      

410027 R425 Labor (WCF)      

410028 R425 Labor (WCF)      

410029 R425 Labor (WCF)      

410030 R425 Labor (WCF)      

410031 R425 Labor (WCF)      
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

410032 R425 Labor (WCF)      

410033 R425 Labor (WCF)      

410034 R425 Labor (WCF)      

410035 R425 Labor (WCF)      

410036 R425 Labor (WCF)      

410037 R425 Labor (WCF)      

410038 R425 Labor (WCF)      

410039 R425 Labor (WCF)      

410040 R425 Labor (WCF)      

410042 R425 Labor (O&MN,N)      

410043 R425 Labor (WCF)      

410044 R425 Labor (WCF)      

410045 R425 Labor (WCF)      

410046 R425 Labor (WCF)      

410047 R425 Labor (WCF)      

410048 R425 Labor (WCF)      

410049 R425 Labor (WCF)      

410050 R425 Labor (WCF)      

410051 R425 Labor (WCF)      

410052 R425 Labor (WCF)      

410053 R425 Labor (WCF)      

410054 R425 Labor (WCF)      

410055 R425 Labor (WCF)      

410056 R425 Labor (WCF)      

410057 R425 Labor (WCF)      

410058 R425 Labor (WCF)      

410060 R425 Labor (WCF)      

410061 R425 Labor (WCF)      

410062 R425 Labor (WCF)      

410063 R425 Labor (WCF)      

410064 R425 Labor (WCF)      

410065 R425 Labor (WCF)      

410066 R425 Labor (WCF)      

410067 R425 Labor (O&MN,N)      

410068 R425 Labor (WCF)      

410069 R425 Labor (WCF)      

410070 R425 Labor (WCF)      

410071 R425 Labor (WCF)      

410072 R425 Labor (WCF)      
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Item PSC Supplies/Services  Qty Unit Target Cost Target Fee CPIF 

410073 R425 Labor (WCF)       

410074 R425 Labor (WCF)       

410075 R425 Labor (WCF)       

410076 R425 Labor (WCF)       

410077 R425 Labor (WCF)       

410078 R425 Labor (WCF)       

410079 R425 Labor (WCF)       

410080 R425 Labor (WCF)       

410081 R425 Labor (WCF)       

410082 R425 Labor (WCF)       

410083 R425 Labor (WCF)       

410084 R425 Labor (WCF)       

410085 R425 Labor (WCF)       

410086 R425 Labor (WCF)       

410087 R425 Labor (WCF)       

410088 R425 Labor (WCF)       

410089 R425 Labor (WCF)       

410090 R425 Labor (WCF)       

410091 R425 Labor (WCF)       

410092 R425 Labor (WCF)       

410093 R425 Labor (WCF)       

410094 R425 Labor (WCF)       

410095 R425 Labor (WCF)       

410096 R425 Labor (WCF)       

410097 R425 Labor (WCF)       

410098 R425 Labor (WCF)       

410099 R425 Labor (WCF)       

4101 R425 Continuation of funding for option year 
1. (WCF) 

  Lot   $3,148,391.05 

 
Max Fee 

 
 

    

 Min Fee       

 Government 

Overrun Share Line 

      

 Government 

Underrun Share 

Line 

      

410101 R425 Labor (WCF)      

410102 R425 Labor (WCF)      

410103 R425 Labor (WCF)      

410104 R425 Labor (WCF)      

410105 R425 Labor (WCF)      
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

410106 R425 Labor (WCF)      

410107 R425 Labor (WCF)      

410108 R425 Labor (WCF)      

410109 R425 Labor (WCF)      

410110 R425 Labor (WCF)      

410111 R425 Labor (WCF)      

410112 R425 Labor (WCF)      

410113 R425 Labor (WCF)      

410114 R425 Labor (WCF)      

410115 R425 Labor (WCF)      

410116 R425 Labor (WCF)      

410117 R425 Labor (WCF)      

410118 R425 Labor (WCF)      

410119 R425 Labor (WCF)      

410120 R425 Labor (WCF)      

410121 R425 Labor (WCF)      

410122 R425 Labor (WCF)      

410123 R425 Labor (WCF)      

410124 R425 Labor (WCF)      

410125 R425 Labor (WCF)      

410126 R425 Labor (WCF)      

410127 R425 Labor (WCF)      

410128 R425 Labor (WCF)      

410129 R425 Labor (WCF)      

410130 R425 Labor (WCF)      

410131 R425 Labor (WCF)      

410133 R425 Labor (WCF)      

410134 R425 Labor (WCF)      

410135 R425 Labor (WCF)      

410136 R425 Labor (WCF)      

410137 R425 Labor (WCF)      

410138 R425 Labor (WCF)      

410140 R425 Labor (WCF)      

410141 R425 Labor (WCF)      

410143 R425 Labor (WCF)      

410144 R425 Labor (WCF)      

410145 R425 Labor (WCF)      

410146 R425 Labor (WCF)      

410147 R425 Labor (WCF)      
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

410148 R425 Labor (WCF)      

410149 R425 Labor (WCF)      

410150 R425 Labor (WCF)      

410151 R425 Labor (WCF)      

410152 R425 Labor (WCF)      

410153 R425 Labor (WCF)      

410154 R425 Labor (WCF)      

410155 R425 Labor (WCF)      

410156 R425 Labor (WCF)      

410157 R425 Labor (WCF)      

410158 R425 Labor (WCF)      

410159 R425 Labor (WCF)      

410160 R425 Labor (WCF)      

410161 R425 Labor (WCF)      

410162 R425 Labor (WCF)      

410163 R425 Labor (WCF)      

410164 R425 Labor (WCF)      

410165 R425 Labor (WCF)      

410166 R425 Labor (WCF)      

410167 R425 Labor (WCF)      

4200 R425 Funding for Option Year 2 (O&MN,N)  Lot   $9,836,164.00 

 Max Fee    

 Min Fee   

 Government 

Overrun Share Line 

  

 Government 

Underrun Share 

Line 

  

420001 R425 Labor (WCF)  

420003 R425 Labor (WCF)  

420004 R425 Labor (WCF)  

420005 R425 Labor (WCF)  

420006 R425 Labor (WCF)  

420007 R425 Labor (WCF)  

420009 R425 Labor (WCF)  

420010 R425 Labor (WCF)  

420011 R425 Labor (WCF)  

420012 R425 Labor (WCF)  

420013 R425 Labor (WCF)  

420014 R425 Labor (WCF)  
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

420015 R425 Labor (WCF)      

420016 R425 Labor (WCF)      

420017 R425 Labor (WCF)      

420018 R425 Labor (WCF)      

420019 R425 Labor (WCF)      

420020 R425 Labor (WCF)      

420021 R425 Labor (WCF)      

420022 R425 Labor (WCF)      

420023 R425 Labor (WCF)      

420024 R425 Labor (WCF)      

420025 R425 Labor (WCF)      

420026 R425 Labor (WCF)      

420027 R425 Labor (WCF)      

420028 R425 Labor (WCF)      

420029 R425 Labor (WCF)      

420030 R425 Labor (WCF)      

420031 R425 Labor (WCF)      

420032 R425 Labor (WCF)      

420033 R425 Labor (WCF)      

420034 R425 Labor (WCF)      

420035 R425 Labor (WCF)      

420036 R425 Labor (WCF)      

420037 R425 Labor (WCF)      

420038 R425 Labor (WCF)      

420039 R425 Labor (WCF)      

420040 R425 Labor (WCF)      

420041 R425 Labor (WCF)      

420042 R425 Labor (WCF)      

420043 R425 Labor (WCF)      

420044 R425 Labor (WCF)      

420045 R425 Labor (WCF)      

420046 R425 Labor (WCF)      

420047 R425 Labor (WCF)      

420048 R425 Labor (WCF)      

420049 R425 Labor (WCF)      

420050 R425 Labor (WCF)      

420051 R425 Labor (WCF)      

420052 R425 Labor (WCF)      

420053 R425 Labor (WCF)      



N00178-04-D-4030-L601BX 

Page 11 of 311 

 

 
Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

420054 R425 Labor (WCF)      

420055 R425 Labor (WCF)      

420056 R425 Labor (WCF)      

420057 R425 Labor (WCF)      

420058 R425 Labor (WCF)      

420059 R425 Labor (WCF)      

420060 R425 Labor (WCF)      

420061 R425 Labor (WCF)      

420062 R425 Labor (WCF)      

420063 R425 Labor (WCF)      

420064 R425 Labor (WCF)      

420065 R425 Labor (WCF)      

420066 R425 Labor (WCF)      

420067 R425 Labor (WCF)      

420068 R425 Labor (WCF)      

420069 R425 Labor (WCF)      

420070 R425 Labor (WCF)      

420071 R425 Labor (WCF)      

420072 R425 Labor (WCF)      

420073 R425 Labor (WCF)      

420074 R425 Labor (WCF)      

420075 R425 Labor (WCF)      

420076 R425 Labor (WCF)      

420077 R425 Labor (WCF)      

420078 R425 Labor (WCF)      

420079 R425 Labor (WCF)      

420080 R425 Labor (WCF)      

420081 R425 Labor (WCF)      

420082 R425 Labor (WCF)      

420083 R425 Labor (WCF)      

420084 R425 Labor (WCF)      

420085 R425 Labor (WCF)      

420086 R425 Labor (WCF)      

420087 R425 Labor (WCF)      

420088 R425 Labor (WCF)      

420089 R425 Labor (WCF)      

420090 R425 Labor (WCF)      

420091 R425 Labor (WCF)      

420092 R425 Labor (WCF)      
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

420093 R425 Labor (WCF)      

420094 R425 Labor (WCF)      

420095 R425 Labor (WCF)      

420096 R425 Labor (WCF)      

420097 R425 Labor (WCF)      

420098 R425 Labor (WCF)      

420099 R425 Labor (WCF)      

4201 R425 FUNDING FOR OPTION YEAR 2 

(O&MN,N) 

 Lot   $5,941,912.73 

 Max Fee    

 Min Fee   

 Government 

Overrun Share Line 

  

 Government 

Underrun Share 

Line 

  

420101 R425 Labor (O&MN,N)  

420102 R425 Labor (O&MN,N)  

420103 R425 Labor (O&MN,N)  

420104 R425 Labor (O&MN,N)  

420105 R425 Labor (O&MN,N)  

420106 R425 Labor (O&MN,N)  

420107 R425 Labor (O&MN,N)  

420108 R425 Labor (O&MN,N)  

420109 R425 Labor (O&MN,N)  

420110 R425 Labor (O&MN,N)  

420111 R425 Labor (O&MN,N)  

420112 R425 Labor (O&MN,N)  

420113 R425 Labor (O&MN,N)  

420114 R425 Labor (O&MN,N)  

420115 R425 Labor (O&MN,N)  

420116 R425 Labor (O&MN,N)  

420117 R425 Labor (O&MN,N)  

420118 R425 Labor (O&MN,N)  

420119 R425 Labor (O&MN,N)  

420120 R425 Labor (O&MN,N)  

420121 R425 Labor (O&MN,N)  

420122 R425 Labor (O&MN,N)  

420124 R425 Labor (O&MN,N)  

420125 R425 Labor (O&MN,N)  

420126 R425 Labor (O&MN,N)  
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Item PSC Supplies/Services Qty Unit Target Cost Target Fee CPIF 

420127 R425 Labor (O&MN,N)      

420128 R425 Labor (O&MN,N)      

420129 R425 Labor (O&MN,N)      

420130 R425 Labor (O&MN,N)      

420131 R425 Labor (O&MN,N)      

420132 R425 Labor (O&MN,N)      

420133 R425 Labor (O&MN,N)      

420134 R425 Labor (O&MN,N)      

420135 R425 Labor (O&MN,N)      

420136 R425 Labor (O&MN,N)      

420137 R425 Labor (O&MN,N)      

420138 R425 Labor (O&MN,N)      

420139 R425 Labor (O&MN,N)      

420140 R425 Labor (O&MN,N)      

420141 R425 Labor (O&MN,N)      

420142 R425 Labor (O&MN,N)      

420143 R425 Labor (O&MN,N)      

420144 R425 Labor (O&MN,N)      

420145 R425 Labor (O&MN,N)      

420146 R425 Labor (O&MN,N)      

420147 R425 Labor (O&MN,N)      

420148 R425 Labor (O&MN,N)      

420149 R425 Labor (O&MN,N)      

420150 R425 Labor (O&MN,N)      

420151 R425 Labor (O&MN,N)      

420152 R425 Labor (O&MN,N)      

420153 R425 Labor (O&MN,N)      

420154 R425 Labor (O&MN,N)      

420155 R425 Labor (O&MN,N)      

420156 R425 Labor (O&MN,N)      

420157 R425 Labor (O&MN,N)      

420158 R425 Labor (O&MN,N)      

420159 R425 Labor (O&MN,N)      

420160 R425 Labor (O&MN,N)      

420161 R425 Labor (O&MN,N)      

420162 R425 Labor (O&MN,N)      

420163 R425 Labor (O&MN,N)      

 

ODC Items: 
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 
 

 
6000 R425 ODCs for Base Year (O&MN,N)    

600001 R425 ODC (O&MN,N)    

600002 R425 ODC (O&MN,N)    

600003 R425 ODC (WCF)    

600004 R425 ODC (WCF)    

600005 R425 ODC (WCF)    

600006 R425 ODC (WCF)    

600007 R425 ODC (WCF)    

600008 R425 ODC (WCF)    

600009 R425 ODC (WCF)    

600010 R425 ODC (WCF)    

600011 R425 ODC (WCF)    

600012 R425 ODC (WCF)    

600013 R425 ODC (WCF)    

600014 R425 ODC (WCF)    

600015 R425 ODC (WCF)    

600016 R425 ODC (WCF)    

600017 R425 ODC (WCF)    

600018 R425 ODC (WCF)    

600019 R425 ODC (WCF)    

600020 R425 ODC (WCF)    

600022 R425 ODC (O&MN,N)    

600023 R425 ODC (WCF)    

600024 R425 ODC (WCF)    

600025 R425 ODC (WCF)    

600026 R425 ODC (WCF)    

600027 R425 ODC (WCF)    

600028 R425 ODC (WCF)    

600029 R425 ODC (WCF)    

600030 R425 ODC (WCF)    

600031 R425 ODC (WCF)    

600032 R425 ODC (WCF)    

600033 R425 ODC (WCF)    

600034 R425 ODC (WCF)    

600035 R425 ODC (WCF)    

600036 R425 ODC (WCF)    

600037 R425 ODC (WCF)    

600038 R425 ODC (WCF)    
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 

600039 R425 ODC (WCF)    

600040 R425 ODC (WCF)    

600041 R425 ODC (WCF)    

6100 R425 ODCs for Option Year 2 (O&MN,N)    

610001 R425 ODC (WCF)    

610002 R425 ODC (WCF)    

610003 R425 ODC (WCF)    

610004 R425 ODC (WCF)    

610005 R425 ODC (WCF)    

610006 R425 ODC (WCF)    

610007 R425 ODC (WCF)    

610008 R425 ODC (WCF)    

610009 R425 ODC (WCF)    

610010 R425 ODC (WCF)    

610011 R425 ODC (WCF)    

610012 R425 ODC (WCF)    

610013 R425 ODC (WCF)    

610014 R425 ODC (WCF)    

610016 R425 ODC (WCF)    

610017 R425 ODC (RDT&E)    

610018 R425 ODC (WCF)    

610019 R425 ODC (WCF)    

610020 R425 ODC (WCF)    

610021 R425 ODC (WCF)    

610022 R425 ODC (WCF)    

610023 R425 ODC (WCF)    

610024 R425 ODC (WCF)    

610025 R425 ODC (WCF)    

610026 R425 ODC (WCF)    

610027 R425 ODC (O&MN,N)    

610028 R425 ODC (WCF)    

610029 R425 ODC (WCF)    

610030 R425 ODC (WCF)    

610031 R425 ODC (WCF)    

610032 R425 ODC (WCF)    

610033 R425 ODC (WCF)    

610034 R425 ODC (WCF)    

610035 R425 ODC (WCF)    

610036 R425 ODC (WCF)    
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 

610037 R425 ODC (WCF)    

610038 R425 ODC (WCF)    

610039 R425 ODC (WCF)    

610040 R425 ODC (WCF)    

610041 R425 ODC (WCF)    

610042 R425 ODC (WCF)    

610043 R425 ODC (WCF)    

610044 R425 ODC (WCF)    

610045 R425 ODC (WCF)    

610046 R425 ODC (WCF)    

610047 R425 ODC (WCF)    

610048 R425 ODC (WCF)    

610049 R425 ODC (WCF)    

610050 R425 ODC (O&MN,N)    

610051 R425 ODC (O&MN,N)    

610052 R425 ODC (O&MN,N)    

610053 R425 ODC (O&MN,N)    

610054 R425 ODC (O&MN,N)    

610055 R425 ODC (O&MN,N)    

610056 R425 ODC (O&MN,N)    

610057 R425 ODC (O&MN,N)    

610058 R425 ODC (O&MN,N)    

610059 R425 ODC (O&MN,N)    

610060 R425 ODC (O&MN,N)    

610061 R425 ODC (O&MN,N)    

6200 R425 ODCs for Option Year 2 (O&MN,N)    

620001 R425 ODC (WCF)    

620002 R425 ODC (WCF)    

620003 R425 ODC (WCF)    

620004 R425 ODC (WCF)    

620005 R425 ODC (WCF)    

620006 R425 ODC (WCF)    

620007 R425 ODC (WCF)    

620008 R425 ODC (WCF)    

620009 R425 ODC (WCF)    

620010 R425 ODC (WCF)    

620011 R425 ODC (WCF)    

620012 R425 ODC (WCF)    

620013 R425 ODC (WCF)    
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 

620014 R425 ODC (WCF) 

620015 R425 ODC (WCF) 

620016 R425 ODC (WCF) 

620017 R425 ODC (WCF) 

620018 R425 ODC (WCF) 

620019 R425 ODC (WCF) 

620020 R425 ODC (WCF) 

620021 R425 ODC (WCF) 

620022 R425 ODC (WCF) 

620023 R425 ODC (WCF) 

620024 R425 ODC (WCF) 

620025 R425 ODC (WCF) 

620026 R425 ODC (WCF) 

620027 R425 ODC (WCF) 

620028 R425 ODC (WCF) 

620029 R425 ODC (WCF) 

620030 R425 ODC (WCF) 

620031 R425 ODC (WCF) 

620032 R425 ODC (WCF) 

620033 R425 ODC (WCF) 

620034 R425 ODC (WCF) 

620035 R425 ODC (WCF) 

620036 R425 ODC (WCF) 

620037 R425 ODC (WCF) 

620038 R425 ODC (WCF) 

620039 R425 ODC (WCF) 

620040 R425 ODC (WCF) 

620041 R425 ODC (WCF) 

620042 R425 ODC (WCF) 

620043 R425 ODC (WCF) 

620044 R425 ODC (WCF) 

620045 R425 ODC (WCF) 

620046 R425 ODC (WCF) 

620047 R425 ODC (WCF) 

620048 R425 ODC (WCF) 

620049 R425 ODC (WCF) 

620050 R425 ODC (WCF) 

620051 R425 ODC (WCF) 

620052 R425 ODC (WCF) 
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 

620053 R425 ODC (O&MN,N) 

620054 R425 ODC (O&MN,N) 

620055 R425 ODC (O&MN,N) 

620056 R425 ODC (O&MN,N) 

620057 R425 ODC (O&MN,N) 

620058 R425 ODC (O&MN,N) 

620059 R425 ODC (O&MN,N) 

620060 R425 ODC (O&MN,N) 

620061 R425 ODC (O&MN,N) 

620062 R425 ODC (O&MN,N) 

620063 R425 ODC (O&MN,N) 

620064 R425 ODC (O&MN,N) 

620065 R425 ODC (O&MN,N) 

620066 R425 ODC (O&MN,N) 

620067 R425 ODC (O&MN,N) 

620068 R425 ODC (O&MN,N) 

 

 

 

 

 

 

 

 

NOTE A: Propose whole dollars only 

 

 

NOTE B: BASE PERIOD ITEMS 

 

 

The Base Period for CLINs/SLINs (4000, and 6000) will commence on the date of Task Order award. 

 

 

Note C: LEVEL OF EFFORT 

 

 

For labor items, Offerors shall propose the labor hours specified in Section b to perform the requirements of the PWS 

for the period of performance specified in Section F. The Payment of Fee(s) (Level of effort) clause applies to these 

items. 

 

 

Note D: OPTION 
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Option item to which the Option clause in Section I applies and which is to be supplied only if and to the extent said 

Option is exercised. 

 

 

NOTE E: OTHER DIRECT COST 

 

 

The Government estimates Total Other Direct Costs for this Task Order to be as specified below. These ODC 

estimates must be included in Section B of the offer for all CLINs. Other ODC amounts proposed by an Offeror 

shall be included in said CLINs and the narrative rationale provided by the Offeror. These items are non-fee bearing 

CLINs and shall be priced as cost only. Non-fee bearing refers to fee, not allowable indirect costs or burden. 
 

 

 
CLIN 6000 CLIN 6100 CLIN 6200 TOTAL  

  

Base Year 

 

Option Year 1 

 

Option Year 2 

Material     

ODC     

Travel     

 

 
 

Total  

 

 

 

 

 
CLAUSES INCORPORTED IN FULL TEXT: 

 

 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 

 

 

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the 

Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar 

amount of $500 or less at the time of final contract closeout. The term "residual dollar amount" shall include all 

money that would otherwise be owed to either party at the end of the contract, except that, amounts connected in any 

way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining 

residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that 

party may be considered to the extent permitted by law. 
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(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed 

that the administrative costs for either party associated with collecting such small dollar amounts could exceed the 

amount to be recovered. 
 

 
 

HQ B-2-0007 - LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE 

 

 

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22), 

as appropriate, shall apply separately and independently to each separately identified estimated cost. 

 

 

HQ-B-2-0010 NOTE (OPTION) 

 

 
 

Option item to which the option clause in SECTION I-2 applies and which is to be supplied only if and to the extent said 

option is exercised. 

 

 

The base period of the TO will be Cost Plus Incentive Fee (CPIF) and (if the options are exercised) the option periods 

will be CPIF. 

 

 

 

 

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT) (NAVSEA) (MAY 

1993) 

 
 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type 

contracts, "base fee" in cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed fee 

type contracts for level of effort type contracts. 

(b) The Government shall make payments to the Contractor, subject to and in accordance 

with the clause in this contract entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE 

FEE", (FAR 52.216-10), as applicable. Such payments shall be equal to four percent (4%) of the allowable cost of 

each invoice submitted by and payable to the Contractor pursuant to the clause of this contract entitled 

"ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the 

"FIXED FEE" or "INCENTIVE FEE" clause, as applicable (percentage of fee is based on fee dollars divided by 

estimated cost dollars, including facilities capital cost of money). 

Total fee(s) paid to the Contractor shall not exceed the fee amount(s) set forth in this 
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contract. 
 

(c) The fee(s) specified in SECTION B, and payment thereof, is subject to adjustment pursuant to paragraph (g) of 

the special contract requirement entitled "LEVEL OF EFFORT." If the fee(s) is reduced and the reduced fee(s) is less 

than the sum of all fee payments made to the Contractor under this contract, the Contractor shall repay the excess 

amount to the Government. If the final adjusted fee exceeds all fee payments made to the contractor under this 

contract, the Contractor shall be paid the additional amount, subject to the availability of funds. In no event shall the 

Government be required to pay the Contractor any amount in excess of the funds obligated under this contract at the 

time of the discontinuance of work. 
 

(d) Fee(s) withheld pursuant to the terms and conditions of this contract shall not be paid until the contract has been 

modified to reduce the fee(s) in accordance with the "LEVEL OF EFFORT" special contract requirement, or until the 

Procuring Contracting Officer has advised the paying office in writing that no fee adjustment is required. 

 

 

(End of text) 
 

 

 

HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (DEC 2005) (Applicable to CLINs 6000, 6100 

and 6200) 

 

 

(a) Except as otherwise provided herein, the contractor shall be reimbursed for its reasonable actual travel costs in 

accordance with FAR 31.205-46. The costs to be reimbursed shall be those costs accepted by the cognizant DCAA. 

 

 

(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in and 

around the worksite, and from the worksite to the Contractor's facility. 
 

(c) Relocation costs and travel costs incident to relocation are allowable to the extent provided in FAR 31.205-35; 

however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs 

incident to relocation. 

 

 

(d) The Contractor shall not be reimbursed for the following daily local travel costs: 

 

 

(i) travel at U.S. Military Installations where Government transportation is available, 

 

 

(ii) travel performed for personal convenience/errands, including commuting to and from work. 

 

 

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the 

contractor's or employee's convenience. 
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HQ B-2-0021 - CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997) 

 

 

The entire contract is Cost Type. 
 

CLINs 4000 through 4200 are Cost Plus Incentive Fee. 

 

 

CLINs 6000 through 6200 are Other than Direct Cost (ODC) 

(Fee is not authorized) 

 
 

The base period of the task order will be Cost Plus Incentive Fee and the Option periods will be Cost Plus Incentive 

Fee (if the option periods are exercised). 

 

 

 

 
The first incentive fee calculation will be at the end of the second year of the task order. 

 

 

The minimum fee shall be no less than The target fee shall be The maximum fee shall be  
 

 

 

CLINS LABOR HOURS TARGET COST TARGET FEE 

(5.0%) 

TOTAL TARGET 

COST/FEE 

AMOUNT 

     

4000     

RATE/HR     

     

4100     

RATE/HR     

     

4200     
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RATE/HR     

     

 

 

 

 

 

The final target cost, target fee amounts shall be based upon the actual level of effort the contractor provides 

as explained in the following paragraphs. 

 

 

a) The final CPIF target cost for CLIN 4000 (if and to the extent Options are exercised), Option CLINs 4100 and 

4200 (shall be determined by multiplying the allowable hours worked, including subcontractor hours, under the 

CLIN by the rate/hour in the target cost column including cost of money in the preceding table. 

 

 

b) The final CPIF target fee for CLIN 4000 (if and to the extent Options are exercised), Option CLINs 4100 and 

4200 shall be determined by multiplying the allowable hours worked, including subcontractor hours, under the CLIN 

by the rate/hour in the target cost column including cost of money in the preceding table. 

 

 

c) The share ratio for the CPIF portion of the fee structure is 70/30 (70% Government and 30% Contractor) for 

both under runs and over runs. The fee earned under the CPIF portion of the fee structure will be based on the total 

allowable cost incurred by the contractor in comparison to the final target cost for each of the aforementioned labor 

CLINs. See the Incentive Fee clause FAR 52.216-10) in Section I of this Task Order for information on how the 

target cost and target fee are determined and how the fee is calculated. 



N00178-04-D-4030-L601BX 

Page 24 of 311 

 

 

Section C - Description/Specifications/Statement of 

Work 

 
CLINs 4000, 4100 and 4200 for Assessment Support Services shall be performed with the PWS below: 

 

 

All non-labor costs (i.e., travel, training costs, incidental materials, etc.) shall be billed against other direct costs 

(ODC) CLINS 6000, 6100 and 6200. Applicable sections are indentified in the PWS. 

 

 
 

PERFORMANCE WORK STATEMENT 
 

1.0 INTRODUCTION 
 

The purpose of this TO is to procure Technical, Engineering, and Logistics support services for the Naval Surface 

Warfare Center (NSWC), Corona Division (hereafter referred to as NSWC Corona). NSWC Corona is a Naval Sea 

System (NAVSEA) Command activity, and is the Navy's independent assessment agent. The mission of NSWC 

Corona is to "Serve war-fighters and program managers as the Navy's independent performance assessment agent 

throughout systems' lifecycles by gauging the Navy's war-fighting capability of weapons and integrated combat 

systems, from unit to force level, through assessment of those systems' performance, readiness, quality, 

supportability, and the adequacy of training." 

 

 

2.0 BACKGROUND 

 

 

NSWC Corona organizes its efforts into specialized technical capability areas, which include Warfare Systems 

Performance and Readiness Assessment and Quality and Mission Assurance Assessment. These technical 

capabilities span three technical departments. The technical capability areas, coupled with complementary business 

capabilities, compose a collaborative work environment dedicated to providing accurate and unbiased information, 

systems support, and technology to program offices and the operating forces. 

 

 

3.0 SCOPE 

 

 

This TO will provide technical, engineering, and logistics services support to three NSWC Corona technical 

departments: Performance Assessment Department (PA), Quality Assessment Department (QA), and Readiness 

Assessment Department (RA). Each of these departments plays an important role in executing the primary 

Independent Assessment mission of NSWC Corona. The departments, separately and collaboratively, manage and 

execute technical capabilities that are essential to delivering impartial evaluations of acquisition programs and war 

fighting capabilities. 
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Performance Assessment Department performs crucial functions necessary to plan for, execute, and evaluate the 

performance of acquisition systems and operational units during all phases of system testing and fleet training 

exercises. The department is responsible for the operation and management of the Joint Warfare Laboratory 

Complex, a national asset comprising two secure buildings with the infrastructure necessary to fuse a variety of 

source data for coordinated display in support of collaborative analysis and for hosting major community reviews or 

other large-scale events. 

 

 

Quality Assessment Department performs crucial functions necessary to evaluate the quality of industrial production 

capability and the risks associated with mission assurance for major programs such as Missile Defense and Trident. 

Department personnel manage, operate, and maintain the IT infrastructure underlying the Government Industry Data 

Exchange Program (GIDEP). 

 

 

Readiness Assessment Department performs crucial functions necessary to deliver readiness assessment products to 

the Surface Warfare Enterprise, associated programs, and supporting engineering activities. The department is 

responsible for the IT infrastructure necessary to deliver authoritative reliability, maintainability, and availability 

(RM&A) analyses and assessments on weapons, combat and C4I systems, and HM&E equipment for all surface 

ships, submarines, and carriers. 

 

 

4.0 APPLICABLE DIRECTIVES 

 

 

Federal Standards: The contractor is required to adhere to the most recent standards and guidelines specified in the 

TO and the basic contract when applicable. In the absence of named standards, Department of the Navy (DON) 

standards, applicable Federal Information Processing Standards (FIPS), and broadly accepted professional standards 

shall prevail as related to the associated industries within the task identified in Section 5.0. The following list is 

illustrative but not exclusive of all standards and guidelines applicable to this TO. 

 

 

 

 
4.1 SECNAV INSTRUCTION 5239.20 

 

4.2 DISA Application Security and Development Secure Technical Implementation Guidance (STIG) version3 

release 2 
 

4.3 DISA .NET Framework Security Checklist version 1 release 2.3 
 

4.4 DISA Oracle 11 Database Security Checklist version 8 release 1.8 
 

4.5 DISA Web Server STIG version 7 release 1 
 

4.6 MFOM DB Development Process 
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4.7 MFOM DB Developers Guidelines 
 

4.8 MFOM Coding Standards for SQL & PL/SQL 
 

4.9 C# Coding Standard Quick Reference Guide 
 

4.10 OPNAVINST N9210.3 
 

4.11 SSPINST 3100.1 (TFR) 
 

4.12 OD XXXXX (SSPOMIS) 
 

4.13 Industrial Security Facilities Database (ISFD). https://www.dss.mil. 
 

4.14 DoD Instruction 5000.64 – Accountability and management of DoD Owned Equipment and other 

Accountable property 

 

 

5.0 REQUIREMENTS 

 

 

5.1 TASK 1 - BUSINESS ANALYSIS AND PLANNING 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.1.1 Assemble and deliver NSWC Corona inputs responding to all NAVSEA/Naval Surface Warfare Center 

Headquarters or similar external data calls. Such data calls require information regarding the status of budgets, 

funding, project work, personnel, contract support, or other business-related areas managed by NSWC Corona 

Division. The contractor will collect the necessary information from government supervisors or their delegated 

representatives coordinated by the department head or other designated government lead. Information collected is 

consolidated with standard Microsoft Office business applications, formatted in conformance with requirements 

specified in each data call, and delivered electronically to the department government lead or the Command Business 

Manager for review, approval, and further government action. The contractor can expect to respond to between two 

(2) and five (5) data calls monthly. Response time will be as stated in the data call but typically ranges from two or 

three days to fourteen days as specified by the due date in the applicable data call. 

 

 

5.1.2 Collect, format, and prepare value management metrics for monthly review and analysis of department 

projects. Each department establishes a portfolio of projects that collectively represent the funded work of the 

department, and the scope of individual projects involves support across different organizational units in the 

department. Unit supervisors plan and execute the work in their units. Collect and format unit planning and 

execution data to ensure value management metrics characterize integrated performance each project in the 

department portfolio. Present project value management metrics monthly to the management review team, 

comprising supervisors and key project personnel, to verify project delivery and expenditure status and to identify 

process issues that require management attention. 

http://www.dss.mil/
http://www.dss.mil/
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5.1.3 Develop, revise, and maintain process documentation in accordance with NSWCCORINST 3120.1A for 

Standard Operating Procedures (SOP) and department-specific standards for Work Instructions (WI). Process 

documentation will be developed or revised in conjunction with a Continuous Process Improvement (CPI) team 

under the guidance of the department Black Belt or other designated CPI event lead supporting the annual 

department CPI plan. The number of CPI events varies from one (1) to six (6) per department annually, and the 

volume of documentation required per event varies according to the complexity of the process under review, ranging 

from 10 to 100 standard pages per document. Deliver and maintain final process documentation in electronic format 

suitable for storage on specified government servers, classified or unclassified, readily accessible to authorized 

government personnel. All on-line process documentation will be subjected to government review and verification. 

 

 

5.1.4 Develop and conduct training for government and contractor personnel necessary to communicate and 

implement new or revised department-specific processes and procedures resulting from Continuous Process 

Improvement events or similar changes mandated by outside authority. The contractor can expect to prepare training 

materials and conduct one (1) or two (2) training sessions for half of the CPI events conducted annually. Training 

materials will consist of adapting SOP content, WI content, or other written documentation into a suitable 

presentation format that can be delivered in one (1) to sixteen (16) hours to an audience ranging from four (4) to 

twenty (20) persons per session. 

 

 

5.1.5 Perform planning, preparation, and implementation functions necessary for NSWC Corona to host and 

conduct workshops, conferences, program reviews, working group and other meetings involving outside government 

and private industry personnel. The departments host between one (1) and four (4) meetings quarterly, each one 

lasting from one (1) to five (5) days and attended by between eight (8) and one hundred fifty (150) persons. Such 

events are scheduled with between five (5) and ninety (90) days notification, depending on the scope and scale of the 

meeting. Planning and preparation entail coordinating facility reservations and layout requirements; developing 

procedures for check-in, security, and seating; preparing agendas, invitation, and handout materials; setting up booths 

or exhibit displays; providing for refreshments and special accommodations; transporting and operating computers or 

audio-visual equipment for display of program information; and coordinating with sponsoring representatives to 

ensure expectations for the event are met. Provide personnel necessary to conduct the event consistent with the plans 

and preparations. 

 

 

5.1.6 Take written notes and provide summary minutes for technical reviews, staff meetings, or similar 

gatherings convened by department supervisors for the purpose of communicating information, exchanging ideas, 

formulating recommendations, and making decisions, including meetings of staff personnel, management teams, 

project teams, or other work groups. The contractor can expect between one (1) and six (6) meetings weekly, each 

ranging between one (1) and four (4) hours in duration. Summary minutes will be delivered in an electronic format 

to the convening supervisor, consistent with the purpose and scope of the meeting, for review and approval. 

Distribution of the minutes will be at the direction of the government supervisor. 

 

 

5.1.7 Provide telecommunication equipment or devices, such as cell phones and smart phones compliant with 

NSWCCORINST 5530.4C and NMCI Certified Device List, as requested by government task managers and 

approved by government division managers for contractor use as necessary for off-site support of contractor 

assignments under one or more tasks described in this Performance Work Statement (PWS). Authorized contractor 
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devices are to be billed as direct cost to the NSWC Corona department by specific task requiring their use. 

 

 

5.1.8 Perform financial support functions, deliver summary reports to plan and track expenditure status, and 

prepare cost transfer documentation. All plans and reports will be delivered in electronic format using standard 

office applications. Coordinate with government managers and supervisors to prepare summary budget and phased 

expenditure plans for projects, branches, divisions, and departments budgets. Collect, track, and summarize 

government- provided timekeeping data in support of funds management according to the needs of each department. 

The contractor can expect to provide summaries biweekly for five (5) to ten (10) different organizational units. 

Coordinate with government supervisors and budget analysts to facilitate the acceptance processing of incoming 

funding documents. Each department receives between 30 and 60 funding documents monthly. Coordinate with 

government supervisors to prepare cost transfer requests. The contractor can expect between five (5) and fifteen (15) 

cost transfers monthly from each department. Coordinate with government supervisors and department budget 

analysts to set up user access to new Job Order Numbers (JON), between one (1) and five (5) JONs per funding 

document. Deliver weekly expenditure reports for each Job Order Number (JON), including year-to-date status of 

funds expended and balance of funds available to spend. 

 

 

5.2 TASK 2 - GOVERNMENT-INDUSTRY INFORMATION MANAGEMENT SUPPORT 

SERVICES 

 

 

The contractor will be expected to perform each of the following subtasks in order to achieve the outcomes desired 

by the government under this task. 

 

 

5.2.1 Perform data acquisition through online data mining and receipt/processing of data submissions in hard 

copy and electronic formats for approximately 10,000 new documents per year to include document receipt, control, 

distribution, and archiving electronically ensuring access, retrieval, and accounting of documents acquired. Data 

Mining requires the focused search of web sites based on criteria designed to support specific types of data such as 

discontinued products, counterfeit reports, and technical/scientific documents. The criteria might be based upon 

keywords or technical terms to bring out the most efficient results from the web. Time to process documents from 

receipt to commit to the database ranges from 1 to 5 days (1 day requirement is for safety related documents that are 

time-sensitive, average number is 5 to 10 per year). 

 

 

5.2.2 Review data received for applicability, assign appropriate document designations, and develop narrative 

abstracts, researching and adding missing field data obtained from government/commercial tools/information sources 

and ensuring completeness. 

 

 

5.2.3 Provide document field data and narrative abstracts into a working Database Management System 

(DBMS); maintain and correct data in the DBMS; and retrieve output reports, indices, and listings of the data 

contained. 
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5.2.4 Provide data access/user support for a community of approximately 10,000 through the full time staffing 

and maintaining of a Help Desk to accommodate nation-wide support). The current hours of operation are from 

0600 to 1700. 

 

 

5.2.5 Provide training support to include the development of Government-Industry Data Exchange Program 

(GIDEP) policy and information training materials (on-line and computer-based); deliver training on-site and at 

customer locations (average 12 events per year, with an audience of 5 to 50 trainees); provide briefings on program 

requirements and use. 

 

 

5.2.6 Coordinate the 5 day GIDEP Annual Training Clinic (average attendance is 100 to 150 attendees) to 

include: site selection coordination and making the necessary arrangements/reservations for the event; setting up 

government furnished audio/visual equipment for the clinic; and providing presenters and trainers to handle the 

administration and conduct of the clinic; and personnel provide clinic registration support, hands-on database 

training, and briefings on GIDEP related subject areas such as tools and report submissions. 

 

 

5.2.7 Support GIDEP Exhibits at 10 to 15 national conferences per year by setting up/taking down and 

manning, in addition to government personnel, the government furnished Exhibit booth; support will include the 

maintenance, shipping, and replacement and/or repair of display equipment. 

 

 

5.2.8 Provide engineering support from various engineering disciplines to include research, analyzing data, 

generating reports, and attending conferences/meetings to address issues facing government and industry in areas 

such as parts management, failure experience, obsolescence management, and suspect counterfeit parts and 

materials. Engineering support includes, but is not limited to, the analysis of component data such as part number, 

Commercial and Government Entity (CAGE) codes , National Stock Numbers (NSN), and Commercial off the shelf 

(COTS) assemblies for long term health, reliability, and readiness of components, subassemblies, and platforms 

within the Department of Defense (DOD), defense and aerospace industries, and other Federal agencies. Engineering 

support shall include trend analysis using standard software such as Excel, Oracle, or Access to determine, as 

examples, roadmap changes in the COTS industry, changes in commodities of parts being counterfeited within the 

defense industry, manufacturing sector changes in the use of GIDEP information, or relocation overseas of certain 

families of electronic manufacturing. 

 

 

5.2.9 Process new membership applications in the GIDEP for approximately 500 new members per year by 

reviewing applications, contacting applicants, validating requirements to ensure applicants meet membership criteria; 

 

 

5.2.10 Maintain material used to identify, promote, and publicize GIDEP to include: preparing and printing 

brochures, handouts, newsletters, etc.; 

 

 

5.2.11 Provide monthly reports of statistical analysis and utilization metrics to monitor GIDEP operations to 

include: database access, data downloads, data utilization reporting, membership gains/losses, etc.; 
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5.2.12 Provide a GIDEP Operations Center office, to include workstations, computer stations, meeting facilities 

and associated office space for government Operations Center personnel. This Operations Center office is to be 

located within no more than 20 minutes commute from the Main Gate of the NSWC Corona Division. The 

Operations Center shall provide sufficient work space for twenty (20) Government employees. The facility will have 

conference room space for an average of 20 personnel that regularly attend meetings held in the conference room. 

Government provided copiers, scanners, and refrigerators operated by the government will be stored at the Center. 

 

 

5.2.13 Provide a GIDEP Operations Center computer facility co-located with the Operations Center Office for 

hosting government furnished servers to support an online user community of approximately 10,000 with an average 

of 100 users accessing the web/database simultaneously , providing sufficient space for supporting up to 4 racks of 

25 servers for managing up to 10 terabytes of data, allowing for internal/external access control with separate 

development, test, and production environments; risk mitigation services to include restricted server access control, 

network access firewall, back-up and disaster recovery, uninterrupted power supply, conditioned power, air, and fire 

suppression, intrusion detection, virus control, and programming/operations support for systems maintenance and 

network infrastructure. Operational commitments require 24 hour access to the website/database. This shall include 

the re-location of the government furnished servers to be co-located with the GIDEP Operations Center Office. The 

contractor will physically disconnect, transport, and reconnect 25 servers. There are 25 servers approx 8 inches high, 

18 inches wide, and 27 inches deep each. There will only be a single move for these servers which shall occur over a 

weekend and take 1 to 5 days. This will also include providing Internet access, e-mail service, server administration 

and desktop management for office computers. Support services shall include Information Assurance monitoring and 

maintenance. 

 

 

5.2.14 Provide GIDEP Operations Center management support to include: developing weekly budget analysis 

reports; screening requests for information concerning office procedures and routing requests to the appropriate 

personnel; coordinating travel requirements and making necessary arrangements; initiating and coordinating weekly 

Web conference meetings with senior DoD officials, including pre-meeting contact with attendees, setting up and 

running Web X software and video/teleconferences. Includes coordination of schedules and soliciting agenda items, 

drafting and distributing agendas before meetings. 

 

 

5.3 TASK 3 - STRATEGIC WEAPON INFORMATION SYSTEMS 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.3.1 Maintain the failure/corrective action reporting database using Government provided software (web based 

application accessible only on the Strategic Weapons System Wide Area Network (SWSNet)). 

 

 

5.3.1.1 Correct data anomalies flagged by automated processing operations such that discrepant or suspect data is 

dispositioned and processed in accordance with internal processing instructions. Each data record is 1-2 pages and may 
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contain 1-2 errant data fields requiring correction. Determine proper or incorrect/missing record information on 50-70 records 

per month and input using the Government provided software application within 1 working day of notification. 

 

 

5.3.1.2 Incorporate 50-100 corrections reported by program participants via monthly status reporting and change records. 

Corrections shall be input using the Government provided software application within 3 working days of notification. 

 

 

5.3.1.3 Enter 5-10 hard copy records into data base per month. Entry shall be made within 1 working day of receipt of 

hard copy. 

 

 

5.3.1.4 Receive, duplicate, and distribute attachments to 10-20 records per month. Distribution shall be accomplished 

within 1 working day of receipt. 

 

 

5.3.1.5 Monitor general data processing operations. 

 

 
 

5.3.2 Maintain program participant database to include individuals, organizations, contact information, and program 

role/responsibilities. 

 

 

5.3.3 Respond to 10-20 incoming telephone or email inquiries per week and provide accurate and current response and 

resolution. 

 

 

5.3.4 Distribute program resources to Fleet and program participants. 

 

 
 

5.3.4.1 Prepare media and distribute program records and data files (150-200 individual records and 2-3 data files per 

month) 

 

 

5.3.4.2 Coordinate and ship video equipment and presentation materials to support 6-8 off-site events per year. 

 

 
 

5.3.4.3 Distribute materials and forms to program participants (5-10 requests per year). 

 

 
 

5.3.5 Coordinate the biennial 2 day program conference for 150-200 attendees by securing location, managing 

attendance and administrative conduct of the conference, preparing and distributing conference handout information. Attend 

conference and serve as liaison for attendees. 

 

5.4 TASK 4 - QUALITY ENGINEERING, MISSION ASSURANCE, AND TECHNICAL 

INVESTIGATION 
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The contractor will perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.4.1 Mission Assurance and Quality Engineering Assessment/Review Support. Provide multi-disciplined 

engineering expertise in quality and mission assurance to support quality/mission assurance audits, technical 

engineering evaluations, risk assessments, technical reviews and/or independent logistic audits for DON and DOD 

programs (CONUS and OCONUS). Support government personnel by providing specialized expertise in 1-3 quality 

and mission assurance assessment/review focus areas in support of 4-6 government led assessments and/or reviews 

annually. Each assessment/review will involve preparation, planning, onsite assessment, post assessment reporting, 

finding adjudication/corrective action assessment, and related technical support. Each assessment/review will 

require 4-6 weeks support; including 1-2 weeks of travel to/from assessment/review locations. 

 

 

5.4.2 Mission Assurance and Quality Engineering Onsite Technical Representation. Provide multi-disciplined 

engineering expertise in quality and mission assurance to support onsite technical engineering representation of 

critical developers, field activities, and other designated locations for DON and DOD programs (CONUS and 

OCONUS). Support government personnel by providing onsite technical support of 1-3 shifts at 4-6 integration 

and/or test events annually. Active technical participation shall include support to program management reviews, 

technical interchange meetings, table top reviews, process reviews, factory operations reviews, and 

government/contractor meetings occurring onsite. Report noted findings/issues to designated NSWC Corona lead 

POCs and program office personnel/organizations. Each location supported will require 4-6 weeks onsite support 

for each integration and/or test event. 

 

 

5.4.3 Technical Engineering Investigation Project Support. Provide multi-disciplined engineering expertise in 

support of technical investigative projects/events for DON and DOD programs (CONUS and OCONUS). Provide 

independent specialized expertise to Government personnel at 4-6 government led technical investigative 

projects/events annually. Expertise, as required by project/event, may include disciplines such as aerospace, 

mechanical, electrical, electronics, industrial, civil, and/or chemical. Each project/event will last 1-3 months and 

require research, planning, onsite investigation, analysis and reporting. 4-6 weeks of travel to designated locations in 

support of assigned projects/events may be required. 

 

 

5.5 TASK 5 - MATERIAL READINESS ASSESSMENT (MRA) SUPPORT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.5.1 Collect, process, and validate material readiness data daily, updating the RMA databases using 

government furnished equipment and software in accordance with the NSWC Corona OP N86 MATERIAL 

READINESS DATA BASE work instructions. This will include the following daily tasks: downloading, 
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processing, and uploading of all Navy and Coast Guard system material readiness assessment data into RA10 MRA 

databases. Readiness assessment data includes the following: Material Maintenance Management Actions (3M), 

Casualty Reports (CASREP), trouble ticket/Remedy, configuration, Technical Assist Visits Report (TAVR), 

Assessments (C5RA, HM&ERA, BMDRA, Carriers, submarine, TSSRA), Inspections (INSURV), Parts and labor 

Cost, and unit employment information. Data downloading, processing, and uploading will be done in accordance 

with established RA10 work instructions utilizing the government provided tools MRA Front End (FE), Material 

Readiness Database (MRDB), Troubled Systems Process (TSP), and the CASREP Information System (CIS). The 

contractor can expect to process 5,000- 6,000 3M records and 2,000 – 3,000 CASREPs per month for existing 

systems. In addition, adding new systems into the Material Readiness Database (MRDB) will require one time 

processing of 14,000 to 16,000 3M records and 900 to 1,100 CASREPS. Data verification and validation will be 

done during both local on-site reviews with government analysts and at off-site locations requiring CONUS travel 

with system engineering representatives. Personnel supporting this task must possess knowledge of both Navy 

systems and Fleet maintenance data processes. The government provided tools for Navy systems and Fleet 

maintenance data processes are CAC restricted and reside on both unclassified and classified networks. 

 

 

5.5.2 Administer and maintain MRA Oracle 10g classified and unclassified databases. Administrator will 

maintain large scale database management imports, exports, patching, and backups in a Windows 2008 

environment. Monitor performance on a daily basis including building indices, triggers, performance tuning, and 

optimizing queries. Security related patches shall be installed and kept current in accordance with the established 

Department of Defense (DoD) Information Assurance Vulnerability Alert (IAVA) process to the mandated baseline 

or minimum configuration of host servers. 

 

 

5.5.3 Develop and maintain MRA software applications and networks required to produce and deliver MRA 

products. Create complex queries, normalization, and write code in support of software development and 

sustainment. Expertise is required in ASP.net, C#, and Javascript, Telerik v. 4.0.3, Crystal reports v 11, and 

Microfocus tool sets to support MRA software application development and testing. 

 

 

5.5.4 Perform system administration of web and database servers to ensure MRA applications are available no 

less than 98%. Security related patches shall be installed and updated in accordance with the established Department 

of Defense (DoD) Information Assurance Vulnerability Alert (IAVA) process to the mandated baseline or minimum 

configuration of host servers. Assure that all servers are maintained in compliance with the requirements and 

standards specified in Defense Information Systems Agency (DISA) Security Technical Implementation Guides 

(STIGs) governing systems, applications, and databases. The STIGs are available at http://iase.disa.mil 

/stig/index.html. Support the development of a Continuity of Operations Plan (COOP), and execute the COOP plan 

for disaster recovery when required. Compliance with the Department of the Navy Chief Information Officers (DON 

CIO) certification requirements promulgated for members of Information Assure workforce available at 

http://www.doncio.navy.mil. 

 

 

5.5.5 Maintain and develop test plans and user documentation for MRA software. Provide assistance to MRA 

analyst training program, and support to various MRA meetings. Extensive knowledge of the Navy’s readiness 

assessment processes and standards is required. 

http://iase.disa.mil/
http://www.doncio.navy.mil/
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5.5.6 Print, bind, package, and ship hard copy MRA reports. Government will provide contractor and report 

distribution information. Contractor can expect 200 copies of the quarterly RMA report, 200 copies of the 

semi-annual bridge plot report and 3 copies of 12 fleet reports annually. Government representative will provide the 

reports via digital media in standard MS Office file formats. 

 

 

5.5.7 Track and report labor and other direct cost expenditures in accordance with the existing format as 

provided by CDRL A006. Report shall be provided weekly and include detailed expenditures per project, per 

individual, burn rates, overtime, projected spend plan, and all other ODC expenditures. Financial report shall be a 

combined product across RA10 tasks (5.5, 5.6, 5.7, 5.8). 

 

 

5.6 TASK 6 - MAINTENANCE FIGURE OF MERIT (MFOM) SUPPORT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.6.1 Collect, process, validate, upload, and distribute all Navy material condition data into MFOM 

development, test, staging, and production databases. Material condition data include Material Maintenance 

Management Actions (3M) via Automated Work Notification (AWN) and Organizational Maintenance Management 

System – Next Generation (OMMS-NG) and Aircraft Intermediate Maintenance Department (AIMD); Casualty 

Reports (CASREPs) via CASREP Generator and Navy message traffic; parts tracking via ISIS; trouble tickets via 

Anchor Help Desk (Remedy database) and Navy messages and emails and phone calls; configuration via MFOM 

models; maintenance action brokering via Validation Screening and Brokering (VSB) and Regional Maintenance 

Automated Information System (RMAIS) and Submarine Acquisition Support (SAS); material condition via 

inspections (INSURV); and unit employment data via WebSked. Classified and unclassified databases will be 

located on servers at NSWC Corona or off-site on servers at SPAWAR Systems Center New Orleans. Certain data 

require transfer among MFOM Family of Systems and to Defense Readiness Reporting System for the Navy 

(DRRS-N) automatically through a Cross Domain Solution (CDS), and other data require manual transfer via 

approved Data Transfer Agent (DTA) procedures. The contractor can expect to support between 40 and 70 data 

transfers per month. Data downloading, processing, uploading, and auditing are performed in accordance with 

documented MFOM work processes. Select data are designated as Unclassified Naval Nuclear Propulsion 

Information (U-NNPI), which requires special handling in accordance with the most recent OPNAV instruction 

N9210.3 available at http://doni.daps.dla.mil/OPNAV.aspx. The contractor can expect to process 75 to 300 AWN 

files, 80 to 120 OMMS-NG files, 10 to 30 RMAIS files, 10 to 30 AIMD files, and 8,000 - 12,000 CASREP message 

file updates in two different formats per day. Data verification and auditing require two to four visits annually to 

SPAWAR Systems Center New Orleans and SPAWAR Systems Center San Diego, generally accompanied by 

government engineers. Government provided tools for Navy systems and Fleet material condition data processes are 

CAC restricted and reside on both unclassified and classified networks. 

 

 

5.6.2 Provide 24-hour, 7-day on-call system troubleshooting/repair capability for MFOM. Provide normal 

workday help desk support for 1,000 to 1,200 active MFOM classified website users and 750 to 1,000 active MFOM 

unclassified website users. The contractor can expect to process 100 – 200 calls per week. 

http://doni.daps.dla.mil/OPNAV.aspx
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5.6.3 Administer and maintain MFOM Oracle 11g classified and unclassified databases. Maintain large scale 

database management imports, exports, patching, and backups in a Windows 2003 environment. Provide daily 

monitoring of database performance, including building indices, triggers, performance tuning, and optimizing 

queries. Install security related patches in accordance with the established Department of Defense (DoD) 

Information Assurance Vulnerability Alert (IAVA) process as necessary to maintain the mandated baseline or 

minimum configuration of host servers. Take appropriate mitigating actions against vulnerabilities to avoid serious 

compromise to DoD computer system assets that would potentially degrade mission performance. 

 

 

5.6.4 Design, develop, test, verify, and maintain software in support of MFOM software application and 

network requirements necessary to produce and deliver MFOM material condition and ships mission readiness index 

values. Create complex queries, normalization, and write code in support of software development and sustainment. 

Expertise is required in ASP.net, C#, and Javascript to support MFOM software application development and 

testing. Document all software in accordance with established MFOM procedures. 

 

 

5.6.5 Administer and maintain web service, utility, and database servers to ensure MFOM applications are 

continuously available to outside users, except during scheduled maintenance periods or unavoidable external 

casualties. Security related patches shall be in accordance with the established Department of Defense (DoD) 

Information Assurance Vulnerability Alert (IAVA) process to the mandated baseline or minimum configuration of 

host servers. System administrators shall assure that all servers are maintained in compliance with the requirements 

and standards specified in Defense Information Systems Agency (DISA) Security Technical Implementation Guides 

(STIGs) governing systems, applications, and databases. The STIGs are available at http://iase.disa.mil 

/stig/index.html. Support the development of a Continuity of Operations Plan (COOP), the annual table top exercise, 

and execute the COOP plan for disaster recovery when required. Contractor must be certified in compliance with the 

Department of the Navy Chief Information Officers (DON CIO) requirements promulgated for members of 

Information Assure workforce available at http://www.doncio.navy.mil. 

 

 

5.6.6 Track and report labor and other direct cost expenditures in accordance with the existing format as 

provided by CDRL A006. Report shall be provided weekly and include detailed expenditures per project, per 

individual, burn rates, overtime, projected spend plan, and all other ODC expenditures. Financial report shall be a 

combined product across all RA10 tasks (5.5, 5.6, 5.7, 5.8). 

 

 

5.7 TASK 7 - MAINTENANCE CONTINUOUS IMPROVEMENT TEAM (MCIT) SUPPORT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.7.1 Collect, process, validate, and upload all surface fleet maintenance data into RA10 Maintenance 

Continuous Improvement Team (MCIT) database. MCIT automated and manual data inputs include the following: 

http://iase.disa.mil/
http://www.doncio.navy.mil/
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Casualty Reports (CASREP), Navy Maintenance Database (NMD), Regional Maintenance Automated Information 

System (RMAIS), Integrated Comprehensive Monitoring Program (ICMP), Current Ship's Maintenance Project 

(CSMP), Material Maintenance Management Actions (3M), Fleet schedule, port loading cost index, and ship 

deployment schedule. Data downloading, processing, and uploading will be done utilizing government provided 

tools. Data verification and validation will be done during both local on-site reviews with government analysts and 

at off-site locations requiring CONUS travel with system engineering representatives. The government provided 

tools for Navy systems and Fleet maintenance data processes are CAC restricted and reside on the unclassified 

network. 

 

 

5.7.2 Administer and maintain MCIT Oracle 11g and Microsoft SQL 2008 unclassified databases. Maintain 

large scale database imports, exports, patches, and backups in a Windows 2008 environment. Monitor performance 

on a daily basis including building indices, triggers, performance tuning, and optimizing queries. Security related 

patches shall be in accordance with the established Department of Defense (DoD) Information Assurance 

Vulnerability Alert (IAVA) process to the mandated baseline or minimum configuration of host servers. 

 

 

5.7.3 Develop and maintain MCIT software applications and networks required to produce and deliver MCIT 

products. Create complex queries, normalization, and write code in support of software development and 

sustainment. Expertise is required in SQL, ASP.net, C#, AJAX, Microsoft charting, and Javascript tool sets to 

support MCIT software application development and testing. Perform system administration of web and database 

servers to ensure MCIT applications are available no less than 98%. Security related patches shall be installed and 

kept current in accordance with the established Department of Defense (DoD) Information Assurance Vulnerability 

Alert (IAVA) process to the mandated baseline or minimum configuration of host servers. Assure that all servers are 

maintained in compliance with the requirements and standards specified in Defense Information Systems Agency 

(DISA) Security Technical Implementation Guides (STIGs) governing systems, applications, and databases. The 

STIGs are available at http://iase.disa.mil/stig/index.html. Provide support for the development of a Continuity of 

Operations Plan (COOP) and execute the COOP plan for disaster recovery when required. Personnel must be 

certified in compliance with the Department of the Navy Chief Information Officers (DON CIO) requirements 

promulgated for members of Information Assure workforce available at http://www.doncio.navy.mil. 

 

 

5.7.4 Maintain and develop test plans and user documentation for MCIT software. Provide assistance to MCIT 

analyst training program, and support to various MCIT meetings. A thorough knowledge of the Navy’s readiness 

assessment processes and standards is required. 

 

 

5.7.5 Track and report labor and other direct cost expenditures in accordance with the existing format as 

provided by CDRL A006. Report shall be provided weekly and include detailed expenditures per project, per 

individual, burn rates, overtime, projected spend plan, and all other ODC expenditures. Financial report shall be a 

combined product across RA10 tasks (5.5, 5.6, 5.7, 5.8). 

 

 

5.8 TASK 8 - FLEET MATERIAL INSPECTIONS AND MAINTENANCE REPORTING SUPPORT. 

http://iase.disa.mil/stig/index.html
http://www.doncio.navy.mil/
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The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.8.1 Collect data from onboard ship and analyze, validate, process, archive and input Navy systems 

maintenance data into RMA database for Navy Assessments, including Combat systems, Command, Control, 

Communications, and Computers Readiness Assessments (C5RA), Ballistic Missile Defense Readiness Assessments 

(BMDRA), and Total Ships Systems Readiness Assessments (TSSRA). Contractor should expect approximately 150 

ship visits and associated assessments per year. Contractor shall perform C5RA pre assessment documentation, 

including pre-brief forms, and obtain ship Material Maintenance Management Actions (3M) account access for bulk 

downloads into Organizational Maintenance Management System - Next Generation (OMMS-NG) (CDRL A007). 

Generate the needed onboard Work Packages required to assess equipment and document ship’s discrepancies. 

Collect, review, and edit maintenance forms to be entered into the FAST Program. After the data has been entered, 

export files into OMMS-NG (CMSP) of the ship. Generate, review and provide Daily Reports to the Assessment 

Director, key ship’s personnel, Regional Maintenance Center (RMCs) and Commander, Naval Surface Force Atlantic 

(CNSL). Ensure all necessary data has been collected, reviewed, edited and entered into the FAST Program in 

preparation for final reporting. Assist the Assessment Director with reviewing all reports in preparation for Final 

Out-brief Letter and his Out-Brief Presentation to the ship. Generate and review NSWC Analysis Report with the 

Assessment Director to discuss/provide insight of any functional deficiencies that degrades the ship’s capability to 

perform its mission. 

 

 

5.8.2 Review traffic messages, draft quarterly Alteration Installs message for all CNSL ships. Review message 

traffic for Target Configuration Date (TCD), Non-Permanent Installation (NPI), Non-Standard Installation (NSI), 

Requests for Authorization (RA), Risk Assessment (RA), Late Add (LA), Memorandum for Record (MFR) and 

Authorized Ship Change (ASC). Verify the maturity of requested Alts and interface with Port Engineer and ISIC for 

endorsement of subject Alts. 

 

 

5.8.3 Develop and compile Ship’s configuration Files using the Navy’s Configuration Data Management 

Database- Open Architecture (CDMD-OA) to develop equipment plan for each assessment event. Compare new 

downloaded database file with historical database, and combine files. Identify new equipment items, validate and 

verify records to remove duplicate Record Identification Numbers (RINs), and ensure correct work centers are 

assigned to each record. Equipment in configuration books shall be assigned to only one parent system. Execute 

smooth book checklist in accordance with RA10 Work Instructions. Contractor shall compile assessment results into 

“Green books” for surface ships and “Yellow books” for Aircraft Carriers. Contractor can expect to produce 

approximately 100 surface ship assessments and 3 carrier assessments per year. 

 

 

5.8.4 Navy C5I systems are maintained in an RA10 database by EIC and hull configuration. Modifications to 

configuration, both new systems being added, and existing systems removed, shall be updated in the Master 

Configuration List (MCL). 

 
 

5.8.5 Track and report labor and other direct cost expenditures in accordance with the existing format as 

provided by CDRL A006. Report shall be provided weekly and include detailed expenditures per project, per 

individual, burn rates, overtime, projected spend plan, and all other ODC expenditures. Financial report shall be a 

combined product across RA10 tasks (5.5, 5.6, 5.7, 5.8). 
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5.9 TASK 9 - WEAPON KNOWLEDGE SYSTEMS SUPPORT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.9.1 Collect, process, and validate weapons life cycle data daily, updating data tables in the Surface Missile 

Systems Maintenance Data System (SMSMDS) database using government furnished equipment and software in 

accordance with the NSWC Corona Standard Operating Procedure (SOP) RA20.1, “SMSMDS Operation and 

Maintenance Process.” Weapon life cycle data include configuration, logistic, test, warranty, contract, history, and 

maintenance information for each missile and associated components from various sources such as Ordnance 

Information System (OIS), Surface Missile Engineering Production System (SMEPS), Firing Experience Data 

(FED), and Original Equipment Manufacturer (OEM) information systems. The volume of data ranges from 10,000 

to 15,000 records per week. Up to 20% of data volume requires manual key entry. 

 

 

5.9.2 Perform routine and special-request data transfers between unclassified and classified environments in 

accordance with the COMNAVNETWARCOM NAVY TELECOMMUNICATIONS DIRECTIVE (NTD) 07-07, 

FILE TRANSFER BETWEEN SECURITY DOMAINS, and RA20 implementing procedure “Data Transfer Agent 

Process.” The contractor can expect one (1) Classified-to-Unclassified SMSMDS data transfer weekly and one (1) 

Unclassified-to-Classified SMSMDS data transfer daily. Special-request data transfers are required between one (1) 

and five (5) times each week. 

 

 

5.9.3 Develop and maintain RA20 Weapon Knowledge System application software in accordance with the 

Application Security Technology Implementation Guide (STIG). Services include problem definition, requirements 

analysis, software design, coding, testing, documentation, implementation, coordination, technical and user training, 

and maintenance. SMSMDS currently comprises ten web-based applications and adds between one (1) and three (3) 

new applications each year. Annual maintenance actions vary from 10 to 30 modifications per application. Project 

lead assigns the work and delivery expectations. Database platforms are MS SQL servers and Access. Development 

software languages are .NET and stored procedures. 

 

 

5.9.4 Administer and maintain RA20 Weapon Knowledge System NT servers hosting MS SQL databases, web, 

and CITRIX applications. Services include implementation, configuration, coordination, control, maintenance, 

troubleshooting, security, usage monitoring and the development of specialized system procedures. Perform basic 

system security administration functions, create users accounts, monitor and manage system resources including 

CPU usage, disk usage, and tape backup systems. Perform systems backups and recovery procedures; write or 

modify basic scripts to resolve performance problems; maintain system documentation and logs; perform or assist in 

troubleshooting and diagnosing production problems. Perform security tasks such as GOLD DISKS, RETINA, 

INFOCON & CTO tasks, and required Security Technical Implementation Guides (STIGs) and ensure all 

Information Assurance requirements are met. Support personnel must be Information Assurance Technical (IAT) 

level 2 certified. 
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5.9.5 Develop electronic schematics for both analog and digital circuits used in various weapon systems such 

as STANDARD Missile, Evolved Sea Sparrow Missile, Rolling Airframe Missile, and Unmanned Vehicles using 

Schematic Capture tools such as OrCAD/Cadence based on government furnished hard copy NAVSEA drawings. 

Apply appropriate stimuli to the electronic schematic’s inputs using simulation tools such as PSpice to verify circuit 

design, detecting and managing device reliability. Develop fault trees and fault dictionaries at the node, device, 

circuit card assembly, missile section, and system level. 

 

 

5.10 TASK 10 - SYSTEM ASSESSMENT DEVELOPMENT SUPPORT 

 

 
 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.10.1 Emerging combat system test support analysis: 

 

 
 

5.10.1.1 Review and provide comments at a minimum once a quarter, to applicable ships systems documents, ships systems 

specifications, test planning documents and applicable Test and Evaluation (T&E) documents and complete by the due dates 

assigned by the analysis lead. Schedule, coordinate, facilitate, and support meetings and working groups, approximately ten to 

fifteen times per year, for the designated data management planning and analysis activities to include providing coordination  

of facilities and multi-media requirements, coordinating agendas, visit requests, parking, materials production, escorting 

visitors, check-in, and meeting security procedures, in accordance with NAVSEA Instruction 5050.9. 

 

 

5.10.1.2 Provide input to status reports at a minimum once a month, for pre-test planning meetings and briefings, working 

groups or Integrated Product Teams (IPTs), and to the development and implementation of the designated Analysis Notebook 

and the Data Management and Analysis Plan (DMAP). 

 

 

5.10.1.3 Develop and maintain Test Objective (TO) and Performance Data Base, at a minimum once a month, for ships 

systems and system elements. Correct any maintenance related issues identified that negatively impact proper operation of the 

TO and Performance database. Report to the COR when complete; inspection of the on-line database will be conducted to 

verify completion. 

 

 

5.10.1.4 Collect, process, and analyze test data during the scheduled test events, six to ten times per year, for Littoral 

Combat Ship (LCS), DDG-1000, and other ships systems and system elements, in accordance with the designated Data 

Management and Analysis Plan. 

 

 

5.10.1.5 Coordinate the planning and execution of the designated Data Analysis Working Group at a minimum once a 

quarter. Develop meeting announcement, agenda, minutes, and coordinate with meeting participants from T&E organizations. 
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5.10.1.6 Develop and maintain data archive inventory, which will include the data tape log indicating dates of 

exercises/tests, element, tape number, test event identification, and location of raw data and products, on applicable future 

platforms to include LCS and DDG-1000, during designated T&E events. Inventory processed data products and duplicate 

data tapes/disks for distribution to requesting activities outside of NSWC Corona. Arrange for shipment of requested data and 

magnetic media to receiving organizations approximately one to three times per month. 

 

 

5.10.2 Counter Radio-Controlled Improvised Explosive Device Electronic Warfare (CREW) Test Support Analysis: 

 

 
 

5.10.2.1 Provide data collection and analysis, data processing, software development, data control, technical writing, 

computer systems management, and customer interaction. Provide onsite support for testing of CREW devices, in accordance 

with Test Plan and DMAP. 

 

 

5.10.2.2 Perform daily data collection from recording devices (data loggers) and data analysis in accordance with the 

designated Data Management and Analysis Plan; provide input to the daily progress report to the COR on execution of Test 

Plan and/or DMAP. 

 

 

5.10.2.3 Compose daily reports of test results and supporting documentation in accordance with the DMAP, for CREW 

related test events. 

 

 

5.10.2.4 Travel to CREW test ranges in China Lake, CA, Yuma, AZ, Dahlgren, VA,NSWC Crane, Indiana, and Idaho 

National Labs in Idaho Falls, Idaho for extended periods (in excess of two weeks) within 72 hours of notice in order to 

instrument, collect, and perform data analysis. The tasking will require a valid and current driver’s license, insurance, and the 

ability to drive at night. 

 

 

5.10.2.5 Maintain CREW hardware and software for CREW testing; provide input to weekly status reports, responding to 

customer requests, and general office tasks in support of the CREW mission. 

 

 

5.10.3 Joint Improvised Explosive Device Defeat Organization (JIEDDO) Joint Center of Excellence (JCOE) Support: 

 

 
 

5.10.3.1 Contribute weekly to the project areas of analysis, including data processing, software development, data 

management, technical writing, and computer systems management. 

 

 

a. Analyze requirements in the areas of planning, execution, analysis, and reporting phases during applicable JIEDDO JCOE 

tasks. 

 

b. Conduct on-site collection and maintenance of data required to support JCOE tasking. 
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c. Produce reports and supporting documentation in accordance with the DMAP. Report results and participate in any 

briefings with sponsors and customers. 

 

d. Develop analysis tools and supporting documentation. 

 
e. Conduct data collection (surveys, interviews, and/or required instrumentation) and criticality analysis to support JCOE 

leadership, Service members, and Training Capabilities Initiatives (TCI) training provider's programmatic decisions. 

 

f. At a minimum once a quarter, attend TCI course training locations in CONUS and OCONUS for extended periods (in 

excess of two weeks) within 72 hours of notice. The tasking will require a driver's license and the ability to drive at night. 

 

 

5.10.4 Technical and Operations Systems Support Services for Development and Operations 

 

 

5.10.4.1 Provide a daily, full-time, tiered infrastructure with Information Assurance Work Force (IAWF) level personnel to 

support the following services: Corona Classified RDT&E Network (CCRN) enclave, the Distributed Engineering Plant (DEP) 

enclave and the DDG-1000 enclave at NSWC Corona Division. The network architecture documentation for CCRN can be 

found in Section J Attachment 14 and 15. 

 

 

5.10.4.2 Provide a full-time manned helpdesk to receive calls and generate tickets. The current hours of operation are from 

0730 to 1700. Tickets will be assigned to be worked by government or contractor personnel. Approximately five times a year, 

after hours support may be required. 

 

 

5.10.4.3 Provide desktop computer installation, movement, troubleshooting, maintenance, and parts replacement of 

approximately 450 computers that reside at user’s desks and approximately 120 that are used for event support within the Joint 

Warfare Assessment Laboratory (JWAL). 

 

 

5.10.4.4 Install, configure, and maintain Windows XP, Linux and provide inputs on continual spare parts inventory, two to 

four times per year for 570 computers. 

 

 

5.10.4.5 Manage and maintain user accounts for approximately 400 users and 600 workstations. Provide additions, 

modifications and deletion data to be incorporated into the monthly summary report. 

 

 

 

 

5.10.4.6 Provide storage system design, engineering, management and maintenance of the CCRN consolidated Storage Area 

Network (SAN) infrastructure on a daily basis.  This will include managing volumes to meet user requirements, backup all  

data volumes to secondary media, archiving data and providing expertise in hardware/software configuration with regards to 

right sizing storage size, speed, and supplies (for example, spare drives and tapes). 

 

 

5.10.4.7 Provide daily server infrastructure design, engineering, management and maintenance of the CCRN core services 
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and VM Cluster which include Infrastructure servers with bare metal VMW are ESXi installation. 

 

 
 

5.10.4.8 Install, configure, manage and maintain the core network services on virtual servers running on Infrastructure 

servers. This will include approximately 30 core services, for example: Dynamic Host Configuration Protocol (DHCP), 

Domain Name Server (DNS), Active Directory Domain servers, plus some standard servers dedicated to project support and 

provide expertise in assigning resources from infrastructure servers to each virtual machine to obtain proper balance on each 

infrastructure server. 

 

 

5.10.4.9 Provide virtual desktop services, to include user login and access to personalized virtual desktops running a 

Windows or Linux operating system with applications and data customized to their needs, for approximately 50 virtual 

desktops and provide expertise in assigning resources from infrastructure servers to each virtual desktop to obtain proper 

balance on each infrastructure server. 

 

 

5.10.4.10 Maintain and manage an email exchange server for approximately 400 users. 

 

 
 

5.10.4.11 Manage printer installation and maintenance for approximately 30 printers, including parts replacement, and/or 

toner, from government inventory. 

 

 

5.10.4.12 Plan, setup, and administer events, and teardown for approximately 50 variously sized events in project rooms, 

meeting rooms or theater in JWAL. Events include Combat Systems Ship Qualification Trials, training exercises, analysis 

working groups, other meetings. 

 

 

5.10.4.13 Provide Navy Marine Corps Internet (NMCI) administration support for approximately 300 PA department 

personnel including Process Move, Add, Change (MAC) requests, maintaining printer inventory including printer cartridges 

and spares and make sure NET entries are done per government personnel requests. 

 

 

5.10.4.14 Maintain and update DoN Application and Database Management System (DADMS) for approximately 500 PA 

applications including researching application requests, writing and processing approval paperwork and ensuring 

questionnaires are properly filled out to satisfy government requirements, participate in new add process with government 

oversight, and associate/disassociate from applications. 

 

 

5.10.4.15 Provide monthly inventory tracking of the location and user of approximately 120 PA department desktop 

computers used to for operations and events in the JWAL. 

 

 

5.10.5 Joint Warfare Assessment Laboratory (JWAL) and Conference Center Operations 
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5.10.5.1 Operate and maintain large screen displays and associated communications equipment, computers, workstations, in 

the JWAL and conference rooms, on a daily basis, for warfare assessment activities such as strike group exercise 

reconstruction, missile flight analysis, and combat systems performance and supporting large meetings, both classified and 

unclassified. 

 

 

5.10.5.2 Perform system operations, operational maintenance and technical support for the theater audiovisual equipment, 

audiovisual control system, matrix switching system, audio and projector system, and various associated video and computer 

equipment, on a daily basis. Obtain vendor maintenance when equipment failures cannot be resolved locally. 

 

 

5.10.5.3 Set-up equipment and operate the theater for presentations, exercises and conferences approximately four times a 

month. 

 

a. Monitor status of equipment performance during theater and conference center presentations or mission displays and 

assist with resolution of any technical problems should they occur. 

 

b. Assist end users in operating theater audiovisual equipment. 

 
c. Properly shut down theater audiovisual equipment after usage. 

 
d. Perform projector source set ups to establish and maintain image alignment and color consistency for new and existing 

input signals. 

 

e. Organize the theater projection room and clean and maintain the projection mirror surfaces. 

 
f. Ensure proper revisions of theater audiovisual control system software are being utilized and maintain backups. 

 
g. Recommend audiovisual equipment upgrades and/or replacement. 

 
h. Ensure audiovisual systems are in compliance with the current Information Assurance (IA) policies and practices, in 

accordance with DoDD 8570. 

 

 

5.10.5.4 Prepare, design and implement secure VTC solutions in accordance with Information Assurance (IA) policy 

(DoDD 8570) and schedule unclassified VTC’s and secure VTCs on a daily basis. 

 

 

5.10.5.5 Operate and maintain current Secure VTC systems (SVTC) setup, SVTC session, and troubleshoot session 

problems daily. 

 

 

5.10.5.6 Operate and maintain current Corona unclassified VTC sessions in building 511 and 502. Setup and troubleshoot 

session problems daily. 

 

 

5.11 TASK 11 - TECHNICAL AND OPERATIONS SYSTEMS SUPPORT SERVICES FOR FORCE LEVEL 

ASSESSMENT 
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The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.11.1 Provide data management support to include data transfer, data collection, data processing, data archiving, tape 

logs, and chronological logs for approximately ten Distributed Engineering Plant (DEP) test events. These test events are 

identified in the overall DEP schedule for each fiscal year, provided by the DEP Data Management and Analysis (DM&A) 

lead. 

 

 
 

5.11.1.1 Provide overall data management of combat system data to include data collection, data processing, data transfer, 

data archiving, tape logs, and chronological logs for each test event. Each test event will have a Data Management and 

Analysis Plan (DMAP) to identify specific data elements, sites, and additional information. 

 

 

5.11.1.2 Provide electronic data transfer of test data for all test events to support 24 hour data validation by the assessment 

team. Data will also be transferred post-event both electronically and mailed to organizations outside NSWC Corona, for the 

ten DEP events. This will require familiarity with classified shipping processes and coordination with division personnel. 

 

 

5.11.2 Data management, to include data transfer, data collection, data processing, data archiving, and data distribution for 

approximately four land-based and at-sea test events. These test events are identified based on the associated fiscal year Task 

Planning Sheets, in which NSWC Corona provides independent assessment to PEO IWS1, PEO IWS 6, JIAMDO, COTF,  

PMA 213, and other program offices. 

 

 
 

5.11.2.1 Provide overall data management of combat system data for approximately ten DEP test events and four land-based 

and at-sea test events, to include data collection, data processing, data transfer, data archiving, tape logs, and observer notes   

for each test event. This will include onsite support to collect host system data on various media, package the data, courier the 

data to the designated location(s), and process the data. Each test event will have a Data Management and Analysis Plan 

(DMAP) to identify specific data elements, sites, and additional information to support each aspect of data management. 

 

 
 

5.11.3 Provide Delphi/Pascal programming for Performance Evaluation Tool (PET) to include maintenance and 

development of new functionality (CDRL A003) 

 

 

5.11.3.1 Provide tool maintenance, ten times a month, to correct the following problems identified by the end-user analysts: 

Graphical problems, actions/buttons not working or producing the incorrect response, and other functionality where the 

intended tool is not performing as coded/designed. Provide metric calculations (SIAP, CEPN/LTN, IFF/SIF, others) that need 

refinement and algorithms that need to be more precise or calculated based on varied parameters. 

 

 

5.11.3.2 Provide development of functionality, five times a month, to incorporate new data elements and metric calculations 

to assess force level interoperability and other aspects of performance assessment for the following: Interpreting binary and/or 

ASCII text data input into the graphical PET display and incorporating those data elements as part the assessment process 

outlined in the associated DMAP. 
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5.11.3.3 Code new metrics quarterly; new requirements shall be identified approximately four times each quarter. Metrics 

shall be based on existing algorithms and data structures, and will require the ability to extrapolate current functionality to an 

increasing range of performance assessment applications. 

 

 

5.12 TASK 12 - TECHNICAL AND OPERATIONS SYSTEMS SUPPORT SERVICES FOR COMBAT 

SYSTEMS ASSESSMENT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 

5.12.1 Provide Aegis Test and Evaluation Data Base (DB) Engineering Support and Administration (these tasks 

all involve working with classified data), and Oracle Database support. 

 

 

5.12.1.1 The Oracle database must be maintained, updated, and patched on a quarterly basis. This includes 

maintenance to dozens of tables in our Oracle database schema. The design and relationship of these tables are an 

ongoing database administrator function. The content of the database is primarily updated using Web base 

applications that have been built with Web Site Application Development tools such as Microsoft's Visual Studio, 

Yes Software's Code Charge Developers Studio, and SAP's Crystal Reports. There are dozens of Web 

pages/Applications to insert/update/delete and/or report from each of the tables in the Oracle AEGIS Performance 

database. Most of these pages/applications have been rolled into eight separate Functional area web site programs 

(such as AEGIS, Carrier, Spanish). Client Tools and programs are also essential in developing and maintaining our 

database system. There is an Oracle Enterprise manager used to build and update the Oracle database on the Prophet 

server from a developer's workstation. There is also a product called SQL*Plus to query and modify the database 

contents and structure. Current evaluation includes a new tool called Excel DB which can be used to connect to the 

Oracle database from the Excel environment. 

 

 

5.12.1.2 Perform T&E DB development and system administration daily, to include: maintaining T&E DB servers in an 

updated and functional status, performing database maintenance (existing database debugging, modification and 

modernization, and analysis of application requirements), providing installation, configuration, and troubleshooting of T&E 

DB servers, Web clients and software applications. Manage multi-user operating systems and software tools, including 

installation, configuration, and maintenance for existing systems. 

 

 

5.12.1.3 Implement and test new analysis and reporting T&E DB applications and provide enhancement of Issue Status 

database schema and T&E DB web interfaces up to ten times per year. Implement Performance Metrics spreadsheets in T&E 

DB. 

 

 

5.12.1.4 Maintain current technical documentation and update as new documentation is provided, providing details 

describing Aegis Assessment application development, for all software applications on AEGIS Data Base server as part of 
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daily tasking. 

 

 
 

5.12.1.5 Provide DB peer-to-peer training to Corona analysts for database related issues (such as queries and requests for 

changes) for up to fifty requests per year. 

 

 

5.12.1.6 Develop and maintain the entry, retrieval, and update capability on automated database system for up to thirty T&E 

events per year. Update automated database system five times per year. 

 

 

5.12.1.7 Perform system set-up for travel PC’s that includes replication of data on T&E DB for approximately four PCs per 

event, ten events per year). Coordinate with analysts, Data Analysis Coordinators (DAC) and managers on improving database 

functionality. 

 

 

5.12.1.8 Maintain and modify AEGIS website to meet current government requirements, up to ten times per year. 

 

 
 

5.12.1.9 Brief government personnel on current tasking, status of tasks, and any challenges to completion, and provide 

monthly activity reports (CDRL A001). 

 

 

5.12.2 AEGIS/BMD/Ship Self Defense System (SSDS) Software Engineering Support and Administration (all tasks 

involve working with classified data). 

 

 

5.12.2.1 Develop, modify, and maintain Phoenix OA plug-in development, Phoenix, PETWCS Events, SAV Prep, BMD, 

and other NSWC Corona legacy data analysis tools to meet changing analysis requirements up to fifty times per year (CDRL 

A003). 

 

 

5.12.2.2 Design, develop, maintain, perform source control, and testing of new AEGIS DB software tools up to ten times 

per year. 

 

 

5.12.2.3 Provide and maintain written documentation for changes to existing and newly developed analyst tools, tool 

modifications, and software processes, up to five times per year. 

 

 

5.12.2.4 Debrief government personnel on current tasking, status of tasks, and any challenges to completion, and provide 

monthly activity reports (CDRL A001). 

 

 

5.12.3 MDA and AEGIS BMD Data Management: Collect/verify/sort/log/reduce/process/distribute/store physical and 

electronic data products for eight to twelve MDA/BMD T&E live fire, FLEET live fire, ground test and training events per 
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year (all tasks involve working with classified data). 

 

 
 

5.12.3.1 Attend onsite events at Pacific Missile Range Facility (PMRF), Hawaii, two to four times per year (two to five 

weeks per event). 

 

 

5.12.3.2 Perform daily Data Transfer Agent (DTA) transfers of BMD test event data between recording media and the T&E 

DB. Attend planning meetings for eight to twelve BMD test events per year. Prepare documentation, such as DMAPs and 

planning documents. 

 

 

5.12.3.3 Develop and implement the Data Management and Analysis Plans which specify detailed processes including data 

collection, reduction, control, display, and distribution procedures for eight to twelve BMD events per year. 

 

 

5.12.3.4 Provide timely distribution of BMD test event data and information to the AEGIS BMD technical community eight 

to twelve times per year. 

 

 

5.12.3.5 Upgrade and maintain BMD data management information systems hardware and software for servers, 

workstations, networks, and other systems. Sustain computer and network-system infrastructure and provide system 

administration. 

 

 

5.12.3.6 Provide meeting coordination by processing visitor clearances, SAAR requests, meeting room coordination for 

AEGIS BMD events (WSPR, DAWG, DAG) eight to twelve times per year. 

 

 

5.12.3.7 Debrief government personnel on current tasking, status of tasks, and any challenges to completion and provide 

monthly activity reports (CDRL A001). 

 

 

5.13 TASK 13 - WEAPONS AND COMBAT SYSTEMS PERFORMANCE ASSESSMENT 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 
5.13.1 Perform DoD Air Defense and Strike Combat System testing performance analysis in support of NAVSEA, 

NAVAIR, MDA, and FMS programs, not to exceed two-hundred events per year. 

 

 

5.13.1.1 Implement Data Management and Analysis Plans (DMAPs) requirements for up to fifty tests events per fiscal 

year. Assist in the collection and processing of test data for analysis of weapon system performance assessment. 
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5.13.2 Prior to testing, attend and provide engineering technical support for pre-exercise planning, and range safety 

briefings, and post test briefings, necessary to support analysis for USN and FMS navy weapon systems test, for up to fifty 

tests events per fiscal year. Provide missile telemetry requirements to exercise participants. 

 

 

5.13.3 Attend and present missile telemetry data collection and weapon system technical information at pre-exercise 

planning, range safety briefings, and post test briefings, necessary for analysis of data collection for DoD and FMS Navy 

weapon systems test, for up to fifty tests events per fiscal year 

 

 

5.13.4 Perform operation, maintenance, and logistics of Telemetry Acquisition System equipment used to support USN, 

DoD, MDA, and FMS operations. Provide transport of personnel and equipment as deemed most cost efficient. 

 

 

5.13.5 Provide shipping support for telemetry equipment to/from data collection site (ship or shore), where FISC is not a 

viable option. 

 

 

5.13.5.1 Coordinate with government personnel preparing shipping documentation/agreements with commercial shipping 

activities for pick-up and delivery of telemetry equipment to test site(s), approximately one hundred times per year. 

 

 

5.13.6 Develop, operate, and maintain weapon system test for fifteen data processing systems at Corona and five 

PC/laptop based analysis tools used at Corona and on range (CDRL A003). 

 

 

5.13.7 Provide weapon system analysis on-site via quick-look reports (CDRL A004) either written or verbal; provide post 

test in-depth analysis and formal reporting with final reports and briefings as required by the government lead or in accordance 

with the DMAP, in support of the U.S. Navy, DoD, MDA, and FMS weapon systems tests. 

 

 

5.13.8 Provide archival of post test weapon system data collected on-site (Air Defense and Strike Combat Systems), and 

reproduce and distribute test data for up to fifty test events per fiscal year. Air Defense firing test data will also be archived 

electronically following the Division Archive Process. 

 

 

5.13.9 Maintain a database of weapon system performance parameter information generated during U.S. Navy and FMS 

weapons systems testing, two hundred times per year. 

 

 

5.13.9.1 Input weapon system test parameters, such as target type, presentation scenario, radar cross-section, and 

environmental conditions, per database requirements for conducting weapon system performance trend studies and reports 

using the database data, up to two hundred times per year. 

 

 

5.13.9.2 Maintain and update the weekly report, utilizing (COTS) computer software for weapon system firings. The report 
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shall include the firing ship’s name, missile types, and date of firing. 

 

 

5.13.10 Be certified according to DoD8570 Information Assurance (IA) Workforce Improvement Program guidelines if 

occupying a position that requires it. 

 

 

5.13.11 Provide NMCI and classified network facilitation and interface for the Division with Command NMCI and 

classified network coordinators, government property inventory and excessing of property, on a weekly basis. 

 

 

5.13.12 Facilitate up to twenty technical meetings held at Corona and other facilities, providing coordination of facilities 

and multi-media requirements, as well as coordinating agendas, visit requests, parking, materials production, escorting visitors, 

check-in, and meeting security procedures. 

 

 

5.13.13 Render computer generated animations of missile flights from launch thru intercept for the Video Reconstruction 

project, for up to fifty events per year. 

 

 

5.14 TASK 14 - SUPPORT SERVICES FOR FORCE LEVEL U.S. AND/OR JOINT TRAINING 

OPERATIONAL READINESS ASSESSMENT EVENTS 

 

 

The contractor shall perform each of the following subtasks in order to achieve the outcomes desired by the 

government under this task. 

 

 
5.14.1 Install and remove data collection instrumentation for assigned Standard Operating Procedure (SOP) and/or Data 

Management Analysis Plan (DMAP) during scheduled events conducted in OCONUS, CONUS, and at sea, up to twenty times 

per year. 

 

 

5.14.1.1 Exercises include, but are not limited to, in-port exercises, composite training unit exercises, joint task force 

exercises, and fleet training and other experimentation exercises, up to fifty times per year. 

 

 

5.14.2 Collect, process, manage, reconstruct, analyze, distribute, and archive data. Report and distribute data analysis 

products and event results during scheduled events conducted OCONUS, CONUS, and at Sea, up to fifty times per year. 

 

 

5.14.3 Engineering Change Proposal (ECP) software changes for Battle Force Tactical Trainer (BFTT), specifically, 

design, assemble, test, and trouble shoot legacy BFTT data collection module (CDRL A003). 

 

 

5.14.4 Administer and maintain policies, procedures, standards, and documentation for classified laptops to preserve 

enterprise-wide information assurance. 
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5.14.4.1 Maintain workforce certification in accordance with DoD8570 Information Assurance (IA) Workforce 

Improvement Program guidelines. 

 

 

6.0 DELIVERABLES (Attachment 2, CDRLs and DIDs) 

 

 

Deliverables under this contract will be reviewed by the Contracting Officer Representative (COR) and shall be provided 

in accordance with Section F and the Contract Data Requirements List, CDRL DD Form 1423, and applicable Data item 

Description (DID), Attachment 2. 

 

 
6.1 PROHIBITED PACKING MATERIALS 

 

 

The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer paper and 

similar hygroscopic or non neutral material) is prohibited. In addition, loose fill polystyrene is prohibited for 

shipboard use. 

 

 
6.2 INSTRUCTIONS FOR MARKING DISTRIBUTION STATEMENT 

 

 

The Contractor shall comply with the instructions cited below for placement of the distribution statement associated 

with data. The applicable distribution statement is identified on each Contract Data Requirements List (DD Form 

1423-1), Attachment 2. The distribution statement shall be displayed conspicuously on technical documents to be 

recognized readily by receipts. The distribution statement shall appear on each front cover and title page of a report. 

If the technical document does not have a cover or title page, the applicable distribution statement shall be stamped 

or typed on the front page in a conspicuous position. 

 

 
6.3 TECHNICAL DOCUMENTATION 

 

Tasks - Deliverables shall include surveys, studies, reports; risk analysis environmental impact reviews/audits; 

requirements documentation, alternatives analysis; countermeasures identification environmental audits training on 

environmental principals and practices; specifications, operator instructions, program documentation (Software 

Requirements, Verification and Validation); user manuals; assistance and training; life cycle documentation, and 

technical reports per CDRL A004 and DID DI-MISC-80508B. 

 

 
6.4 PROGRAM MANAGEMENT CONTROL REPORTING 

 

The contractor’s Program Manager is responsible for all requirements for task completion under this acquisition. The 

contractor is encouraged to utilize best industry practices. The contractor shall provide a written monthly progress 

report of tasking to the Contract Specialist and Contracting Officer’s Representative (COR). The monthly report 
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shall address progress toward program milestones and performance measures. The reports shall address deliverables, 

accomplishments, progress, delays, schedule change proposals and approvals, problems and issues, staffing issues, 

projected tasks and deliverables for the following week and task cost information for work performed per CDRL 

A001 and DID DI-MGMT-80227. 

 

 
6.5 FINANCIAL REPORTS 

 

The contractor shall establish and maintain a financial accounting system that shall permit recovery of contract costs 

by NSWC, Corona Command Operations Department Cost Center, by Contract Line Item Number (CLIN) and/or 

Sub Line Item Number (SLIN), and by individual requisition numbers. The Department Cost Center number, 

requisition number and CLIN/SLINs will be provided by the Government per CDRL A002. 

6.5.1 The contractor shall provide weekly funding expenditure status reports on each subtask to include: total 

funding provided, total funding expended, ODCS billed, and when the available funding is anticipated to be 

expended. Funding reports shall include summary information about labor, travel, equipment, and ODC 

expenditures. Detailed funding expenditure reports shall be made available upon request by the Government. 

6.5.2 The contractor shall provide cost information in a format that allows for automated input into NSWC 

Corona’s financial system. The contractor shall provide Monthly Contract Cost Reports to the COR, NSWC 

Corona’s Contracts Office, and NSWC, Corona Comptroller. This report shall be provided in Excel format per 

CDRL A002 and DID DI-FNCL-80912. 

The cost information shall present monthly and cumulative costs, which are broken down as follows: 

By Cost Center, 

By SLIN, 
 

By individual charge numbers, 

By labor category, 

By appropriate billing period. 
 

Trip Reports 
 

Additionally the monthly cost information shall include a labor cost detail to include regular and overtime hours and 

dollars. Information shall include direct loaded labor rates by labor categories, and employee name. ODC cost 

information shall include the item identification description, an exact listing of what was purchased with prior 

approval, the Government representative requesting item, name of vendor, amount, material handling costs, and total 

costs. If the ODC is for travel, it shall include the name of the traveler and the location of travel, to and from, 

number of travel days. All cost reports shall reference the Government charge number (CON) that was used to fund 

the expenditure. 

The contractor shall provide Monthly Contract Cost Reports, and expenditure reports. These reports will act as a 

“check-book” cost summary that will allow Government Project Manager to closely watch their project expenditures 

to avoid cost over-runs. 

Contractor shall provide a monthly report of ceiling and funded amount of each task awarded to their 

subcontractors. This report will also include the PWSPWS paragraph the subcontractor will be performing services 

against, and documentation as to the specialty of services provided by the subcontractor. 
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6.6 GOVERNMENT FURNISHED PROPERTY AND GOVERNMENT FURNISHED INFORMATION 

 

 

a. Contractor personnel working in Government buildings and occupying Government spaces will be granted use of 

Government furnished property (GFP) to the extent necessary to perform the requirements of this procurement. 

Items provided, procured, and developed under this contract shall be categorized as Government-Furnished 

Information (GFI) or Government-Furnished Equipment (GFE). Upon completion of any task or termination of this 

contract, disposition of such items shall be in according with written direction of NSWC Corona, Command 

Operations Department. This includes test equipment, tools, manuals, reports, prototypes, schematics, drawings and 

materials. 

 

 
b. Office Space and Furnishing. Contractor personnel occupying Government spaces will be allowed rent-free 

office space comparable to that provided nearby Government personnel performing broadly similar functions. The 

contractor will have necessary use of office furnishings with desks or cubicles, chairs, and file cabinets. 

Navy-Marine Corps Intranet (NMCI) computers and telephones will be made available for official use only by 

contractor personnel at the Government site. Contractor personnel shall be responsible for complying with security 

regulations regarding telephone, e-mail and Internet use. The contractor shall have access to all Government 

Furnished Equipment (GFE) necessary to perform the requirement. 

 

 
c. Consumable Materials. Except as may be specified elsewhere in this requirement, use of Government 

consumable materials by the contractor is authorized on a case-by-case basis within the restrictions shown in 

Paragraphs (c.1) through (c.5) below. 

 

 
(1) Government Consumables shall not be used for the production of newsletters; presentations or reports exceeding 

300 printed pages (total, including all copies); or optical media exceeding 20 copies in total. The COR may waive 

this restriction at the Government’s discretion in the case of classified products; where mission-critical timeliness, 

security or business sensitivity considerations requires the use of Government consumables; or where the 

Government possesses a unique consumable the contractor cannot procure in a cost-effective or timely fashion. 

 

 
(2) Within the restrictions of Paragraph (c) above, the contractor may use nominal amounts of Government 

consumable materials as shown in Paragraphs [c.3] through [c.4] below. 

 

 
(3) Use of nominal amounts of printer and photocopier paper for printing and copying of important naval message 

traffic, electronic mail messages, financial spreadsheets, and similar low-volume documents. 

 

 
(4) Use of pens, paper, tape, and similar desktop consumables in teaming environments, such as conferences, 

meetings, process improvement events or program reviews, where the use of contractor-supplied consumables would 

impose delay or be otherwise impractical. In such circumstances, use of consumable materials must be comparable 

to that used by Government teammates. 
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(5) No GFP shall become the property of the contractor. All GFP, except authorized consumable materials, shall be 

returned to the custody of the Government at the expiration of this procurement. 

 

 
d. Damage to Government furnished equipment (GFE) resulting from intentional or negligent misuse by contractor 

personnel is the responsibility of the contractor for repair or replacement at the discretion of the Government. 

Damage to GFE during use by contractor personnel that results from normal usage, pre-existing condition or 

anomalies is the responsibility of the Government. 

 

 
e. All GFI shall be returned to the custody of the Government at the expiration of this procurement unless otherwise 

directed by the Department of Defense Contract Security Classification Specification, DD Form 254 (Attachment 

1). No unauthorized copies of GFI shall be made by the contractor. 

 

 
f. Data Ownership and Intellectual Property Protection. All data produced as deliverables and developed as 

by-products under this TO are Government property. The Government reserves the right to reproduce and distribute 

such data as it deems necessary. The contractor is responsible for ensuring compliance with all intellectual property, 

copyright and trademark laws and for the appropriate marking of copyrighted and trademarked data incorporated into 

data and deliverables produced under this procurement, including obtaining permission for use and reproduction by 

the Government, as appropriate. 

 

g. Ashore 
 

The Government will provide existing office space, which may include desk, chair, computer, computer peripherals, 

copier, fax access, and telephone. These Government furnished facilities apply to land based and vessel-based 

requirements. The Government and Contractor will jointly determine facility requirements and locations for 

meetings and program reviews as well as suitable infrastructure to manage program requirements to support the 

scope of activities. 

 

 
7.0 SECURITY REQUIREMENTS 

 

The Department of Defense Contract Security Classification Specification (DD Form 254) Attachment 1 provides 

the security classification requirements for this order. The Contractor shall obtain facility and personnel security 

clearances as required by the Department Industrial Security Program prior to starting work on tasks requiring 

clearances. Access to classified spaces and material and generation of classified material shall be in accordance with 

the attached DD Form 254, Attachment 1. 

 

 
7.1 INDUSTRIAL SECURITY FACILITIES DATABASE (ISFD) 

 

 

The contractor shall be registered in the Industrial Security Facilities Database (ISFD). Offerors must meet all mandatory 

requirements at time of proposal submission, or have an acceptable plan to meet the requirements by start date of Task Order 
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performance. An offeror not meeting all of these requirements (or not having acceptable plans for meeting the requirements by 

Task Order award) will not be considered as eligible for award. The contractor must have a Top Secret Facility Clearance. 

 

 

7.2 SECURITY CLEARANCES 

 

 

All contractor personnel working on-site at NSWC Corona shall maintain a security clearance level of Secret at TO 

award and for the duration of the TO. One additional employee supporting Task 5.2 requires a Secret clearance, 

although they are not stationed on-site. A maximum of three employees who possess a TOP SECRET clearances are 

required for Task 5.10 (Technical and Operations Support Services for Combat Systems Performance) prior to TO 

award. Any employee who is working under this TO that does not maintain a SECRET Clearance shall not be 

permitted access to NSWC Corona or if working at NSWC Corona will be escorted from the premises. The 

contractor is required to provide a replacement with the appropriate clearance and work experience within twenty 

four hours of notification of an employee escorted from the premises. 

 

 
7.2.1 A list of personnel and their security clearances on file shall be delivered to the COR no later than 20 business days 

following award and shall be updated with the monthly personnel listing deliverable in accordance with CDRL A008. 

 

 

7.3 SECURITY PROCEDURES 

 

 

Contractor personnel shall comply with all Department of Defense (DoD), Department of Navy (DoN, Naval Sea 

Systems Command (NAVSEA), Naval Surface Warfare Center (NSWC), local Navy installation security 

instructions, policies, procedures and guidance, as they apply to the contractor both on and off Government property 

at NSWC Corona, remote sites or travel destinations to include following proper check-in and check-out procedures 

of all contractor personnel occupying Government facilities. 

 

 
7.3.1 Contractor personnel shall be required to sign a Standard Form 312 Non-Disclosure Agreement, to be 

provided within 15 business days after date of award. Attachment 8. 

 

 
7.3.2 OPERATIONS SECURITY (OPSEC) 

 

 

The contractor and all their subcontractors shall provide OPSEC that protects sensitive unclassified information as 

identified in the Critical Information (CI) List (DD 254 OPSEC Supplement), and the attached Critical Program 

Information (CPI) List, if applicable. The contractor and all their subcontractors shall comply with the requirements 

stated in the DD 254 OPSEC Supplement, Attachment 1. If an OPSEC Plan is provided, the contractor and their 

subcontractor’s shall comply with that plan. The OPSEC requirements apply throughout the period of performance 

of this TO. The contractor and all of their subcontractors shall comply with NSWCCORDIVINST 3070.1, 

Operations Security. The contractor’s and all of their subcontractors’ personnel assigned to this contract shall 

complete mandatory annual OPSEC training provided by the Government. The contractor and their subcontractors 
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shall comply with the Navy’s Information Assurance and Personnel Security Requirements for Accessing 

Government Information Technology (IT) Systems. 

 

 
7.4 COMMON ACCESS CARD 

 

 

On site contractor personnel will be issued Common Access Cards (CACs), upon confirmation of valid security 

clearance. The Contracting Officer Representative (COR) is responsible for initiating CAC application, as well as 

authorizing contractor personnel on-site base privileges via the Naval Surface Warfare Center, Corona Division’s 

PASS & ID Office. On-site contractor personnel shall follow NSWC Corona’s check-in and check-out procedures. 

The contractor is responsible for ensuring the return of CACs upon termination of the employee, or at the conclusion 

of the performance period. 

 

 
7.4.1 CAC issuance is at the discretion of the Government. The Government reserves the right to change the criteria for CAC 

issuance at any time without notification to the contractor. The contractor is responsible for ensuring the return of all CACs 

issued their employees to NSWC Corona's Security Division upon contractor employee separation, the expiration of this 

procurement and the termination of this procurement as required in paragraph (b) below. 

 

 

CACs will normally be issued only to individual contractor personnel who are assigned to this requirement and who meet at a 

minimum one of the three following criteria: 

 

(1) The individual requires access to multiple DoD facilities or access to multiple non-DoD Federal facilities on behalf 

of the Department on a recurring basis for a period of 6 months or more. 

 

(2) The individual requires both physical access to a DoD facility and access, via logon, to a DoD network. Access to a 

DoD network must require the use of a computer with a Government-controlled configuration located in a DoD facility or use 

of a DoD approved remote access procedure. 

 

(3) The individual requires remote access to DoD networks that use only the CAC logon for user authentication. 

 

 

The contractor shall provide a list of all contractor employees who have been issued CAC cards by the Government 

per NAVSEA Roster CDRL A008. 

 

 
7.5 SECURITY PLAN 

 

 

The contractor shall submit a comprehensive Security Plan that will ensure compliance with the DOD National 

Industrial Security Program Operating Manual (NISPOM) to ensure proper protection of classified data, material, 

and equipment (reference Attachment 1). 

 

 
7.6 COMPLIANCE WITH THE PRIVACY ACT AND PERSONALLY INDENTIFIABLE 

INFORMATION (PII) REQUIREMENTS 
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Work on this project requires that contractor personnel have access to information that falls under the Privacy Act. 

Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a, Records Maintained on Individuals 

and applicable agency rules and regulations. The contractor shall comply with all agency polices regarding the 

protection of PII. See also Section I, FAR 52.224-1 and FAR 52.224-2 incorporated by reference. 

 

 
Contractor personnel shall be United States citizens. All contractor personnel working on-site at NSWC Corona shall 

maintain a security clearance level of Secret at TO award and for the duration of the TO. An additional employee 

supporting Task 5.2 will require a Secret clearance althought they will not be working on-site. A maximum of three 

employees who possess a TOP SECRET clearances are required for Task 5.10 (Technical and Operations Support 

Services for Combat Systems Performance) prior to TO award. The work performed under this Task Order (TO) will 

involve access to, handling of, and generation of classified material. The contractor shall appoint a Security Officer, 

who shall (1) be responsible for all security aspects of the work performed under this TO, (2) assure compliance with 

all DOD and U.S. Navy regulations regarding security, and (3) assure compliance with any written instruction from 

the Security Officer of the activity issuing the Technical Instruction (TI) under this TO. Specific security 

requirements applicable to the work to be performed under each TI will identified in the individual TI. The 

contractor shall obtain SECRET security clearances for contractor employees requiring access to classified 

information and/or entry to controlled areas. Only those persons who have a need to know shall be given application 

for security clearances. Visit requests will be provided to the Corona Division Security Department on all employees 

requiring access to classified information. 

 

 
7.7 SYSTEM AUTHORIZATION ACCESS REQUEST NAVY (SAR-N) OPNAV 5239/14 (Jul 2008) ver. 2.0. 

 

 

Contractors accessing Navy IT systems must complete and sign the systems (OPNAV 5239/14, System 

Authorization Access Request Navy, SAAR-N) SAAR-N Form. 

 

 
7.8 NAVY MARINE CORPS INTRANET (NMCI) 

 

 

The nature of this task does not require contractors to procure NMCI seats for personnel working at the Contractor 

site. 

 

 
7.9 NMCI ACCESS 

 

 

On-site contractor personnel granted access to the NMCI network will be required to complete Navy Information 

Assurance (IA) or comparable training, at the Government’s discretion (assumed annually), and complete and sign 

an appropriate IA form to be granted continued access to Government information technology networks. 
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7.10 NSWC CORONA- POST AWARD MEETING 

 

 

a. A Post Award Meeting with the successful offeror will be conducted within 15 working days after award of the 

contract. The meeting will be held at NSWC, Corona Division, 1999 Fourth Street, Building 509, Conference Room. 

 

 
b. The contractor will be given at a minimum ten working days notice prior to the date of the conference by the 

Contracting Officer. 

 

 
c. The requirement for a Post Award meeting shall, in no event, constitute grounds for excusable delay by the 

Contractor in performance of any provisions in the contract. 

 

 
7.11 HOURS OF OPERATION 

 

Normal hours of operation are Monday through Friday between 0600 and 1800. Based on written approval from the 

task manager, the contractor may be permitted to utilize a flexible work schedule for their employees working at 

NSWC Corona. The flexible schedule allows a starting time between 0600 and 0900, 8 hours per day, Monday 

through Friday with a minimum of a half hour lunch break. Core work hours are from 0900 to 1500 so the  

contractor shall maintain a majority of its staff during these hours and shall maintain a minimal staff during all 

normal hours of operation if required by the Government. The contractor may be authorized to work outside of 

normal hours of operation for emergency requirements (overtime hours). The Government may designate a set work 

schedule for contractor employees within normal hours of operation (0600 to 1800). Depending on individual tasking 

contractor work hours may be mandated. 

 

 
Government approval is required for overtime hours. Some tasks may require contractor personnel to be placed in 

an “on call” status for possible after hours support on an as-needed basis. Any personnel designated to be in “on 

call” status must be reachable by telephone. 

 

 
Overtime Policy – The contractor is authorized to work overtime only after receiving prior written Government 

approval. The Government will be notified in advance when contractor personnel transition from time-and-a-half to 

double-time. 

 

 
Closed Days: All closed days will be designated by the Commanding Officer, NSWC Corona. The contractor will 

not be allowed to work at NSWC Corona during designated closed days, unless identified by the Task Manager as 

essential personnel. The contractor may be authorized to work outside of these hours for emergency requirements. 

Government approval is required for approval of overtime hours. 

 

 
Holidays – The contract establishes approved Government holidays for contractors. Contractor personnel will not be 

allowed to work on site on any holiday unless identified by the government representative responsible for the tasks 
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as essential personnel and approved for each occurrence. 

 

 

Places of Performance: Main place of performance will be at NSWC Corona and Contractor local facilities. The 

contractor may be required to provide personnel and set up a satellite office aboard any designated facility or vessel 

for individual projects. These specific requirements will be provided on a technical directive instruction. The 

contractor will also be required to provide installation and maintenance services onboard any designated facility or 

vessel, in other countries, on remote mountain tops, remote islands, or in harsh weather conditions for individual 

projects. 

 

 
Emergency Operations: In the event normal access to any part of the NSWC Corona or any Government-owned 

remote site or travel destination is closed as a result of fire, flood, severe weather, power failure, loss of other 

utilities, force protection posture, terrorist activity, military action, natural or man-made disaster, civil unrest, or other 

emergencies resulting in Government personnel being dismissed or dispersed to other facilities, affected contractor 

personnel shall be relocated or otherwise directed away from the emergency or disrupted area by the contractor. The 

contractor shall communicate with the Contracting Officer Representative (COR) as soon as is safely possible to 

determine whether and when Government facilities may be once again available for use by appropriate contractor 

personnel. If the COR cannot be reached, the contractor shall contact the Contracting Officer. If Government 

facilities cannot be made available for contractor use by the start of the following business day, contractor personnel 

shall be relocated as directed by the contractor who shall confer with the Contracting Officer at the earliest possible 

opportunity to make alternative facility arrangements for the continuation of contracted work. 

 

 
When contractor personnel cannot access Government facilities for reasons described in paragraph above, contractor 

personnel shall continue performing the requirement of this PWS at the contractor facility or one or more alternative 

locations unless such performance is impossible due to safety, security, technical and cost considerations. 
 

 

 

7.12 PLACE OF PERFORMANCE 

 

 

 

The Contractor shall perform work at locations including but not limited to: 
 

1. NSWC Corona, CA 

2. Contractor’s facility 

3. In the field around the world (aboard ship, test ranges, shipyards/ports, open ocean and military bases) 
 

 
 

The Contractor shall utilize Secret Internet Protocol Router Network (SIPRNET), Navy Marine Corps Intranet 

(NMCI), Next Generation Enterprise Network (NGEN) and Unclassified but Sensitive Internet Protocol Router 

Network (NIPRNET) connectivity to support these remote sites without having to physically go to these sites. 

 

 
7.13 CONTRACTORS WORKING AT GOVERNMENT FACILITIES 
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a. Contractors shall not be present in Government facilities unless Government personnel are physically present at 

all times to carry out security-related functions. Government-Owned Contractor-Operated (GOCO) facilities outside 

of NSWC Corona are exempt from this requirement, if appropriate local Government authority permits. 

 

 
b. Provisions will be made by the Government to allow necessary building, site, and facility access for contractor 

personnel on weekends and Federal holidays when necessary to this requirement. Contractor personnel who must 

work weekends and Federal holidays, but who do not require access to Government buildings, sites and facilities 

shall work at the contractor facility or such other non-Government facility as may be determined by the contractor as 

appropriate for the conduct of the work under this requirement. 

 

 
7.14 EXTRORDINARY LEAVE DAYS AND EXCUSED LEAVE FOR GOVERNMENT PERSONNEL 

 

 

a. If an extraordinary day off, wherein Federal employees are excused from work with pay on what would be a 

normal work day without charge to leave, is granted to Federal employees by the direction of the President or an 

agency head, such as has occurred periodically on what would have been normal work days adjacent to major 

Federal holidays or on the occasion of Presidential funerals or national days of mourning, the contractor shall 

continue to provide contracted services in accordance with the requirement until and unless necessary access to 

Government buildings, ships, sites and other facilities is precluded due to absence of Government personnel. 

 

 
b. If the contractor personnel are unable to conduct their work at an assigned Government work place due to an 

extraordinary day off or excused leave for Government employees, the contractor or any subcontractors may, at their 

discretion, continue work at another appropriate facility if possible or else grant paid or unpaid leave to its affected 

employees in accordance their company policies or any collective bargaining agreement (CBA) that may apply. 

Whether contract payments will be made for time not worked will depend upon the terms and conditions of this 

contract, including the pricing mechanisms contained within the contract. 

 

 
c. If the use of alternative facilities will raise the costs of performing the requirement beyond the prices contracted 

with the Government under this requirement, the contractor shall first notify the contracting officer and request 

authorization to proceed. The contractor is not authorized to purchase or rent alternative facilities to accommodate 

extraordinary leave without such advance authorization from the contracting officer. 

 

 
d. If administrative leave is granted to Government personnel at or near the end of normal work days adjacent to 

Federal holidays, weekends, other special days, or as part of special events or observances, the provisions of 

paragraphs (a) through (c) above shall apply to contractors. Administrative leave is normally granted to Government 

personnel in the form of 59 minutes of excused absence from the work place per instance. 

 

 
e. Estimated Extraordinary Leave and Excused Leave. For information purposes only, the granting of one 

extraordinary leave day per year is typical, normally adjacent to the Christmas Holiday, and instances of granting 59 

minutes of administrative leave to Government personnel typically occurs two to three times per year. 
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8.0 LOGISTICS 

 

 

The contractor shall provide personnel, office facilities for personnel, material and administrative resources 

(including travel as specified by the Government), for the accomplishment of the technical tasking set forth herein. 

The Government will provide office facilities for personnel when determined to be in the best interest of tasks 

completion. The contractor shall establish and implement logistic procedures that will provide for proper 

purchasing/leasing, receiving, accounting and distribution of all supplies, material, and equipment necessary for the 

effective and efficient operation of a technical and engineering support service facility. These procedures shall 

include property and inventory control and accountability. 

 

 
8.1 INVENTORY 

 

 

The contractor shall receive, open, and inspect all received materials to include GFP and project equipment assets. 

The contractor shall maintain current, accurate, and complete inventory records and database of GFP and project 

equipment assets and their costs for all laboratory spaces and storage containers. The contractor shall provide a 

security camera system to allow for monitoring of all inventory and storage facilities. All equipment will be 

available for check-out by the Government. 

The contractor shall prepare and maintain records of DD1149 shipping documentation. The contractor shall ensure 

that a signed DD1149 are obtained from the receiving activity and kept for record. 

 

 
9.0 REQUIREMENTS FOR NON-GOVERNMENT PERSONNEL WORKING ON-SITE AT NSWC 

CORONA 

 

 
Monthly report of contractor personnel assigned to desks/work stations/seats in any or all NSWC Corona buildings, 

including temporary buildings (CDRL A008). 

 

 
10.0 CERTIFICATION OF NON-DISCLOSURE STATEMENT 

 

 

Non-Disclosure Agreement (NDA): Contractor personnel occupying NSWC Corona facilities and contractor 

personnel who routinely visit NSWC Corona facilities, may, at the Government’s discretion, be required to sign a 

Non-Disclosure Agreement (NDA), Attachment 8, to protect any unclassified Government financial or other business 

sensitive information they may become aware of through proximity to Government personnel and spaces. If 

required, the COR shall issue NDAs to the contractor, who will return signed NDAs to the COR within three 

business days. 

 

 
Contractor shall provide to the Procurement Contracting Officer (PCO), a Non-Disclosure Statement from all 
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contractor personnel working on-site at NSWC Corona following award and upon start of work in any or all NSWC 

Corona buildings, including temporary buildings, highlighting gains and losses and including physical location 

(building) and organizational code supported. 

 

 
11.0 SKILLS AND TRAINING 

 

 

The Contractor shall provide capable personnel with qualifications, experience levels, security clearances and 

necessary licenses, certifications and training required by Federal, State and Local laws and regulations. Training 

necessary to ensure that personnel performing under this contract maintain the knowledge and skills to successfully 

perform the required functions is the responsibility of the Contractor. Training necessary to maintain professional 

certification is the responsibility of the Contractor. 

 

 
12.0 NSWC CORONA CONTRACTOR’S LEAN PARTICIPATION REQUIREMENT 

 

 

The contractor may be required to participate in Government conducted Value Stream Analyses (3 days) or Rapid 

Improvement Events (5 days). The contractor will be given at a minimum 30 days notice before requested 

participation. Contractor expenses incurred during these events will be paid by the Government. After a Rapid 

Improvement Event, the contractor shall implement any identified process improvements and report associated cost 

savings to the Government. In addition, the contractor shall report contractor generated process improvements (not 

resulting from Government conducted lean events) and report associated cost savings to the Government. 

 

 
13.0 SUBCONTRACTORS 

 

 

(a) In addition to the information required by FAR 52.244-2(f)(1)(vii),the contractor shall include the following 

information in requests to add subcontractors during performance, regardless of subcontract type or pricing 

arrangement. 

(1) The results of negotiations to incorporate rate caps no higher than the lower of (i) Seaport-e rate caps for 

the prime contractor, or in the case where the proposed subcontractor is also a Seaport-e prime, (ii) rate caps that are 

no higher than the subcontractor's prime Seaport-e contract. 

(2) Detailed justifications to include second-tier subcontracting to other subcontractors to include a rationale 

why these additional firms could not be obtained by subcontracts or consulting agreements with the prime contractor. 

(b) The Government strongly discourages T&M or Labor Hour pricing arrangements because the contractor has little 

incentive to manage their labor force effectively or to control ODC costs. However, this type of pricing arrangement 

is permitted. In these instances, the contractor shall provide specific justification for negotiating subcontracts with 

this pricing arrangement. The prime contractor is strongly encouraged to ensure that any fee rate incorporated into 

the negotiated labor rate(s) does not exceed Seaport-e limitations. In the case of subcontracts with T&M or Labor 

Hour pricing arrangements, also identify specific additional surveillance/controls to be employed by the prime 

contractor to ensure that efficient performance methods are being employed. 
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14.0 SOFTWARE ENGINEERING 

 

 
 

The contractor shall define a software development approach appropriate for the computer software effort to be 

performed under this solicitation. This approach shall be documented in a Software Development Plan (CDRL 

A003). The contractor shall follow this SDP for all computer software to be developed or maintained under this 

effort. 

 

 
The SDP shall define the offeror's proposed life cycle model and the processes used as a part of that model. In this 

context, the term 'life cycle model" is as defined in IEEE/EIA Std. 12207.0. The SDP shall describe the overall life 

cycle and shall include primary, supporting, and organizational processes based on the work content of this 

solicitation. In accordance with the framework defined in IEEE/EIA Std. 12207.0, the SDP shall define the 

processes, the activities to be performed as a part of the processes, the tasks which support the activities, and the 

techniques and tools to be used to perform the tasks. Because IEEEI/EIA Std. 12207 does not prescribe how to 

accomplish the task, the offeror must provide this detailed information so the Navy can assess whether the offeror's 

approach is viable. 

 

 
The SDP shall contain the information defined by IEEEIEIA Std. 12207.1, section 5.2.1 (generic content) and the 

Plans or Procedures in Table 1 of IEEEIEIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define 

all software development processes, activities, anti tasks to be conducted. Information provided must include, as a 

minimum, specific standards, methods, tools, actions, strategies, and responsibilities associated with development 

and qualification. 

 

 
15.0 TRAVEL 

 

 

Travel may be required throughout the continental United States (CONUS) and to locations outside of CONUS. Trip duration 

will normally not exceed five working days plus the required transit time this does not include crew rotations. When required 

to obtain access to a Government facility, ship, aircraft, or other duty station , the contractor shall initiate requests for Need to 

Know Certification and submit these request to the COR for appropriate action. Trips will be identified by TI as required. The 

above travel does not include crew rotation; additional travel may be required for this effort and shall be identified by TI. All 

travel undertaken by the contractor for performance of tasking must have prior authorization by the approved TI. 

 

 

16.0 INCREMENTAL FUNDING 

 

 

This TO will be funded incrementally as required. Each project will be identified by CLIN/SLIN. 

 

 

17.0 SAFETY AND HEALTH 
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The requirements of this order may require contractor personnel to come in contact or be exposed to 

hazardous conditions. The Contractor shall abide by all applicable federal, local and state occupational 

safety and health requirements. The Government will provide Standard Operating Procedures (SOP) 

when applicable and identify hazardous conditions in the TI. The contractor must have on record a 

corporate safety plan and shall provide a copy to the COR when instructed. The Contractor shall 

ensure all employees have appropriate Personal Protection Equipment (PPE). The Contractor shall 

ensure employees have all required training and certifications related to Occupational Safety and Health 

Requirements. The contractor shall maintain an accurate record of and shall report all accidents to the 

COR and/or the Corona Division Security Department. 

 
 

18.0 CONTROL OF CONTRACTOR PERSONNEL 

 

 

All persons engaged in work while on Government property shall be subject to search at any time by the 

Government, and shall report any known or suspected security violations to the Corona Division Security 

Department. Assignment, transfer, and reassignment of contractor personnel shall be at the discretion of the 

contractor. However, when the Government directs, the contractor shall remove from contract performance any 

person who endangers life, property, or national security through improper conduct. Prior to conducting work under 

this contract, a list of employees that will be working on site shall be provided. The Contractor employee list shall 

contain full names, security clearance levels, Are and job titles. This list shall be updated within forty-eight (48) 

hours after changes occur. 

 

 
19.0 ACCIDENT REPORTING 

 

 

Maintain an accurate record of and shall report all accidents to the COR and/or the Corona Division 
 

Security Department. 

 

 

20.0 CLOSED DAYS 

 

 

All closed days will be designated by the Commander, NSWC, Corona Division. Closed days will be 

associated with holidays, National Security and/or inclement weather/dangerous conditions. The 

Contractor will not be allowed to work on NSWC, Corona Division during designated closed days, 

unless they are deemed to be essential personnel. Essential personnel will be identified by the 
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Government, and communicated to the contractor prior to the designated closed day, and will be 

authorized by COR/KO and specified on individual TI. In the event the Contractor is prevented from 

performance as the result of an Executive Order or an administrative leave determination applying to the 

using activity, such time may be charged to leave or indirect charges in accordance with the company 

policy. 

 

21.0 CERTIFICATION, TRAINING, AND LICENSING REQUIREMENTS 

 

 

The contractor shall provide personnel with the correct certification, training, and licenses to perform the mission 

work safely and correctly. The following types of certification or training may be required to complete tasking. Each 

TI will identify the certification, training, and licensing requirements. Contractor employees shall obtain the 

necessary training/certifications required in the performance of their assigned tasks. The certification training 

specific to the Government may be funded/provided by the Government. This includes certifications such as 

Electrostatic Discharge, Soldering, Wire Bonding, Safety of Life At Sea (SOLAS), etc. Contractor shall successfully 

complete other Government specific training courses such as Government contracting, procurement, Government 

business/financial, funding, etc. Training considered to be employee development shall not be directly charged to the 

Government 

 

 
22.0 SAFETY 

 

 

Ensure that all work shall be conducted in a safe manner and while on Center, the contractor shall abide 

by all federal, local, and state occupational safety and health requirements, security, and environmental 

regulations and be authorized use of NMCI equipment and IT services. If the Contractor fails to 

promptly comply with safety requirements, the Contracting Officer may issue an order stopping all or 

part of the work until satisfactory corrective action has been taken. The requirements of this order may 

require contractor personnel to come in contact with or be exposed to hazardous conditions. The 

Government shall provide Standard Operating Procedures when applicable. 

 

Have on record a corporate safety plan and shall provide a copy to the COR when instructed. 

 

 

Ensure all employees have appropriate Personal Protection Equipment. 

 

 

Ensure employees have all required training and certifications related to the Occupational Safety and 
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Health Requirements. 

 

 

23.0 RELEASE OF INFORMATION 

 

 
 

All technical data provided to the Contractor shall be protected from unauthorized disclosure. All other information 

relating to the items to be delivered and services to be performed under this TO may not be disclosed by any means 

without prior approval of the authorized representative of the Contracting Officer. 

Dissemination or public disclosure includes but is not limited to permitting access to such information by 

foreign nationals by any other person or entity or publication of technical or scientific papers or 

advertising or any other proposed public release. 

 

Provide adequate physical protection to such information so as to preclude access by any person or 

entity not authorized such access. 

 

24.0 PRIVACY ACT 

 

 
 

Under US Code Title 5, Section 552, information accessed in completing this TO is subject to the 

Privacy Act. 

 

25.0 DAMAGE REPORTING 

 

 
 

Maintain an accurate record of and shall report to the COR all damages to Government Furnished 

Equipment and Facilities. 

 

26.0 NON-PERSONAL SERVICES 

 

 

The Government will neither supervise Contractor employees nor control the method by which the 

Contractor performs the required tasks. Under no circumstances shall the Government assign tasks to, 

or prepare work schedules for, individual Contractor employees. It shall be the responsibility of the 

Contractor to manage its employees and to guard against any actions that are of the nature of personal 
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services, or give the perception of personal services. If the Contractor feels that any actions constitute, 

or are perceived to constitute personal services, it shall be the Contractor’s responsibility to notify the 

Contracting Officer immediately. The contractor shall not perform work of a policy/decision 

making or management nature, i.e., inherently Governmental functions. All decisions relative to 

programs supported by the Contractor shall be the sole responsibility of the Government. 

 

27.0 CONTRACTOR IDENTIFICATION 

 

 

This TO is for non-personal services as defined by FAR Subpart 37.104. As such, Contractor 

employees shall identify themselves as contractor personnel by introducing themselves or being 

introduced as contractor personnel and displaying distinguishing badges or other visible identification for 

meetings with Government personnel. In addition, contractor personnel shall appropriately identify 

themselves as contractor employees in telephone conversations and in formal and informal written 

correspondence. 

 

28.0 INVESTIGATION 

 

 

Contractor employees located on Government property shall cooperate with Government investigative 

agencies conducting criminal or administrative investigations. 

 

29.0 GOVERNMENT OBSERVATION 

 

 
 

Government personnel, such as Inspector General or higher headquarters staff, are authorized to 

observe Contractor operations. Efforts will be made to minimize the degree of disturbance on 

Contractor performance. 

 

30.0 USE OF GOVERNMENT VEHICLES/MATERIAL HANDLING EQUIPMENT 

 

 
 

Contractor may be required to drive Government owned/leased vehicles and material handling 
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equipment on-site at NSWC Corona and shore-side support locations in performance of their duties. 

Authorization to drive Government owned/leased vehicles and operate Government owned materials 

handling equipment, such as overhead cranes and forklifts, will be specifically authorized when 

applicable. All contractor personnel operating Government vehicles/handling equipment shall possess a 

valid state driver's license. Contractor shall report any accidents involving motor vehicles or any other 

Government equipment immediately to the cognizant Government manager and the Contracting Officer. 

 

31.0 PLACE OF PERFORMANCE 

 

 

Provide personnel to perform services at Contractor’s facility, Naval Surface Warfare Center, Corona, 
 

CA, or any other off-site locations required to complete mission goals Contractor personnel located at NSWC, 

Corona may be required to periodically relocate as office areas are moved to conform to reorganizations within the 

Corona Division or continuous improvement process changes to 

improve efficiency. 

 

 
32.0 HOLIDAYS 

 

 

A list of Government Agency observed holidays and/or closed days in conjunction with holidays will be 

published at the beginning of each calendar year. Contractor employees will not be allowed to work on 

NSWC, Corona on a holiday and/or closed day unless they are deemed to be essential personnel. The 

contractor is advised that access to the Government installation may be restricted on these holidays: 

 

 

 

 
 

New Year’s Day Birthday of Martin Luther King, Jr. 

President's Day Independence Day 

Columbus Day Thanksgiving Day 

Memorial Day Labor Day 

Veteran’s Day Christmas Day 
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In the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be 

observed in accordance with company policy. 

 

 
33.0 ON-SITE ENVIRONMENTAL AWARENESS 

 

(a) In accordance with 29 CFR 1925 Safety and Health Standards for Federal Service Contracts, all contractors 

preforming work/services for NSWC Corona Division, shall strictly adhere to Federal Occupational Safety and 

Health Administration (OSHA) Regulations, Environmental Protection Agency (EPA) Regulations, and all 

applicable state and local requirements. 

(b) In accordance with OPNAVINST 5090.1 (series) all contractor preforming work/services for NSWC Corona 

Division, shall ensure that each contractor employee reads the NSWC Corona Division document entitled, 

“Commanding Officer’s Environmental and Natural Resources Policy statement” within 30 days of commencing 

performance at NSWC Corona Division. This document is available at https://intranet.crna.nmci.navy.mil 

/CMD/wwwroot2/ or you can contact your Contracting Officer Representative (COR) for additional 

assistance/options. 

(c) In accordance with OPNAVINST 5090.1 (series) all contractor preforming work/services for NSWC Corona 

Division shall ensure that each contractor employee who will be resident at NWSSB Norco installation, and NWS 

Seal Beach installation, completes the Environmental Management System (EMS) Awareness training within 30 

days of commencing performance for NSWC Corona Division. This training is available at 

https://www.navfac.ecatts.com/ contact your Contracting Officer Representative (COR) for proper log in guidance or 

alternative training options. 

(d) In accordance with OPNAVINST 5090.1 (series) all contractor shall certify that all contractor employees have 

read the NSWC Corona Divisions document entitled “Commanding Officer’s Environmental and Natural Resources 

Policy statement” and all contractors preforming work/services for our command shall ensure that each contractor 

employee who will be resident at NWSSB Norco installation, and NWS Seal Beach installation has completed the 

Environmental Management System (EMS) Awareness training within 30 days of commencing performance for 

NSWC Corona Division. This shall be accomplished by e-mail to their Contracting Officer Representative (COR) 

with a copy to Environmental, Safety and Health (ESH) Program Office (Code 013) (joseph.edgman@navy.mil). 

The e-mail shall include the employees name, work site, and contract number. 

(e) In accordance with OPNAVINST 5090.1 (series) all contractors preforming work/services for NSWC Corona 

Division shall ensure that each contractor employee who will be resident at NWSSB Norco installation, and NWS 

Seal Beach installation, the contractor supervisor shall complete the “ECATTS Training Workbook” for each 

contractor employee who will be resident within 30 days of commencing performance for NSWC Corona Division. 

This document is available at https://intranet.crna.nmci.navy.mil/CMD/wwwroot2/ or you can contact your 

Contracting Officer Representative (COR) for additional assistance/options. 

 

 
34.0 ON-SITE SAFETY AND VPP AWARENESS (All Locations) 

 

(a) In accordance with 29 CFR 1925 Safety and Health Standards for Federal Service Contracts, the contractor 

company shall strictly adhere to Federal Occupational Safety and Health Administration (OSHA) Regulations, 

Environmental Protection Agency (EPA) Regulations, and all applicable state and local requirements. OSHA 

Directive CSP 03-01-003 Voluntary Protection Programs (VPP) Policies and Protection Manual defines contractors 

http://www.navfac.ecatts.com/
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into two categories. Applicable Contractor. A contractor whose employees worked at least 1,000 hours for a VPP 

participant in any calendar quarter within the last 12 months and are not directly supervised by the 

applicant/participant. 

Nested Contractor. Reference (a) does not specifically define this term. However, in discussing injury and illness 

data requirements for contractors, the OSHA guidance states that “nested contractors are supervised by host site 

management”, and “are regularly intermingled with the owner’s employees and under direct supervision by 

management”. 

(b) In accordance with OPNAVINST 5100.23(series) and OSHA Directive CSP 03-01-003, our command is to 

ensure that all contractor employees have read the NSWC Corona Divisions document entitled, “Commanding 

Officers Occupational Safety and Health Policy Statement” and “Occupational Safety and Health Administration 

(OSHA) Voluntary Protection Programs (VPP) document” within 30 days of commencing performance. This 

document is available at https://intranet.crna.nmci.navy.mil/CMD/wwwroot2/ or you can contact your Contracting 

Officer Representative (COR) for additional assistance/options. 

(c) In accordance with OPNAVINST 5100.23(series) and OSHA Directive CSP 03-01-003, our command is to 

ensure that all nested contractor employees complete the Voluntary Protection Program (VPP) Awareness Training 

within 30 days of commencing performance for NSWC Corona Division. This document is available at 

https://intranet.crna.nmci.navy.mil/CMD/wwwroot2/ or you can contact your Contracting Officer Representative 

(COR) for additional assistance/options. 

(d) In accordance with 29 CFR 1904 and OSHA Directive CSP 03-01-003, the contractor company shall certify that 

all contractor employees have read the NSWC Corona Divisions document entitled “Commanding Officers 

Occupational Safety and Health Policy Statement” and “Occupational Safety and Health Administration (OSHA) 

Voluntary Protection Programs (VPP) document” and all nested contractor employees have taken the Voluntary 

Protection Program (VPP) awareness training within 30 days of commencing performance for NSWC Corona 

Division. This can be accomplished by sending an e-mail to their Contracting Officer Representative (COR) with a 

copy to Environmental, Safety and Health (ESH) Program Office (Code 013) (joseph.edgman@navy.mil). The 

document/e-mail shall include the employees name, work site, and contract number. 

(e) In accordance with 29 CFR 1904 and OSHA Directive CSP 03-01-003, the contractor company shall submit 

their OSHA 300 Logs (injury/illness rates) per location/installation, within 30 days of commencing performance for 

NSWC Corona Division to their Contracting Officer Representative (COR) with a copy to Environmental, Safety 

and Health (ESH) Program Office for review by the ESH Manager (Code 013). 

(f) In accordance with 29 CFR 1904 Standards for Recording and Reporting Occupational Injuries and Illness, the 

contractor shall post their OSHA 300 Logs in a conspicuous place where contractor employee notices are posted 

immediately upon commencing performance and at intervals as required by CFR. 

(g) In accordance with 29 CFR 1904 and OSHA Directive CSP 03-01-003, require Contractor Company to provide 

quarterly reports of recordable cases and hours worked so that site OSHA recordkeeping personnel can calculate and 

monitor contractor TCIR/DART rates. Only include cases and hours for work performed at the VPP participant's 

site. 

(h) In accordance with OPNAVINST 5100.23(series) and OSHA Directive CSP 03-01-003, the contractor company 

shall submit Total Case Incident Rate (TCIR) and Days Away, Restricted and Transfer (DART) rates for the past 

three years per location/installation, within 30 days of commencing performance for NSWC Corona Division to their 

Contracting Officer Representative (COR) with a copy to Environmental, Safety and Health (ESH) Program Office 

for review by the ESH Manager (Code 013). 

(i) In accordance with 29 CFR 1904 and OSHA Directive CSP 03-01-003, the contractor shall report all 
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work-related injuries/illnesses, associated to contract, that occurred while working for NSWC Corona Division per 

location/installation, to their Contracting Officer Representative (COR) and to Environmental, Safety and Health 

(ESH) Program Office for review by the ESH Manager (Code 013). 

(j) In accordance with 29 CFR 1925 and OSHA Directive CSP 03-01-003, the contractor shall ensure that all 

contractor employees working for NSWC Corona Division are briefed with the applicable sections of the Safety and 

Occupational Health (SOH) Program Manual (NSWCCORDIVINST 5100.3(series)). This document is available at 

https://intranet.crna.nmci.navy.mil/CMD/wwwroot2/ or you can contact your Contracting Officer Representative 

(COR) for additional assistance/options. 

 

 
HQ C-1-0001 ITEM(S) - DATA REQUIREMENTS (NAVSEA) (SEP 1992) 

 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD 

Form 1423, and Attachment 2. 
 

 

 

CONTRACT DATA REQUIREMENTS LIST 

DATA ITEM 

NUMBER 

TITLE OF DATA 

ITEM 

DATA ACQUISITION 

DOCUMENT 

NUMBER 

INITIAL DUE 

DATE 

A001 Progress and Status 

Report 

DI-MGMT-80227 60 Days After 

Contract Award 

A002 Financial Report DI-FNCL-80912 10 Working Days 

After End of the 

Reporting Period 

A003 Software Analysis, 

Design, Source Code 

and Executables 

DI-IPSC-81488 As required 

A004 Technical Briefs and 

Reports 

DI-MISC-80508B As required 

A006 Financial Expenditure 

Report 

TBD 60 Days After 

Contract Award 

A007 C5RA Configuration 

Report 

TBD 60 Days Before 

1st C5RA Ship 

Inspection 

A008 Contractor Personnel 

Roster 

DI-MGMT-81834 TBD 

 

 

 

 

 

(End of text) 
 

 

 

 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994) 



N00178-04-D-4030-L601BX 

Page 71 of 311 

 

 

 

a. Performance under this contract may require that the Contractor have access to technical data, computer software, 

or other sensitive data of another party who asserts that such data or software is proprietary. If access to such data or 

software is required or is to be provided, the Contractor shall enter into a written agreement with such party prior to 

gaining access to such data or software. The agreement shall address, at a minimum, (1) access to, and use of, the 

proprietary data or software exclusively for the purposes of performance of the work required by this contract, and 

(2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the data or software 

remains proprietary. In addition, the agreement shall not impose any limitation upon the Government or its 

employees with respect to such data or software. A copy of the executed agreement shall be provided to the 

Contracting Officer. The Government may unilaterally modify the contract to list those third parties with which the 

Contractor has agreement(s). 

 

 
b. The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the 

restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor 

personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or 

employment wherein this information will be used, other than under this contract, in any manner inconsistent with 

the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not 

limited to, joint venture, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp, 

marking, or legend on each use of the data or software whether in whole or in part. 

 

 
c. The restrictions on use and disclosure of the data and software described above also apply to such information 

received from the Government through any means to which the Contractor has access in the performance of this 

contract that contains proprietary or other restrictive markings. 

 

 
d. The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, 

company, or Government representative not directly involved in the effort to be performed under this contract to gain 

access to such proprietary information. Such notification shall include the name and organization of the individual, 

company, or Government representative seeking access to such information. 

 

 
e. The Contractor shall include this requirement in subcontracts of any tier that involve access to information 

covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 

 

 
f. Compliance with this requirement is a material requirement of this contract. 

 

 

 

 
HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR 

RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 
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(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as defined in the 

clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL 

COMPUTER SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery of that computer 

software or computer database in whatever media and on whatever system the software is delivered. 

The Contractor warrants that any such computer software and/or computer database will be free of viruses when 

delivered. 

 

 
(b) The Contractor agrees to test any computer software and/or computer database(s) received from the Government 

for viruses prior to use under this contract. 

 

 
(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer software to be 

delivered as a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow the use of the 

computer software or computer data base with the equipment for which it is obtained, or any replacement equipment, 

for so long as such equipment is used. Otherwise the computer software or computer database does not meet the 

minimum functional requirements of this contract. In the event that there is any routine to disable the computer 

software or computer database after the software is developed for or delivered to the Government, that routine shall 

not disable the computer software or computer database until at least twenty-five calendar years after the delivery 

date of the affected computer software or computer database to the Government. 

 

 
(d) No copy protection devices or systems shall be used in any computer software or computer database delivered 

under this contract to restrict or limit the Government from making copies. This does not prohibit license agreements 

from specifying the maximum amount of copies that can be made. 

 

 
(e) Delivery by the Contractor to the Government of certain technical data and other data is now frequently required 

in digital form rather than as hard copy. Such delivery may cause confusion between data rights and computer 

software rights. It is agreed that, to the extent that any such data is computer software by virtue of its delivery in 

digital form, the C-26 Government will be licensed to use that digital-form data with exactly the same rights and 

limitations as if the data had been delivered as hard copy. 

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data 

delivered in digital form shall be digitally included on the same media as the digital-form data and must be 

associated with the corresponding digital-form technical data to which the legends apply to the extent possible. Such 

legends shall also be placed in human-readable form on a visible surface of the media carrying the digital-form data 

as delivered, to the extent possible. 
 
 
 

HQ C-2-0014 CONTRACTOR'S PROPOSAL (NAVSEA) (MAR 2001) 

 

 

a. Performance of this contract by the Contractor shall be conducted and performed in accordance with detailed 

obligations to which the Contractor committed itself in the proposal which will be determined at time of award in 

response to NAVSEA Solicitation No. N00024-12-R-3078. 
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b. The technical volume(s) of the Contractor's proposal is incorporated by reference and hereby made subject to the 

provisions of the "ORDER OF PRECEDENCE" (FAR 52.215-8) clause of this contract. Under the "ORDER OF 

PRECEDENCE" clause, the technical volume of the Contractor's proposal referenced herein is hereby designated as 

item (f) of the clause, following "the specification" in the order of precedence. 

 

 
HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II 

(NAVSEA) (SEP 2009) 

 

 
(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto, 

incorporates by listing or specific reference, all the data or information which the Government has provided or will 

provide to the Contractor except for (1) The specifications set forth in Section C, and (2) Government specifications, 

including drawings and other Government technical documentation which are referenced directly or indirectly in the 

specifications set forth in Section C and which are applicable to this contract as specifications, and which are 

generally available and provided to Contractors or prospective Contractors upon proper request, such as Federal or 

Military Specifications, and Standard Drawings, etc. (b) Except for the specifications referred to in subparagraphs 

(a)(1) and (2) above, the Government will not be obligated to provide to the Contractor any specification, drawing, 

technical documentation or other publication which is not listed or specifically referenced in NAVSEA Form 4340/2 

or Schedule C, as applicable, notwithstanding anything to the contrary in the specifications, the publications listed or 

specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT 

PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES " 

(FAR 52.245-2), as applicable, or any other term or condition of this contract. 

(c)(1) The Contracting Officer may at any time by written order: C-44 
 

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA Form 4340/2 or 

Schedule C, as applicable; or 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or (iii) establish or 

revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule C, as applicable. 

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above causes an 

increase or decrease in the costs of, or the time required for, performance of any part of the work under this contract, 

the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in accordance 

with the procedures provided for in the "CHANGES" clause of this contract. 
 

 
 

HQ C-2-0034 MINIMUM INSURANCE REQUIREMENTS (NAVSEA) (SEP 1990) 

 

 

In accordance with the clause of this contract entitled "INSURANCE--WORK ON A GOVERNMENT 

INSTALLATION" (FAR 52.228-5), the Contractor shall procure and maintain insurance, of at a minimum the kinds and 

minimum amounts set forth below: 

 

 
(a) Workers' Compensation and Employer's Liability coverage shall be at a minimum $100,000, except as provided in 

FAR 28.307(a). 
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(b) Bodily injury liability insurance coverage shall be written on the comprehensive form of policy of at a minimum 

$500,000 per occurrence. 

 

 

(c) Automobile Liability policies covering automobiles operated in the United States shall provide coverage of at a 

minimum $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property 

damage. The amount of liability coverage on other policies shall be commensurate with any legal requirements of the 

locality and sufficient to meet normal and customary claims. 
 

 
 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000) 

 

 

a. "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a 

person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's 

objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive 

advantage. "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other business 

enterprises. 

 

 
b. The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the 

contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a). 

 

 
c. It is recognized that the effort to be performed by the Contractor under this contract may create a potential 

organizational conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential 

conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the 

Contractor to participate in future procurement of equipment and/or services that are the subject of any work under 

this contract shall be limited as described below in accordance with the requirements of FAR 9.5. 

 

 
d. (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 

disclosure to any party outside the Government any information provided to the Contractor by the Government 

during or as a result of performance of this contract. Such information includes, but is not limited to, information 

submitted to the Government on a confidential basis by other persons. Further, the prohibition against release of 

Government provided information extends to cover such information whether or not in its original form, e.g., where 

the information has been included in Contractor generated work or where it is discernible from materials 

incorporating or based upon such information. This prohibition shall not expire after a given period of time. 

 

 
(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in 

disclosure to any party outside the Government any information generated or derived during or as a result of 

performance of this contract. This prohibition shall expire after a period of three years after completion of 

performance of this contract. 
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(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the 

Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the Contractor, 

any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The terms of 

paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release of information in 

contravention of this paragraph (d). 

 

 
e. The Contractor further agrees that, during the performance of this contract and for a period of three years after 

completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor, 

consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which it 

may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to the 

United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor 

or subcontractor, any system, component or services which is the subject of the work to be performed under this 

contract. This exclusion does not apply to any recompetition for those systems, components or services furnished 

pursuant to this contract. As provided in FAR 9.505-2, if the Government procures the system, component, or 

services on the basis of work statements growing out of the effort performed under this contract, from a source other 

than the contractor, subcontractor, affiliate, or assign of either, during the course of performance of this contract or 

before the three year period following completion of this contract has lapsed, the Contractor may, with the 

authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the same system, 

component, or service. In other words, the Contractor may be authorized to compete for procurement(s) for systems, 

components or services subsequent to an intervening procurement. 

 

 
f. The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it 

shall make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a 

description of the actual or potential organizational conflict of interest, a description of the action which the 

Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant 

information that would assist the Contracting Officer in making a determination on this matter. Notwithstanding this 

notification, the Government may terminate the contract for the convenience of the Government if determined to be 

in the best interest of the Government. 

 

 
g. Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an 

organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an 

organizational conflict of interest after award of this contract and does not make an immediate and full disclosure in 

writing to the Contracting Officer, the Government may terminate this contract for default. 

 

 
h. If the Contractor takes any action prohibited by this requirement or fails to take action required by this 

requirement, the Government may terminate this contract for default. 

 

 
i. The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational 

conflict of interest shall be final. 
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j. Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the 

United States Government its product lines in existence on the effective date of this contract; nor, shall this 

requirement preclude the Contractor from participating in any research and development or delivering any design 

development model or prototype of any such equipment. Additionally, sale of catalog or standard commercial items 

are exempt from this requirement. 

 

 
k. The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise 

the Government concerning its own products or activities or those of a competitor in order to ensure proper 

safeguards exist to guarantee objectivity and to protect the Government's interest. 

 

 
l. The Contractor shall include this requirement in subcontracts of any tier which involve access to information or 

situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contractor" where 

appropriate. 

 

 
m. The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies 

provided by law or elsewhere included in this contract. 

 

 
n. Compliance with this requirement is a material requirement of this contract. 

 

 

(End of text) 

 

 

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) 

(APR 2004) 

 

 
(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support contractor", 

to manage its file room, in which all official contract files, including the official file supporting this procurement, are 

retained. These official files may contain information that is considered a trade secret, proprietary, business sensitive 

or otherwise protected pursuant to law or regulation, hereinafter referred to as “protected information”. File room 

management services consist of any of the following: secretarial or clerical support; data entry; document 

reproduction, scanning, imaging, or destruction; operation, management, or maintenance of paper-based or electronic 

mail rooms, file rooms, or libraries; and supervision in connection with functions listed herein. 

 

 
(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room 

management services are acquired will contain a requirement that: 

The support contractor not disclose any information obtained during the performance of this effort. 
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(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official 

contract files; 

 

 
(3) The support contractor performing these services be barred from providing any other supplies and/or services, or 

competing to do so, to NAVSEA for the period C-69of performance of its contract and for an additional three years 

thereafter unless otherwise provided by law or regulation; and, 

 

 
(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of direct 

action against the support contractor, or any person to whom the support contractor has released or disclosed 

protected information, for the unauthorized duplication, release, or disclosure of such protected information. 

 

 
(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any 

information, irrespective of restrictive markings or the nature of the information submitted, by its file room 

management support contractor for the limited purpose of executing its file room support contract responsibilities. 

 

 
(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors 

are free to enter into separate non-disclosure agreements with the file room contractor. (Please contact Director, E 

Business Division for contractor specifics.) However, any such agreement will not be considered a prerequisite 

before information submitted is stored in the file room or otherwise encumber the government. 
 

 
 

HQ C-2-0065 SOFTWARE DEVELOPMENT REQUIREMENTS (NAVSEA)(DEC 2006) 

 

 

(a) The contractor shall define a general Software Development Plan (SDP) appropriate for the computer software 

effort to be performed under this contract. The SDP shall, at a minimum: 

 

 
(1) Define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, 

the term "life cycle model" is as defined in IEEE/EIA Std. 12207.0; 

 

 
(2) Contain the information defined by IEEE/EIA Std. 12207.1, section 5.2.1 (generic content) and the Plans and 

Procedures in Table 1 of IEEE/EIA Std. 12207.1. In all cases, the level of detail shall be sufficient to define all 

software development processes, activities, and tasks to be conducted; 

(3) Identify the specific standards, methods, tools, actions, strategies, and responsibilities associated with 

development and qualification; 

 

 
(4) Document all processes applicable to the system to be acquired, including the Primary, Supporting, and 

Organizational life cycle processes as defined by IEEE/EIA Std. 12207 as appropriate. Such processes shall be 
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equivalent to those articulated by CMMI®; 

 

 
(5) Include the content defined by all information items listed in Table 1 of IEEE/EIA Std. 12207.1, as 

appropriate for the system and be consistent with the processes proposed by the developers; 

 

 
(6) Adhere to the characteristics defined in section 4.2.3 of IEEE/EIA Std. 12207, as appropriate; 

 

 

(7) Describe the overall life cycle and include primary, supporting, and organizational processes based on the work 

content of this contract; 

 

 
(8) Be in accordance with the framework defined in IEEE/EIA Std. 12207.0, including, but not limited to, defining 

the processes, the activities to be performed as a part of the processes, the tasks which support the activities, and the 

techniques and tools to be used to perform the tasks; 

 

 
(9) Contain a level of information sufficient to allow the use of the SDP as the full guidance for the developers. In 

accordance with section 6.5.3a of IEEE/EIA Std. 12207.1, such information shall at a minimum contain, specific 

standards, methods, tools, actions, reuse strategy, and responsibility associated with the development and 

qualification of all requirements, including safety and security. 

 

 
(b) The SDP shall be delivered to the Government for concurrence under CDRL A003 and shall not vary 

significantly from that proposed to the Government for evaluation for award. The contractor shall follow the 

Government concurred with SDP for all computer software to be developed or maintained under this effort. Any 

changes, modifications, additions or substitutions to the SDP also require prior Government concurrence. 
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Section D - Packaging and Marking 

 
HQ D-1-0001 DATA PACKAGING LANGUAGE 

 

 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the 

contract. 

 

 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

 

 

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial 

Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006. 

 

 

 

 
HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 

 

 

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of 

the report: 

 

 

(1) Name and business address of the Contractor 
 

(2) Contract number 
 

(3) Contract dollar amount 
 

(4) Whether the contract was competitively or non-competitively awarded 
 

(5) Sponsor: 
 

 

 

  
 

Name of Individual Sponsor 
 

 
 

_  
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Name of Requiring Activity 
 

 

 
 

City and State 
 

(End of text) 
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Section E - Inspection and Acceptance 
 

 

 

CLAUSES INCORPORATED BY REFERENCE 
 

52.246-3 Inspection of Supplies – Cost-Reimbursement (MAY 2001) 

52.246-5 Inspection of Services Cost-Reimbursement (APR 1984) 

CLAUSES INCORPORATED IN FULL TEXT 

 

 

HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 
 

Inspection and acceptance of all data shall be as specified on the attached Contract Data 

Requirements List(s), DD Form 1423. 

 

 

 

HQ E-1-0002 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES 
 

Item(s) 4000, 6000 SERIES - Inspection and acceptance shall be made by the Contracting Officer’s Representative 

(COR) or a designated representative of the Government. *Note that the COR is identified in Section G of this Task 

Order. 

 

 

 

 
HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES 

 

 

Item(s) – 4000, 6000 Series - Inspection and acceptance shall be made by the Contracting Officer’s Representative 

(COR) or a designated representative of the Government. 

 

 

PERFORMANCE BASED CONTRACT REVIEW AND ACCEPTANCE PROCEDURE 
 

(a) This is a performance-based contract as defined in FAR Part 37.6 (Performance Based Acquisition). Contractor 

performance will be reviewed in accordance with the Quality Assurance Surveillance Plan provided in Attachment 

10 in Section J. 

 

 

(b) The plan defines that this review and acceptance will become part of the annual Contractor Performance 

Assessment Reporting System (CPARS). The contractor may obtain more information regarding the CPARS process 
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at the following internet site: http://cpars.navy.mil. 

http://cpars.navy.mil/
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Section F - Deliveries or Performance 

 
CLIN - DELIVERIES OR PERFORMANCE 

 

 

The periods of performance for the following Items are as follows: 
 

 

 

CLIN DELIVERY DATE 

 

 

CLIN 4000 7 SEPTEMBER 2012  THROUGH 6 SEPTEMBER 2013 
 

CLIN 6000 7 SEPTEMBER 2012  THROUGH 6 SEPTEMBER 2013 

 

 

 

 
The periods of performance for the following Option Items are date of option exercise through 12 months thereafter, 

estimated as follows: 
 

 

 

 

 

 

 

 

CLIN DELIVERY DATE 
 

 

 
 

CLIN 4100 7 SEPTEMBER 2013 THROUGH 6 SEPTEMBER 2014 

CLIN 6100 7 SEPTEMBER 2013 THROUGH 6 SEPTEMBER 2014 

CLIN 4200 7 SEPTEMBER 2014 THROUGH 6 MARCH 2016 

CLIN 6200 7 SEPTEMBER 2014 THROUGH 6 MARCH 2016 
 

 

 

 

 

Deliveries shall be in accordance with Section D of the SeaPort-e Multiple Award IDIQ contract. Exercise of any 

options depends upon the exercise of the options of the basic contract under the SeaPort-e Multiple Award Contract. 
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Services to be performed hereunder will be provided at NSWC Corona, and any CONUS/OCONUS DoD 

installation. 

 

 

 

 
HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY PROCUREMENTS 

 

 

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) specified 

on the Contract Data Requirements List(s), DD Form 1423. 
 

 

 

CLAUSES INCORPORATED BY REFERENCE 
 

52.242-15 Stop Work Order (AUG 1989) 
 

52.242-15 Stop Work Order – Alternate I (Aug 1984) 

52.247-34 F.O.B. Destination (NOV 1991) 

52.247-55 F.O.B. Point For Delivery of Government-Furnished Property (JUN 2003) 
 

 

 

 

 

Contract Notice Regarding Late Delivery 

 

 

In the event the contractor anticipates or encounters difficulty in complying with the contract delivery schedule or date, he/she 

shall immediately notify, in writing, the Task Order Contracting Officer and the cognizant Contract Administration Services 

Office, if assigned. The notice shall give the pertinent details; however such notice shall not be construed as a waiver by the 

Government of any contract delivery schedule, or of any rights or remedies provided by law or under this contract. 

 

 

 

 

The Period of Performance of the following Firm items are as follows: 
 
 

4000 09/07/2012 - 09/06/2013 

4001 09/07/2012 - 09/06/2013 

4100 09/07/2013 - 09/06/2014 

4101 09/07/2013 - 09/06/2014 

4200 09/07/2014 - 03/06/2016 

4201 09/07/2014 - 03/06/2016 

6000 09/07/2012 - 09/06/2013 

6100 09/07/2014 - 09/06/2015 
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6200 09/07/2014 - 03/06/2016 
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Section G - Contract Administration Data 

 
HQ G-2-0002 CONTRACT ADMINISTRATION DATA 

 

 

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will 

administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable. 

 

 
 

 

 

POINTS OF CONTACT - The Government points of contact for this Task Order are as follows: 

 

 

HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE 

 

 

CONTRACTING OFFICER’S 

REPRESENTATIVE:  
 

 

 

HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE 
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252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND 

RECEIVING REPORTS (MAR 2008) 

 

 

(a) Definitions. As used in this clause— 

 

 

(1) “Contract financing payment” and “invoice payment” have the meanings given in section 

32.001 of the Federal Acquisition Regulation. 

 

 

(2) “Electronic form” means any automated system that transmits information electronically 

from the initiating system to all affected systems. Facsimile, e-mail, and scanned documents 

are not acceptable electronic forms for submission of payment requests. However, scanned 

documents are acceptable when they are part of a submission of a payment request made using 

Wide Area WorkFlow (WAWF) or another electronic form authorized by the Contracting 

Officer. 

 

 

(3) “Payment request” means any request for contract financing payment or invoice payment 

submitted by the Contractor under this contract. 

 

 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment 

requests and receiving reports using WAWF, in one of the following electronic formats that 

WAWF accepts: Electronic Data Interchange, Secure File Transfer Protocol, or World Wide 

Web input. Information regarding WAWF is available on the Internet at https://wawf.eb.mil/ . 

 

 

(c) The Contractor may submit a payment request and receiving report using other than WAWF 

only when— 

 

 

(1) The Contracting Officer authorizes use of another electronic form. With such an 

authorization, the Contractor and the Contracting Officer shall agree to a plan, which shall 

include a timeline, specifying when the Contractor will transfer to WAWF; 
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(2) DoD is unable to receive a payment request or provide acceptance in electronic form; 

 

 

(3) The Contracting Officer administering the contract for payment has determined, in writing, 

that electronic submission would be unduly burdensome to the Contractor. In such cases, the 

Contractor shall include a copy of the Contracting Officer’s determination with each request for 

payment; or 

 

 

(4) DoD makes payment for commercial transportation services provided under a Government 

rate tender or a contract for transportation services using a DoD-approved electronic third party 

payment system or other exempted vendor payment/invoicing system (e.g., PowerTrack, 

Transportation Financial Management System, and Cargo and Billing System). 

 

 

(d) The Contractor shall submit any non-electronic payment requests using the method or 

methods specified in Section G of the contract. 

 

 

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of 

the appropriate payment clauses in this contract when submitting payment requests. 
 

(End of clause) 

 

 

 

HQ G-2-0006 PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CITATIONS (ALTERNATE 

1) (NAVSEA) (JAN 2008) 

 

 

(a) For contracts or orders that 1) include contract line items that are funded by multiple accounting classification 

citations for which a contract line item or items are not broken out into separately identifiable subline items 

(informational subline items are not separately identifiable subline items); 2) contain cost-reimbursement or 

time-and-material or labor-hour line items; or 3) authorize financing payments, the payment office will make 

payment in accordance with the paragraph(s) checked below. Either one contract wide instruction or one or more line 

item specific instructions have been selected below. If multiple paragraphs are checked, checked item applies to the 

contract line items, subline items identified. 

 

 

(b) The following payment instructions apply to this contract: 

 
 

(1) Line item specific: single funding. If there is only one source of funding 
 

for the contract line item (i.e., one ACRN), the payment office will make payment using 
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the ACRN funding of the line item being billed. 
 

(2) Line item specific: sequential ACRN order. If there is more than one 

ACRN within a contract line item, the payment office will make payment in sequential 

ACRN order within the line item, exhausting all funds in the previous ACRN before 

paying from the next ACRN using the following sequential order: Alpha/Alpha; 

Alpha/numeric; numeric/alpha; and numeric/numeric. 

(3) Line item specific: contracting officer specified ACRN order. If there is more 

than one ACRN within a contract line item, the payment office will make payment within the 

line item in the sequence ACRN order specified by the contracting officer, exhausting all 

funds in the previous ACRN before paying from the next ACRN. 

(4) Line item specific: by fiscal year. If there is more than one ACRN within 

a contract line item, the payment office will make payment using the oldest fiscal year 

appropriations first, exhausting all funds in the previous fiscal year before disbursing 

from the next fiscal year. In the event there is more than one ACRN associated with the 

same fiscal year, the payment amount shall be disbursed from each ACRN within a fiscal 

year in the same proportion as the amount of funding obligated for each ACRN within 

the fiscal year. 

(5) Line item specific: by cancellation date. If there is more than one ACRN 

within a contract line item, the payment office will make payment using the ACRN with 

the earliest cancellation date first, exhausting all funds in that ACRN before disbursing 

 

funds from the next. In the event there is more than one ACRN associated with the same 

cancellation date, the payment amount shall be disbursed from each ACRN with the same 

cancellation date in the same proportion as the amount of funding obligated for each 

ACRN with the same cancellation date. 

(6) Line item specific: proration. If there is more than one ACRN within a 

contract line item, the payment office will make payment from each ACRN in the same 

proportion as the amount of funding currently unliquidated for each ACRN. 
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(7) Contract-wide: sequential ACRN order. The payment office will make 

payment in sequential ACRN order within the contract or order, exhausting all funds in 

the previous ACRN before paying from the next ACRN using the following sequential 

order: alpha/alpha; alpha/numeric; numeric/alpha; and numeric/numeric. 

(8) Contract-wide: contracting officer specified ACRN order. The payment 

office will make payment in sequential ACRN order within the contract or order, 

exhausting all funds in the previous ACRN before paying from the next ACRN in the 

sequence order specified by the contracting officer. 

(9) Contract-wide: by fiscal year. The payment office will make payment 
 

using the oldest fiscal year appropriations first, exhausting all funds in the previous fiscal 

year before disbursing from the next fiscal year. In the event there is more than one 

ACRN associated with the same fiscal year, the payment amount shall be disbursed from 

each ACRN within a fiscal year in the same proportion as the amount of funding 

obligated for each ACRN within the fiscal year. 

(10) Contract-wide: by cancellation date. The payment office will make 

payment using the ACRN with the earliest cancellation date first, exhausting all funds in 

that ACRN before disbursing funds from the next. In the event there is more than one 

ACRN associated with the same cancellation date, the payment amount shall be 

disbursed from each ACRN with the same cancellation date in the same proportion as the 

amount of funding obligated for each ACRN with the same cancellation date. 

(11) Contract-wide: proration. The payment office will make payment from 

each ACRN within the contract or order in the same proportion as the amount of funding 

currently unliquidated for each ACRN. 

X (12) Other. If none of the standard payment instructions identified above is 

appropriate, the contracting officer may insert other payment instructions, provided the 

other payment instructions-- 

(i) Provide a significantly better reflection of how funds will be expended 

in support of contract performance; and 
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(ii) Are agreed to by the payment office and the contract administration office. 

 

 
 

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING (NAVSEA) (SEP 

2012) 
 

(a) The Contractor agrees to segregate costs incurred under this contract/task order (TO), as applicable, at the 

lowest level of performance, either at the technical instruction (TI), sub line item number (SLIN), or contract line 

item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices reflecting costs incurred 

at that level. Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of 

work charged during the period covered as well as overall cumulative summaries by individual labor categories, 

rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs 

(ODCs), materials, and travel, by TI, SLIN, or CLIN level. For other than firm fixed price subcontractors, 

subcontractors are also required to provide labor categories, rates, and hours (both straight time and overtime) 

invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be 

encrypted before submission to the prime contractor for WAWF invoice submittal. Subcontractors may email 

encryption code information directly to the Contracting Officer (CO) and Contracting Officer Representative 

(COR). Should the subcontractor lack encryption capability, the subcontractor may also email detailed supporting 

cost information directly to the CO and COR; or other method as agreed to by the CO. 

(b) Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 

Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 

and CO on the same date they submit the invoice in WAWF. No payments shall be due if the contractor does not 

provide the COR and CO email notification as required herein. 

 

 
 

SPECIAL INVOICE INSTRUCTIONS 
 

Each SLIN providing funding designates a specific project area/work area/Technical Instruction (TI)/Work 

Breakdown Structure (WBS) item. Tracking and reporting shall be accomplished at the project/work 

area/TI/WBS item level. Each indentified project/work area/TI/WBS shall be invoiced by its associated SLIN and 

ACRN as identified on the TI. 
 

In accordance with (DFARS) PGI 204.7108 “Other”(d) (12) INVOICING AND PAYMENT INSTRUCTIONS 

FOR MULTIPLE ACCOUNTING CLASSIFICATION CITATIONS the following payment instructions apply to 

this task order: 
 

(a) This requirement includes support for multiple programs with independent budgets and funding lines. These 

funding lines are NOT interchangeable and it is critical that the Paying Office pay in accordance with the 

ACRNs and SLINs noted on the contractor's invoices. To do otherwise could result in a misappropriation of 

funds. 
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(b) The Payment Office shall ensure that each payment under this contract is made in accordance 
 

with the specific accounting classification reference numbers (ACRNs) and SubCLIN (SLIN) numbers shown on 

each individual invoice, including attached data. 

 

 

 

 

HQ G-2-0007 INVOICE INSTRUCTIONS (NAVSEA) (APR 2011) 

 

 

(a) In accordance with the clause of this contract entitled “ELECTRONIC SUBMISSION OF PAYMENT 

REQUESTS” (DFARS 252.232-7003), the Naval Sea Systems Command (NAVSEA) will utilize the DoD Wide 

Area Workflow Receipt and Acceptance (WAWF) system to accept supplies/services delivered under this contract. 

This web-based system located at https://wawf.eb.mil provides the technology for government contractors and 

authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related 

documentation in a paperless environment. Invoices for supplies/services rendered under this contract shall be 

submitted electronically through WAWF. Submission of hard copy DD250/invoices may no longer be accepted for 

payment. 

 

 

((b) It is recommended that the person in your company designated as the Central Contractor Registration (CCR) 

Electronic Business (EB) Point of Contact and anyone responsible for the submission of invoices, use the online 

training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections 

marked with an asterisk in the training system should be reviewed. Vendor documentation is available under 

Resources at http://wawftraining.com. 

 

 

(c) The designated CCR EB point of contact is responsible for activating the company’s CAGE code on WAWF by 

calling 1-866-618-5988. Once the company is activated, the CCR EB point of contact will self-register under the 

company’s CAGE code on WAWF and follow the instructions for a group administrator. After the company is set-up 

on WAWF, any additional persons responsible for submitting invoices must self-register under the company’s CAGE 

code at https://wawf.eb.mil. 

 

 

(d) The contractor shall use the following document types, DODAAC codes and inspection and acceptance locations 

when submitting invoices in WAWF: 

 

 

Type of Document(s) (contracting officer check all that apply) 

 

 

Invoice (FFP Supply & Service) 

 

http://wawftraining.com/
http://wawftraining.com/
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Invoice and Receiving Report Combo (FFP Supply) 

Invoice as 2-in-1 (FFP Service Only) 

Cost Voucher (Cost Reimbursable, T&M , LH, or FPI) 

Receiving Report (FFP, DD250 Only) 

 

 

 
DODAAC Codes and Inspection and Acceptance Locations (contracting officer complete appropriate information as 

applicable) 

 

 

 

 
Issue DODAAC N64267 

 

 
Admin DODAAC S2404A 

 

 
Pay Office DODAAC HQ0338 

 

 
Inspector DODAAC N/A 

 

 
Service Acceptor DODAAC N/A 

 

 
Service Approver DODAAC N64267 

 

 
Ship To DODAAC N/A 

 

 
DCAA Auditor DODAAC HAA656 

 

 
LPO DODAAC N/A 

 

 
Inspection Location Destination 

 

 
Acceptance Location Destination 

 

 

 

Attachments created in any Microsoft Office product may be attached to the WAWF invoice, e.g., backup 

documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. Maximum limit for size of files 

per invoice is 5 megabytes. 

 

 

(e) The Contractor agrees to segregate costs incurred under this task order at the lowest level of performance, either 

task or subtask, rather than on a total task order basis, and to submit invoices reflecting costs incurred at that level. 

X 
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Supporting documentation in WAWF for invoices shall include summaries of work charged during the period 

covered as well as overall cumulative summaries by individual labor categories, rates, and hours (both straight time 

and overtime) invoiced; as well as a cost breakdown of ODCs (materials and travel), by line item task or subtask. 

Subcontractors are also required to provide labor categories, rates, and hours (both straight time and overtime) 

invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be 

encrypted before submission to the prime contractor for WAWF invoice submittal. Subcontractors may email 

encryption code information directly to the Contracting Officer and Contracting Officer Representative. Should the 

subcontractor lack encryption capability, the subcontractor may also email detailed supporting cost information 

directly to the Contracting Officer and Contracting Officer Representative; or other method as agreed to by the 

Contracting Officer. 

 

 

(f) Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be prompted to 

send additional email notifications. Click on “Send More Email Notification” and add the acceptor/receiver email 

addresses noted below in the first email address block, and add any other additional email addresses desired in the 

following blocks. This additional notification to the government is important to ensure that the acceptor/receiver is 

aware that the invoice documents have been submitted into WAWF. 
 

 

 
Send Additional Email Notification To: 

 

(WAWF Id Acceptor) CRNA_WAWF_COMPTROL@NAVY.MIL 

(Alternate WAWF Id Acceptor)  

(Alternate WAWF Id Acceptor) CRNA_FISC_MAILBOX@NAVY.MIL 

 

 

 

 

(g) The contractor shall submit invoices/cost vouchers for payment per contract terms and the government shall 

process invoices/cost vouchers for payment per contract terms. Contractors approved by DCAA for direct billing 

will submit cost vouchers directly to DFAS via WAWF. Final voucher submission will be approved by the ACO. 

 

 

 

 

(h) If you have any questions regarding WAWF, please contact the WAWF helpdesk at 866-618-5988 or the 

NAVSEA, Corona Division WAWF point of contact  

 

 

 

 
(End of text) 

mailto:CRNA_WAWF_COMPTROL@NAVY.MIL
mailto:CRNA_FISC_MAILBOX@NAVY.MIL
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WAGE DETERMINATION 
 

The Department of Labor current Wage Determination for Riverside, California, Wage Determination No. 2005-2054 

Revision 13, dated 06/13/2011 is provided as Attachment 3 to the Solicitation. Compliance with the wage 

determination is mandatory.  Include the appropriate SCA Codes for each corresponding labor categories used in 

your labor cost proposal. 

 

 

NOTE: Escalation of rates in the option years for labor categories under the SCA is not allowable. If a new wage 

determination is incorporated via issuance of a modification, adjustment may be made to the extent that the increase 

is made to comply with or the decrease is voluntarily made by the Contractor as a result of the new wage 

determination. Any adjustment will be limited to increases or decreases in wage and fringe benefits, and the 

accompanying increase or decrease in social security and unemployment taxes and workers’ compensation 

insurance, but shall not otherwise include any amount for general and administrative costs, overhead, or profit. 

 

 

 

 
 

ACCOUNTING DATA 

 

 

 
The award document will include accounting data at the end of Section G. All lines of accounting are listed 

sequentially under a heading that identifies the particular action (award of modification number under which the 

funding was obligated. Under Seaport-e, all funding is identified/obligated at the Sub-Clin (SLIN) level. SLINs are 

established sequentially by the seaport-e software. Each obligation of funds receives a unique SLIN identifier, even 

if the funds are an increase to an existing line of accounting (ACRN). Thus, an individual work assignment that is 

funded incrementally could have on ACRN by multiple SLINs. Accounting for expenditures and invoicing at the 

SLIN level is required. 

 

 

 
 

CONSENT TO SUBCONTRACT 
 

For subcontracts and consulting agreements for services, where the prime contractor anticipates that hours delivered 

will be counted against the hours in the proposed Level of Effort, Consent to Subcontract authority is retained by the 

Procuring Contracting Officer. 
 

The following subcontractors are approved on this TO: 
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Section H - Special Contract Requirements 

 
Clauses in Section H of the SeaPort-e Multiple Award contract are applicable to this solicitation/contract, and are 

supplemented herein. 

 

 

5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993) 

 

 

As used throughout this contract, the following terms shall have the meanings set forth 

below: 

 
 

(a) DEPARTMENT - means the Department of the Navy. 

 

 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) – All references to the FAR in this 

contract shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless 

clearly indicated otherwise. 

 

 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR 
 

DEFENSE ACQUISITION REGULATION - All references in this document to either the Armed Services 

Procurement Regulation (ASPR) or the Defense Acquisition Regulation (DAR) shall be deemed to be references to 

the appropriate sections of the FAR/DFARS. 

 

 

(End of Text) 
 

 

 

 

 

 

 

NAVSEA 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

 

 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and 

allotted to this contract for payment of fee for incrementally funded contract line item number/contract sub line item 

number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 

52.216-10), as appropriate, is specified below. The amount(s) presently available and allotted to this contract for 
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payment of cost for incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this contract 

entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of 

performance for which it is estimated the allotted amount(s) will cover are as follows: 
 

ESTIMATED 

 
ITEM(S) ALLOTED TO COST ALLOTTED TO FEE PERIOD OF PERFORMANCE 

All   7 Sep 12 - 6 Sep 15 

 
 

 BASE PERIOD 
 

  6 Sep 12 - 7 Sep 13 
 

 

 

OPTION 1  
 

  6 Sep 13 - 7 Sep 14 
 

OPTION 2 
 

  6 Sep 14 - 7 Sep 15 
 

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for 

the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state 

separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the 

period of performance which the amount(s) are expected to cover. 
 

 

 

(c) CLINs/SLINs  arefully funded and performance under these CLINs/SLINs is 

subject to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

 

 

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of 

performance of fully funded CLINs/SLINs. 

 

 
5252.242-9115 TECHNICAL INSTRUCTIONS (APR 1999) 

 

 

(a) Performance of the work hereunder may be subject to written technical instructions 

signed by the Contracting Officer's Representative specified in Section G of this contract. 

As used herein, technical instructions are defined to include the following: 

 
 

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift 
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work emphasis, fill in details or otherwise serve to accomplish the contractual PWS. 

 

 

(2) Guidelines to the Contractor which assist in the interpretation of drawings, 

specifications or technical portions of work description. 

 
 

(b) Technical instructions must be within the general scope of work stated in the contract. 
 

Technical instructions may not be used to: (1) assign additional work under the contract; 

 

 

(2) direct a change as defined in the "CHANGES" clause of this contract; (3) increase or 
 

decrease the contract price or estimated contract amount (including fee), as applicable, the level of effort, or the time 

required for contract performance; or (4) change any of the terms, conditions or specifications of the contract. 

 

 

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or is 

inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) 

working days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by the 

technical instruction unless and until the Contractor is notified by the Contracting Officer that the technical 

instruction is within the scope of this contract. 

 

 

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from 

performing that portion of the contractual work statement which is not affected by the 

disputed technical instruction. 

 

 

 

5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990) 

 

 

(a) The Contractor agrees that a partial basis for award of this contract is the list of key personnel proposed. 

Accordingly, the Contractor agrees to assign to this contract those key persons whose resumes were submitted with the 

proposal necessary to fulfill the requirements of the contract. No substitution shall be made without prior notification to 

and concurrence of the Contracting Officer in accordance with this requirement. 

 

 

(b) All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be 

replaced. The Contracting Officer shall be notified in writing of any proposed substitution at least forty-five (45) days, 
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or ninety (90) days if a security clearance is to be obtained, in advance of the proposed substitution. Such notification 

shall include: (1) an explanation of the circumstances necessitating the substitution; (2) a complete resume of the 

proposed substitute; and (3) any other information requested by the Contracting Officer to enable him/her to judge 

whether or not the Contractor is maintaining the same high quality of personnel that provided the partial basis for award. 

 

 

 

 
5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM 

(OCT 2006) 

 

(a) The Contractor shall participate in the appropriate interchange of the Government-Industry Data Exchange Program 

(GIDEP) in accordance with NAVSEA S0300-BU-GYD-010 dated November 1994. Data entered is retained by the 

program and provided to qualified participants. Compliance with this requirement shall not relieve the Contractor from 

complying with any other requirement of the contract. 

 

 

(b) The Contractor agrees to insert paragraph (a) of this requirement in any subcontract hereunder exceeding 

$500,000.00. When so inserted, the word "Contractor" shall be changed to "Subcontractor". 

 

 

(c) GIDEP materials, software and information are available without charge from: 

 

 

GIDEP Operations Center 
 

P.O. Box 8000 
 

Corona, CA 92878-8000 

 

 

Phone: (951) 898-3207 
 

FAX: (951) 898-3250 
 

Internet: http://www.gidep.org 

 

 

 

 
5252.245-9102 GOVERNMENT FACILITIES ON A RENT-FREE NON-INTERFERENCE 

BASIS (SEP 1990) 

 
 

The price or estimated amount (including fee), as applicable, for the performance of this 

http://www.gidep.org/
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contract is predicated upon rent-free use on a non-interference basis of the facilities in the 

possession of the Contractor accountable under Contract . 

 

 

 
5252.245-9108 GOVERNMENT-FURNISHED PROPERTY (PERFORMANCE) 

(SEP 1990) 

The Government will provide only that property set forth below, notwithstanding any term 

or condition of this contract to the contrary. Upon Contractor's written request to the 

cognizant Technical Program Manager, via the cognizant Contract Administration Office, 

the Government will furnish the following property for use in the performance of this contract (Attachment 7) 

 

 

 

 
5252.245-9115 RENT-FREE USE OF GOVERNMENT PROPERTY (SEP 1990) 

 

 

The Contractor may use on a rent-free, non-interference basis, as necessary for the 
 

performance of this contract, the Government property accountable under Contract(s) N63394-12-C-5001. 
 

. The Contractor is responsible for scheduling the use of all property 
 

covered by the above referenced contract(s) and the Government shall not be responsible for conflicts, delays, or 

disruptions to any work performed by the Contractor due to use of any or all of such property under this contract or 

any other contracts under which use of such property is authorized. 
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Section I - Contract Clauses 
 

 

 
 

CLAUSES INCORPORATED BY REFERENCE 
 

FAR 52.204-9 - PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (SEP 2007) 
 

FAR 52.223-5 - POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY 2011) 

FAR 52.223-11 - OZONE-DEPLETING SUBSTANCES (MAY 2001) 

FAR 52.223-18 CONTRACTOR POLICY TO BAN TEXT MESSAGING WHILE DRIVING 

(AUG 2011) 

FAR 52.246-23 - LIMITATION OF LIABILITY (FEB 1997) 

 

FAR 52.246-24 - LIMITATION OF LIABILITY—HIGH-VALUE ITEMS (FEB 1997) 

 

DFARS 252.222-7999 ADDITIONAL REQUIREMENTS AND RESPONSIBILITIES RESTRICTING THE USE 

OF MANDATORY ARBITRATION AGREEMENTS (DEVIATION) (FEB 2010) 
 

DFAR 252.215-7003 EXCESSIVE PASS-THROUGH CHARGES (APR 2007) 
 

DFAR 252.215-7004 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS 

MATERIALS (APR 1993) 

 

 

 

 
52.203-16 Preventing Personal Conflicts of Interest (Dec 2011) 

 

(a) Definitions. As used in this clause-- 
 

“Acquisition function closely associated with inherently governmental functions” means supporting or providing 

advice or recommendations with regard to the following activities of a Federal agency: 
 

(1) Planning acquisitions. 
 

(2) Determining what supplies or services are to be acquired by the Government, including developing statements of 

work. 
 

(3) Developing or approving any contractual documents, to include documents defining requirements, incentive 

plans, and evaluation criteria. 
 

(4) Evaluating contract proposals. 
 

(5) Awarding Government contracts. 
 

(6) Administering contracts (including ordering changes or giving technical direction in contract performance or 

contract quantities, evaluating contractor performance, and accepting or rejecting contractor products or services). 
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(7) Terminating contracts. 
 

(8) Determining whether contract costs are reasonable, allocable, and allowable. 
 

“Covered employee” means an individual who performs an acquisition function closely associated with inherently 

governmental functions and is— 
 

(1) An employee of the contractor; or 
 

(2) A subcontractor that is a self-employed individual treated as a covered employee of the contractor because there 

is no employer to whom such an individual could submit the required disclosures. 
 

“Non-public information” means any Government or third-party information that— 
 

(1) Is exempt from disclosure under the Freedom of Information Act (5 U.S.C. 552) or otherwise protected from 

disclosure by statute, Executive order, or regulation; or 
 

(2) Has not been disseminated to the general public and the Government has not yet determined whether the 

information can or will be made available to the public. 
 

“Personal conflict of interest” means a situation in which a covered employee has a financial interest, personal 

activity, or relationship that could impair the employee’s ability to act impartially and in the best interest of the 

Government when performing under the contract. (A de minimis interest that would not “impair the employee’s 

ability to act impartially and in the best interest of the Government” is not covered under this definition.) 
 

(1) Among the sources of personal conflicts of interest are— 
 

(i) Financial interests of the covered employee, of close family members, or of other members of the covered 

employee’s household; 
 

(ii) Other employment or financial relationships (including seeking or negotiating for prospective employment or 

business); and 
 

(iii) Gifts, including travel. 
 

(2) For example, financial interests referred to in paragraph (1) of this definition may arise from— 
 

(i) Compensation, including wages, salaries, commissions, professional fees, or fees for business referrals; 
 

(ii) Consulting relationships (including commercial and professional consulting and service arrangements, scientific 

and technical advisory board memberships, or serving as an expert witness in litigation); 
 

(iii) Services provided in exchange for honorariums or travel expense reimbursements; 
 

(iv) Research funding or other forms of research support; 
 

(v) Investment in the form of stock or bond ownership or partnership interest (excluding diversified mutual fund 

investments); 
 

(vi) Real estate investments; 
 

(vii) Patents, copyrights, and other intellectual property interests; or 
 

(viii) Business ownership and investment interests. 



N00178-04-D-4030-L601BX 

Page 300 of 311 

 

(b) Requirements. The Contractor shall— 
 

(1) Have procedures in place to screen covered employees for potential personal conflicts of interest, by— 
 

(i) Obtaining and maintaining from each covered employee, when the employee is initially assigned to the task under 

the contract, a disclosure of interests that might be affected by the task to which the employee has been assigned, as 

follows: 
 

(A) Financial interests of the covered employee, of close family members, or of other members of the covered 

employee’s household 
 

(B) Other employment or financial relationships of the covered employee (including seeking or negotiating for 

prospective employment or business). 
 

(C) Gifts, including travel; and 
 

(ii) Requiring each covered employee to update the disclosure statement whenever the employee’s personal or 

financial circumstances change in such a way that a new personal conflict of interest might occur because of the task 

the covered employee is performing. 
 

(2) For each covered employee-- 
 

(i) Prevent personal conflicts of interest, including not assigning or allowing a covered employee to perform any task 

under the contract for which the Contractor has identified a personal conflict of interest for the employee that the 

Contractor or employee cannot satisfactorily prevent or mitigate in consultation with the contracting agency; 
 

(ii) Prohibit use of non-public information accessed through performance of a Government contract for personal 

gain; and 
 

(iii) Obtain a signed non-disclosure agreement to prohibit disclosure of non-public information accessed through 

performance of a Government contract. 
 

(3) Inform covered employees of their obligation— 
 

(i) To disclose and prevent personal conflicts of interest; 
 

(ii) Not to use non-public information accessed through performance of a Government contract for personal gain; 

and 
 

(iii) To avoid even the appearance of personal conflicts of interest; 
 

(4) Maintain effective oversight to verify compliance with personal conflict-of-interest safeguards; 
 

(5) Take appropriate disciplinary action in the case of covered employees who fail to comply with policies 

established pursuant to this clause; and 
 

(6) Report to the Contracting Officer any personal conflict-of-interest violation by a covered employee as soon as it 

is identified. This report shall include a description of the violation and the proposed actions to be taken by the 

Contractor in response to the violation. Provide follow-up reports of corrective actions taken, as necessary. Personal 

conflict-of-interest violations include— 
 

(i) Failure by a covered employee to disclose a personal conflict of interest; 
 

(ii) Use by a covered employee of non-public information accessed through performance of a Government contract 



N00178-04-D-4030-L601BX 

Page 301 of 311 

 

for personal gain; and 
 

(iii) Failure of a covered employee to comply with the terms of a non-disclosure agreement. 
 

(c) Mitigation or waiver. 
 

(1) In exceptional circumstances, if the Contractor cannot satisfactorily prevent a personal conflict of interest as 

required by paragraph (b)(2)(i) of this clause, the Contractor may submit a request through the Contracting Officer to 

the Head of the Contracting Activity for— 
 

(i) Agreement to a plan to mitigate the personal conflict of interest; or 
 

(ii) A waiver of the requirement. 
 

(2) The Contractor shall include in the request any proposed mitigation of the personal conflict of interest. 
 

(3) The Contractor shall— 
 

(i) Comply, and require compliance by the covered employee, with any conditions imposed by the Government as 

necessary to mitigate the personal conflict of interest; or 
 

(ii) Remove the Contractor employee or subcontractor employee from performance of the contract or terminate the 

applicable subcontract. 
 

(d) Subcontract flowdown. The Contractor shall include the substance of this clause, including this paragraph (d), in 

subcontracts— 
 

(1) That exceed $150,000; and 
 

(2) In which subcontractor employees will perform acquisition functions closely associated with inherently 

governmental functions (i.e., instead of performance only by a self-employed individual). 
 

(End of clause) 

 

 

 

 

52.222-43 FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT ACT- PRICE ADJUSTMENT 

(MULTIPLE YEAR AND OPTION CONTRACTS) (SEP 2009) 

 

(a) This clause applies to both contracts subject to area prevailing wage determinations and contracts subject to collective 

bargaining agreements. 

 

(b) The Contractor warrants that the prices in this contract do not include any allowance for any contingency to cover 

increased costs for which adjustment is provided under this clause. 

 

(c) The wage determination, issued under the Service Contract Act of 1965, as amended, (41 U.S.C. 351, et seq.), by 

the Administrator, Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, current on the 

anniversary date of a multiple year contract or the beginning of each renewal option period, shall apply to this contract. If no 

such determination has been made applicable to this contract, then the Federal minimum wage as established by 
section 6(a)(1) of the Fair Labor Standards Act of 1938, as amended, (29 U.S.C. 206) current on the anniversary date of a 

multiple year contract or the beginning of each renewal option period, shall apply to this contract. 

 

(d) The contract price, contract unit price labor rates, or fixed hourly labor rates will be adjusted to reflect the Contractor’s 
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actual increase or decrease in applicable wages and fringe benefits to the extent that the increase is made to comply with or the 

decrease is voluntarily made by the Contractor as a result of: 

 

(1) The Department of Labor wage determination applicable on the anniversary date of the multiple year contract, or at the 

beginning of the renewal option period. For example, the prior year wage determination required a minimum wage rate of 

$4.00 per hour. The Contractor chose to pay $4.10. The new wage determination increases the minimum rate to $4.50 per 

hour. Even if the Contractor voluntarily increases the rate to $4.75 per hour, the allowable price adjustment is $.40 per hour; 

 

(2) An increased or decreased wage determination otherwise applied to the contract by operation of law; or 

 

(3) An amendment to the Fair Labor Standards Act of 1938 that is enacted after award of this contract, affects the minimum 

wage, and becomes applicable to this contract under law. 

 

(e) Any adjustment will be limited to increases or decreases in wages and fringe benefits as described in paragraph (d) of this 

clause, and the accompanying increases or decreases in social security and unemployment taxes and workers’ compensation 

insurance, but shall not otherwise include any amount for general and administrative costs, overhead, or profit. 

 

(f) The Contractor shall notify the Contracting Officer of any increase claimed under this clause within 30 days after receiving 

a new wage determination unless this notification period is extended in writing by the Contracting Officer. The Contractor  

shall promptly notify the Contracting Officer of any decrease under this clause, but nothing in the clause shall preclude the 

Government from asserting a claim within the period permitted by law. The notice shall contain a statement of the amount 

claimed and the change in fixed hourly rates (if this is a time-and-materials or labor-hour contract), and any relevant  

supporting data, including payroll records, that the Contracting Officer may reasonably require. Upon agreement of the parties, 

the contract price, contract unit price labor rates, or fixed hourly rates shall be modified in writing. The Contractor shall 

continue performance pending agreement on or determination of any such adjustment and its effective date. 

 

(g) The Contracting Officer or an authorized representative shall have access to and the right to examine any directly pertinent 

books, documents, papers and records of the Contractor until the expiration of 3 years after final payment under the contract. 

 

(End of clause) 

 

252.223-7006 PROHIBITION ON STORAGE AND DISPOSAL OF TOXIC AND HAZARDOUS 

MATERIALS (APR 1993) 

 

(a) Definitions. As used in this clause— 
 

(1) “Storage” means a non-transitory, semi-permanent or permanent holding, placement, or leaving of material. It 

does not include a temporary accumulation of a limited quantity of a material used in or a waste generated or 

resulting from authorized activities, such as servicing, maintenance, or repair of Department of Defense (DoD) 

items, equipment, or facilities. 
 

(2) “Toxic or hazardous materials” means: 
 

(i) Materials referred to in section 101(14) of the Comprehensive Environmental Response, Compensation, and 

Liability Act (CERCLA) of 1980 (42 U.S.C. 9601(14)) and materials designated under section 102 of CERCLA (42 

U.S.C. 9602) (40 CFR Part 302); 
 

(ii) Materials that are of an explosive, flammable, or pyrotechnic nature; or 
 

(iii) Materials otherwise identified by the Secretary of Defense as specified in DoD regulations. 
 

(b) In accordance with 10 U.S.C. 2692, the Contractor is prohibited from storing or disposing of non-DoD-owned 

toxic or hazardous materials on a DoD installation, except to the extent authorized by a statutory exception to 10 

U.S.C. 2692 or as authorized by the Secretary of Defense or his designee. 
 

52.217-8 Option to Extend Services (Nov 1999) 
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The Government may require continued performance of any services within the limits and at the rates specified in the contract. 

These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor. The 

option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 

6 months. The Contracting Officer may exercise the option by written notice to the Contractor within 60 days of the 

completion date 

 

(End of clause) 

 
52.216-10 INCENTIVE FEE (JUN 2011) (Applicable to CLINs 4000, and if the options are exercised 4100 and 

4200). 

 

 

(a) General. The Government shall pay the Contractor for performing this contract a fee determined as provided in this 

contract. 
 

(b) Target cost and target fee. The target cost and target fee specified in the Schedule are subject to adjustment if the 

contract is modified in accordance with paragraph (d) of this clause. 
 

(1) “Target cost,” as used in this contract, means the estimated cost of this contract as initially negotiated, adjusted in 

accordance with paragraph (d) of this clause. 

 

(2) “Target fee,” as used in this contract, means the fee initially negotiated on the assumption that this contract would be 

performed for a cost equal to the estimated cost initially negotiated, adjusted in accordance with paragraph (d) of this clause. 

 

(c) Withholding of payment. 

 

(1) Normally, the Government shall pay the fee to the Contractor as specified in the Schedule. However, when the Contracting 

Officer considers that performance or cost indicates that the Contractor will not achieve target, the Government shall pay on 

the basis of an appropriate lesser fee. When the Contractor demonstrates that performance or cost clearly indicates that the 

Contractor will earn a fee significantly above the target fee, the Government may, at the sole discretion of the Contracting 

Officer, pay on the basis of an appropriate higher fee. 

 

(2) Payment of the incentive fee shall be made as specified in the Schedule; provided that the Contracting Officer withholds a 

reserve not to exceed 15 percent of the total incentive fee or $100,000, whichever is less, to protect the Government’s interest. 

The Contracting Officer shall release 75 percent of all fee withholds under this contract after receipt of an adequate certified 

final indirect cost rate proposal covering the year of physical completion of this contract, provided the Contractor has satisfied 

all other contract terms and conditions, including the submission of the final patent and royalty reports, and is not delinquent  

in submitting final vouchers on prior years’ settlements. The Contracting Officer may release up to 90 percent of the fee 

withholds under this contract based on the Contractor’s past performance related to the submission and settlement of final 

indirect cost rate proposals. 

 

(d) Equitable adjustments. When the work under this contract is increased or decreased by a modification to this contract or 

when any equitable adjustment in the target cost is authorized under any other clause, equitable adjustments in the target cost, 

target fee, minimum fee, and maximum fee, as appropriate, shall be stated in a supplemental agreement to this contract. 
 

(e) Fee payable. 

 

(1) The fee payable under this contract shall be the target fee increased by cents for every dollar that the total allowable cost 

is less than the target cost or decreased by  cents for every dollar that the total allowable cost exceeds the target cost. In no 

event shall the fee be greater than or less than 

percent of the target cost. 
 

(2) The fee shall be subject to adjustment, to the extent provided in paragraph (d) of this clause, and within the minimum and 

maximum fee limitations in paragraph (e)(1) of this clause, when the total allowable cost is increased or decreased as a 

consequence of— 
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(i) Payments made under assignments; or 

 

(ii) Claims excepted from the release as required by paragraph (h)(2) of the Allowable Cost and Payment clause. 

 

(3) If this contract is terminated in its entirety, the portion of the target fee payable shall not be subject to an increase or 

decrease as provided in this paragraph. The termination shall be accomplished in accordance with other applicable clauses of 

this contract. 

 

(4) For the purpose of fee adjustment, “total allowable cost” shall not include allowable costs arising out of— 

 

(i) Any of the causes covered by the Excusable Delays clause to the extent that they are beyond the control and without the 

fault or negligence of the Contractor or any subcontractor; 

 

(ii) The taking effect, after negotiating the target cost, of a statute, court decision, written ruling, or regulation that results in 

the Contractor’s being required to pay or bear the burden of any tax or duty or rate increase in a tax or duty; 

 

(iii) Any direct cost attributed to the Contractor’s involvement in litigation as required by the Contracting Officer pursuant to a 

clause of this contract, including furnishing evidence and information requested pursuant to the Notice and Assistance 

Regarding Patent and Copyright Infringement clause; 

 

(iv) The purchase and maintenance of additional insurance not in the target cost and required by the Contracting Officer, or 

claims for reimbursement for liabilities to third persons pursuant to the Insurance Liability to Third Persons clause; 

 

(v) Any claim, loss, or damage resulting from a risk for which the Contractor has been relieved of liability by the Government 

Property clause; or 

 

(vi) Any claim, loss, or damage resulting from a risk defined in the contract as unusually hazardous or as a nuclear risk and 

against which the Government has expressly agreed to indemnify the Contractor. 

 

(5) All other allowable costs are included in “total allowable cost” for fee adjustment in accordance with this paragraph (e), 

unless otherwise specifically provided in this contract. 

 

(f) Contract modification. The total allowable cost and the adjusted fee determined as provided in this clause shall be 

evidenced by a modification to this contract signed by the Contractor and Contracting Officer. 
 

(g) Inconsistencies. In the event of any language inconsistencies between this clause and provisioning documents or 

Government options under this contract, compensation for spare parts or other supplies and services ordered under such 

documents shall be determined in accordance with this clause. 
 

(End of clause) 

 

 
 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

(NAVSEA VARIATION) (SEP 2009) 

 
 

(a) The Government may extend the term of this contract by written notice(s) to the Contractor within the periods 

specified below. If more than one option exists the Government has the right to unilaterally exercise any such option 

whether or not it has exercised other options. 
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CLIN OPTION PERIOD LATEST OPTION EXERCISE 

DATE 

4000/6000 Base Period N/A 

4100/6100 Option 1 6 September 2013 

4200/6200 Option 2 6 September 2014 

 

 

 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 

(c) The total duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five 

(5) years, however, in accordance with paragraph (g) of the requirement of this contract entitled "LEVEL OF 

EFFORT" (NAVSEA 5252.216-9122), if the total manhours delineated in paragraph (a) of the LEVEL OF EFFORT 

requirement, have not been expended within the period specified above, the Government may require the Contractor 

to continue to perform the work until the total number of manhours specified in paragraph (a) of the aforementioned 

requirement have been expended. 

 

 

(End of Clause) 

 

 
 

52.228-5 Insurance—Work on a Government Installation (Jan 1997) 

 
(a) The Contractor shall, at its own expense, provide and maintain during the entire performance of this contract, at least the 

kinds and minimum amounts of insurance required in the Schedule or elsewhere in the contract. 

 

(b) Before commencing work under this contract, the Contractor shall notify the Contracting Officer in writing that the 

required insurance has been obtained. The policies evidencing required insurance shall contain an endorsement to the effect 

that any cancellation or any material change adversely affecting the Government’s interest shall not be effective— 

 

(1) For such period as the laws of the State in which this contract is to be performed prescribe; or 

 

(2) Until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer. 

 

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this contract that 

require work on a Government installation and shall require subcontractors to provide and maintain the insurance required in 

the Schedule or elsewhere in the contract. The Contractor shall maintain a copy of all subcontractors’ proofs of required 

insurance, and shall make copies available to the Contracting Officer upon request. 

 

(End of clause) 

 

Subcontracts (Oct 2010) 
 

(a) Definitions. As used in this clause— 
 

“Approved purchasing system” means a Contractor’s purchasing system that has been reviewed and approved in 

accordance with Part 44 of the Federal Acquisition Regulation (FAR) 
 

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor to enter into a particular 

subcontract. 
 

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies 
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or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, 

and changes and modifications to purchase orders. 
 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced 

contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance 

with paragraph (c) or (d) of this clause. 
 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any 

subcontract that- 
 

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 
 

(2) Is fixed-price and exceeds— 
 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics 

and Space Administration, the greater of the simplified acquisition threshold or 5 percent of the total 

estimated cost of the contract; or 
 

(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics 

and Space Administration, either the simplified acquisition threshold or 5 percent of the total estimated 

cost of the contract. 
 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting 

Officer’s written consent before placing the following subcontracts: 
 

  N/A   
 

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or 

modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the 

following information: 
 

(i) A description of the supplies or services to be subcontracted. 
 

(ii) Identification of the type of subcontract to be used. 
 

(iii) Identification of the proposed subcontractor. 
 

(iv) The proposed subcontract price. 
 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of 

Current Cost or Pricing Data, if required by other contract provisions. 
 

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when 

such data are required by other provisions of this contract. 
 

(vii) A negotiation memorandum reflecting - 
 

(A) The principal elements of the subcontract price negotiations; 
 

(B) The most significant considerations controlling establishment of initial or revised prices; 
 

(C) The reason certified cost or pricing data were or were not required; 
 

(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or 
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pricing data in determining the price objective and in negotiating the final price; 
 

(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost 

or pricing data were not accurate, complete, or current; the action taken by the Contractor and the 

subcontractor; and the effect of any such defective data on the total price negotiated; 
 

(F) The reasons for any significant difference between the Contractor’s price objective and the 

price negotiated; and 
 

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The 

explanation shall identify each critical performance element, management decisions used to 

quantify each incentive element, reasons for the incentives, and a summary of all trade-off 

possibilities considered. 
 

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract 

for which consent is not required under paragraph (b), (c), or (d) of this clause. 
 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any 

subcontract nor approval of the Contractor’s purchasing system shall constitute a determination - 
 

(1) Of the acceptability of any subcontract terms or conditions; 

(2) Of the allowability of any cost under this contract; or 

(3) To relieve the Contractor of any responsibility for performing this contract. 
 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus- 

a-percentage-of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee 

limitations in FAR 15.404-4(c)(4)(i). 
 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt 

notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the 

Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be 

entitled to reimbursement from the Government. 
 

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3. 
 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during 

negotiations:  

 
 

(End of Clause) 

 
 

5252.245-9106 FACILITIES TO BE GOVERNMENT-FURNISHED (COST-REIMBURSEMENT) (SEP 2009) 

 

 
 

(a) The estimated cost and fee, if any, and delivery schedule set forth in this contract contemplate the rent-free use of the 

facilities identified in paragraph (b) below and in paragraph (c) If the Government limits or terminates the Contractor's 

rent-free use of said facilities, and such action affects the ability of the Contractor to perform this contract in accordance 

with its terms and conditions, then an equitable adjustment in the estimated cost and fee, if any, or delivery schedule, or 

both, shall be made pursuant to the clause entitled "CHANGES--COST-REIMBURSEMENT" (FAR 52.243-2), 

provided, however, that if the limitation or termination is due to failure by the Contractor to perform its obligations under 

this contract, the Contractor shall be entitled only to such adjustment as the Contracting Officer determines as a fact to be 
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appropriate under the circumstances. 

 

 

(b) The Contractor is authorized to acquire or use the facilities described below upon the prior written approval of the 

cognizant Contract Administration Office, which shall determine that such facilities are required to carry out the work 

provided for by this contract. Immediately upon delivery of each item of approved facilities to the Contractor's plant, the 

Contractor shall notify the cognizant Contract Administration Office of the receipt of such facilities owned by the 

Government, which shall be made a part of the plant account assigned to the Contractor at that location. 

 

 

The Government shall provide work spaces for all contractor personnel required to be located at the  

 

 

(c) In the event there is in existence a facilities management contract effective at the same plant or general location, the 

facilities provided hereunder shall be made subject to all the terms and conditions of the facilities management contract. 
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Section J - List of Attachments 

 
Attachment 1 - Contract Security Classification Specification (DD254) 

Attachment 2 - A001 Progress and Status Report CDRL 

Attachment 2 - A001 Progress and Status Report DID 

Attachment 2 - A002 Financial Report CDRL 

Attachment 2 - A002 Financial Report DID 

Attachment 2 - A003 Software analysis, design, etc. CDRL 

Attachment 2 - A003 Software analysis, design, etc. DID 

Attachment 2 - A004 Technical Briefs and Reports CDRL 

Attachment 2 - A004 Technical Briefs and Reports DID 

Attachment 2 - A005 Process Metrics Report CDRL 

Attachment 2 - A005 Process Metrics Report DID 

Attachment 2 - A006 Financial Expenditure Report CDRL 

Attachment 2 - A006 Financial Expenditure Report DID 

Attachment 2 - A007 C5RA Configuration Report CDRL 

Attachment 2 - A007 C5RA Configuration Report DID 

Attachment 2 - A008 Personnel Roster CDRL 

Attachment 2 - A008 Personnel Roster DID 

Attachment 2 - A009 Status Report for RA30 

Attachment 3 - DOL WD 2005-2054 REV. 13 
 

Attachment 7 - Government Furnished Property PA 

Attachment 7 - Government Furnished Property QA 

Attachment 7 - Government Furnished Property RA1 

Attachment 7 - Government Furnished Property RA2 

Attachment 8 - Non-Disclosure 
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Attachment 10 - Quality Assurance Surveillance Plan 

Attachment 14 - CCRN Architecture Documentation A 

Attachment 15 - CCRN Architecture Documentation B 

Attachment 16 - Wage Determination 2005-2544 Rev17 - Norfolk, VA. 
 

 

 
 

Attachment 

Number 
File Name Description 

 
CDRL.A002_Financial_Rep.doc 

Attachment 2 - A002 Financial 

Report CDRL 

 
DID.A004_DID_Technical_Rep.doc 

Attachment 2 - A004 Technical 

Briefs and Reports DID 

 
DID.A001_DI-MGMT-80227.doc 

Attachment 2 - A001 Progress and 

Status Report DID 

 
Attachment_15_Visio-CCRN_Buildings_Layout3.pdf 

Attachment 15 - CCRN Architecture 

Documentation B 

 
PA_D41_Task_10_GFE_1210.xls 

Attachment 7 - Government 

Furnished Property PA 

 
CDRL.A007_C5RA_110524_(2).doc 

Attachment 2 - A007 C5RA 

Configuration Report CDRL 

 
CDRL.A003_Software_Rep_(2).doc 

Attachment 2 - A003 Software 

analysis, design, etc. CDRL 

 
CDRL.A006_Financial_v2.doc 

Attachment 2 - A006 Financial 

Expenditure Report CDRL 

 
DID.A006_DID.doc 

Attachment 2 - A006 Financial 

Expenditure Report DID 

 
CDRL.A008_Personnel_Roster.doc 

Attachment 2 - A008 Personnel 

Roster CDRL 

 
RA_GFE_RA10.xls 

Attachment 7 - Government 

Furnished Property RA2 

 
05-2054.txt 

Attachment 3 - DOL WD 2005-2054 

REV. 13 

 
DID.A007_DID.doc 

Attachment 2 - A007 C5RA 

Configuration Report DID 

 
Attachment_10_QASP_Version_2.pdf 

Attachment 10 - Quality Assurance 

Surveillance Plan 

 
DID.A002_DI-FNCL-80912.doc 

Attachment 2 - A002 Financial 

Report DID 

 
CDRL.A001_Status_Rep.doc 

Attachment 2 - A001 Progress and 

Status Report CDRL 
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Attachment 

Number 
File Name Description 

 
QA_GFE_GIDEP_rev.xls 

Attachment 7 - Government 

Furnished Property QA 

 DID.A008_approved_DID_DI- 

MGMT-81834_Contractor_Personnel_ROSTER.doc 

Attachment 2 - A008 Personnel 

Roster DID 

 
RA_D42_RA20_GFE_Asset_Inv_List.xls 

Attachment 7 - Government 

Furnished Property RA1 

 
Attachment_16_Wage_Det_2005-2544_Norfolk.txt 

Attachment 16- Wage Determination 

2005-2544_Norfolk, VA. 

  
DD254_Award_4030_CSC_Oct2012.PDF 

Attachment 1 - Contract Security 

Classification Specification 

(DD254) - Contract 

 
Attachment_14_Visio-CCRN-07Feb2012.pdf 

Attachment 14 - CCRN Architecture 

Documentation A 

 
CDRL.A004_Technical_Rep_(2).doc 

Attachment 2 - A004 Technical 

Briefs and Reports CDRL 

 CERTIFICATE_OF_NON-DISCLOSURE.doc Attachment 8 - Non-Disclosure 

 
DID.A003_DI-IPSC-81488.doc 

Attachment 2 - A003 Software 

analysis, design, etc. DID 

 
CDRL-A009.MonthlyProgressReport.RA.DID.pdf 

Attachment 2 - A009 Status Report 

for RA30 CDRL/DID 

 


