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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 

 
is extended. 

 
is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If  

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

SEE SECTION G 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER 

NUMBER IN ITEM 10A.  

 
 

 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

 

IAW FAR 43.103(a) mutual agreement between the parties 
 

 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

 

 
D. OTHER (Specify type of modification and authority) 

 

E. IMPORTANT: Contractor is not is required to sign this document and return copies to the issuing office. 
 

 
 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

 

 
SEE PAGE 2 

 
 
 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

 

 
15B. CONTRACTOR/OFFEROR 

 
 

(Signature of person authorized to sign) 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

 

 

Previous edition unusable STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NUMBER 

P00023 

PAGE OF PAGES 

1 2 
5. PROJECT NUMBER (If applicable) 

N/A 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE SCD C 

 

NSWC, CRANE DIVISION DCMA Manassas 

300 Highway 361 - Building 3373 14501 George Carter Way, 2nd Floor 

Crane, IN 47522-5001 Chantilly, VA 20151 

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NUMBER 

CACI Technologies, Inc. 

14370 Newbrook Drive 

Chantilly, Virginia 20151 

9B. DATED (SEE ITEM 11) 

 
 

10A. MODIFICATION OF CONTRACT/ORDER NUMBER 

N00178-04-D-4026/N0016419F3003 

10B. DATED (SEE ITEM 13) 

CODE   8D014 03/06/2019 FACILITY CODE 057364507 

(X) 

S2404A N00164 

4. REQUISITION/PURCHASE REQUISITION NUMBER 

1300840109 

3. EFFECTIVE DATE 

04/23/2020 

1. CONTRACT ID CODE 

U 
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General Information 

 
The purpose of this modification is to extend PoP dates for SLINs 7001AH and 

7001CE to 4/30/2020... Accordingly, said Task Order is modified as follows: A 

conformed copy of this Task Order is attached to this modification for 

informational purposes only. 
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ORDER FOR SUPPLIES OR SERVICES 

1. CONTRACT/PURCH ORDER/AGREEMENT NO.   2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 
(YYYYMMMDD) 

 
 

 
4. REQUISITION/PURCH REQUEST NO. 

PAGE 1 OF 

115 

5. PRIORITY 

N00178-04-D-4026 N0016419F3003 2020APR23 1300840109 Unrated 

6. ISSUED BY CODE 

 
NSWC, CRANE DIVISION 

300 Highway 361 - Building 3373 

Crane, IN 47522-5001 

N00164 7. ADMINISTERED BY (If other than 6) CODE 

 
DCMA Manassas 

14501 George Carter Way, 2nd Floor 

Chantilly, VA 20151 

S2404A 
 

 
SCD: C 

8. DELIVERY FOB 

DESTINATION 

OTHER 

(See Schedule if 
other) 

9. CONTRACTOR CODE 

 

8D014 FACILITY 057364507 

 

10. DELIVER TO FOB POINT BY (Date) 
(YYYYMMMDD) 

SEE SCHEDULE 
12. DISCOUNT TERMS 

11. X IF BUSINESS IS 

SMALL 
SMALL DISAD- 

NAME 
AND 
ADDRESS 

CACI Technologies, Inc. 

14370 Newbrook Drive Net 30 Days WAWF 
VANTAGED 

WOMEN-OWNED 

Chantilly, VA 20151 
 

13. MAIL INVOICES TO THE ADDRESS IN BLOCK 

 SEE SECTION G 

14. SHIP TO CODE 15. PAYMENT WILL BE  MADE BY CODE HQ0338 MARK ALL 

PACKAGES AND 

SEE SECTION F DFAS Columbus Center,South Entitlement Operations 

P.O. Box 182264 

Columbus, OH 43218-2264 

PAPERS WITH 

IDENTIFICATION 

NUMBERS IN 

BLOCKS 1 AND 2. 

16. T

YPE OF 

ORDER 

DELIVERY/ 
CALL 

 
PURCHASE 

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract. 

 
Reference your furnish the following on terms specified herein. 

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE 
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

CACI Technologies, Inc.  
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 

(YYYYMMMDD) 

If this box is marked, supplier must sign Acceptance and return the following number of copies: 

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

SEE SCHEDULE 

 
 

 
18. ITEM NO. 

 
 

 
SEE SCHEDULE 

 

 
19. SCHEDULE OF SUPPLIES/SERVICES 

 
20. QUANTITY 

ORDERED/ 
ACCEPTED* 

 

21. U

NIT 

 

 
22. UNIT PRICE 

 

 
23. AMOUNT 

 
 
 
 
 
 
 

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X. 
If different, enter actual quantity accepted below 
quantity ordered and encircle. 

27a. QUANTITY IN COLUMN 20 HAS BEEN 

24. UNITED STATES OF AMERICA 
BY: 

 
 

CONTRACTING/ORDERING OFFICER 

 
25. TOTAL 

26. DIFFEREN
CES 

$27,696,649.00 

INSPECTED RECEIVED 
ACCEPTED, AND CONFORMS TO 
THE CONTRACT  EXCEPT AS NOTED:       

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE 
(YYYYMMMDD) 

d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

 

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS 

 
 
 

f. TELEPHONE NUMBER g. E-MAIL ADDRESS 

 

 
36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 

PARTIAL 

FINAL 

31. PAYMENT 

COMPLETE 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

 
 

34. CHECK NUMBER 

a. DATE 

(YYYYMMMDD) 

 
37. RECEIVED 

AT 

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 

 
 

38. RECEIVED BY (Print) 39. DATE RECEIVED 

(YYYYMMMDD) 

PARTIAL 

FINAL 

40. TOTAL CON- 

TAINERS 

 
 

 
41. S/R ACCOUNT NUMBER 

35. BILL OF LADING NO. 

 

42. S/R VOUCHER NO. 

 

DD  FORM  1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE. 
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Section B - Supplies and Services 

CLIN - SUPPLIES OR SERVICES 

 
Cost Type Items: 

Item PSC Supplies/Services Qty   Unit Est. Cost Fixed Fee CPFF 
 

 
7000 R425 Non-personal Engineering and Technical 

services. LABOR ceiling and LOE for 

Base Year (Year 1) and four (4) one 

(1)-year Option periods (Years 2 through 

5) - No funding will be applied to this 

CLIN. Each Year's funding is applied to 

priced SLINs under CLINs 7001, 7002, 

7003, 7004, and 7005. Contractor shall 

NOT invoice against CLIN 7000. 

(Estimated Total Labor Hours are for 

Base Labor and all four (4) option 

periods. (Fund Type - TBD) 

 Labor Hours   $20,341,030.70 

7001  Base Year (Year 1) Labor. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is.) 

     

7001AA L010 Funding in support of TI-004.E. to 

provide technical support in support of 

the organic screening of Toplite family of 

systems. IWS-3C (O&MN,N) 

 Lot   $5,000.00 

7001AB J099 Incremental labor funding in support of 

TI009.E for technical support, depot 

maintenance support for Naval Special 

Warfare Visual Augmentation Systems 

repair efforts. (MDA) 

 Lot   $10,000.00 

7001AC R706 Incremental labor funding in support of 

TI009.E for demilitarization, screening 

and erepair support provided to 

NAVSEA/NECC VAS for the 

AN/PVS-15 series, SU-250/U, 

SU-251/U, SU-255/U, AN/PVS-31B, 

ACOGs, VCOGs, M2WS, EJTAC, 

AN/PAS-23A, LRTV, SU-269, LA-5 

series, AN/PVS-27, AN/PES-1, 

AN/PES-2 products for the 

NAVSEA/NECC VAS Program. (Fund 

Type - OTHER) 

 Lot   $50,000.00 

7001AD R706 Incremental labor funding on FC04 

TI009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support by the NSWC Crane Electro- 

Optics Division. (WCF) 

 Lot   $75,000.00 

7001AE R425 Funding to provide technical support in 

support of the organic screening of 

Toplite family of systems on TI-004.E. 

(O&MN,N) 

 Lot   $27,000.00 

7001AF J099 Incremental labor funding in support of 

TI009.E for contractor to perform 

acceptance testing/repair/demil of the 

following systems: AN/PVS-15 series, 

SU-250/U, SU-251/U, SU-255/U, 

AN/PVS-31B, ACOGs, VCOGs, M2WS, 

EJTAC, AN/PAS-23A, LRTV, SU-269, 

LA-5 series, AN/PVS-27, AN/PES-1, 

AN/PES-2 and Miscellaneous VAS in 
support of the PMS 408 VAS program. 

 Lot   $20,000.00 
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Item PSC Supplies/Services Qt

y 

Unit Est. Cost Fixed Fee CPFF 

  (O&MN,N)      

7001AG R706 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI009.E for labor including 

sustainment support for the U.S. Special 

Operations Command (USSOCOM) 

Visual Augmentation System 

Binocular/Monocular Program. (MDA) 

 Lot   $40,000.00 

7001AH R706 Incremental labor funding on FC04  

TI009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. (WCF) 

 Lot   $75,000.00 

7001AJ R425 Incremental labor funding on TI001.E for 

CCFLIR (Combatant Craft Forward 

Looking InfraRed) Sustainment 

Engineering Support for NECC. (WCF) 

 
Lot   $20,000.00 

7001AK R706 Incremental labor funding on TI005.E for  

Laser Systems Sustainment, Laser 

Shutter Assembly/Rangefinder Depot 

Repair and EO systems branch 

calibration support. (WCF) 

 
Lot   $65,000.00 

7001AL J059 Incremental labor funding on TI002.E for repair 

of JCA assets. (WCF) 

 Lot   $68,000.00 

7001AM J059 Incremental labor funding on TI002.E for repair 

of Identifier assets. (WCF) 

 Lot   $24,000.00 

7001AN J059 Incremental labor funding on TI002.E for  repair 

of Fluid Transfer System (FTS) 

assets. (WCF) 

 
Lot   $20,000.00 

7001AP J059 Incremental labor funding on TI002.E for repair 

of Power Pack assets. (WCF) 

 Lot   $36,000.00 

7001AQ J059 Incremental labor funding on TI008.E for 

Logistics support of BAWS assets. 

(WCF) 

 Lot   $12,000.00 

7001AR J099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding on 

TI009.E for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems. 

(O&MN,N) 

 Lot   $25,000.00 

7001AS R702 Incremental labor funding on TI008.E for  

engineering and technical support to 

assist the Electro-Optic Technology 

Division and to develop and administer 

data management. (WCF) 

 Lot   $28,000.00 

7001AT R425 Incremental labor funding in support ofTI002.E 

for repair of BAWS 4 assets. 

(WCF) 

 
Lot   $264,000.00 

7001AU J016 Incremental labor funding in support of

 TI006

.E for engineering conceptual 

designing, engineering analysis, and 

engineering drafting. (MDA) 

 Lot   $25,000.00 

7001AV J016 Incremental labor funding in support ofTI003.E 

for Multi-Sensor Systems (MSS) Depot Repair. 

(MDA) 

 
Lot   $25,000.00 

7001AW R425 Incremental labor funding in support ofTI003.E 

for Multi-Sensor Systems (MSS) Depot Repair 

of the implementation of 

CIP upgrades in the AN/AAS-54 systems 
used on the HC/MC-130J aircraft. (WCF) 

 Lot   $21,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001AX J099 Incremental labor funding in support ofTI008.E 

for engineering and technical 

support to assist the Electro-Optic 

Technology Division to develop and 

administer a data management program. 

(WCF) 

 Lot   $35,000.00 

7001AY R425 Incremental labor funding on TI001.E for 

CCFLIR (Combatant Craft Forward 

Looking InfraRed) Sustainment 

Engineering Support. (WCF) 

 Lot   $3,500.00 

7001AZ J059 Incremental labor funding in support of

 TI0

02.E for repair of Collector assets. 

(WCF) 

 
Lot   $52,000.00 

7001BA J099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI003.E for the procurement 

of Multi-Sensor Systems (MSS) Depot 

Repair. (O&MN,N) 

 Lot   $76,100.00 

7001BB J099 Incremental labor funding in support ofTI009.E 

for the Visual Augme nation 

System (VAS) program. (MDA) 

 Lot   $20,000.00 

7001BC R425 Incremental labor funding in support ofTI001.E 

for CCFLIR (Combatant Craft Forward 

Looking InfraRed) Sustainment Engineering 

Support. (WCF) 

 Lot   $20,000.00 

7001BD R706 Incremental labor funding in support of 

TI005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/Rangefinder 

Depot Repair and EO systems branch 

calibration support. (WCF) 

 Lot   $20,000.00 

7001BE L010 Incremental labor funding in support of TI-

011.E for planning, labor, material, 

and engineering services. (WCF) 

 
Lot   $52,239.72 

7001BF R425 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI006.E for engineering 

conceptual designing, engineering 

analysis, and engineering drafting. 

(WCF) 

 Lot   $16,900.00 

7001BG R706 Incremental labor funding in support of TI-

005.E. for Laser Systems 

Sustainment, Laser Shutter 

Assembly/Rangefinder Depot Repair and 

EO systems branch calibration support. 

(WCF) 

 Lot   $20,000.00 

7001BH J099 Incremental labor funding in support of TI-

0005.E for Maintenance Support for 

Naval Special Warfare Visual 

Augmentation Systems. (MDA) 

 Lot   $10,000.00 

7001BJ R425 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-003.E. for Multi-Sensor 

Systems (MSS) Depot Repair support for 

PM UAS Warrior program. (MDA) 

 Lot   $25,100.00 

7001BK R425 Incremental labor funding in support of TI-

006.E for engineering conceptual 

designing, engineering analysis, and 

engineering drafting for the HC/MC-130J 

program in support AN/AAS-54 system 

CIP upgrades. (WCF) 

 
Lot   $16,800.00 

7001BL L010 Incremental labor funding in support of TI-

004.E to provide technical support in 
support of the MK 38 Toplite EOSS 

 Lot   $70,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

  SPMRs. (WPN)      

7001BM R706 Incremental labor funding in support of TI-

009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. Mod 14 deob $43,360.31 from 

$50,000. Leaving a remaining balance of 

$6,639.69. (WCF) 

 Lot   $6,639.69 

7001BN R425 Incremental labor funding in support of TI-

010.E for the drafting of drawings for 

the AN/SAY-3 I-Stalker Program. 

(RDT&E) 

 Lot   $60,000.00 

7001BP R702 Incremental labor funding in support of TI-

008.E for engineering and technical 

support to assist the Electro-Optic 

Technology Division to develop and 

administer data management in support 

of NAVSEA MK38 toplite system efforts. 

(WCF) 

 Lot   $42,000.00 

7001BQ R425 Incremental labor funding in support of TI-

001.E for CCFLIR (Combatant Craft Forward 

Looking InfraRed) Sustainment Engineering 

Support for NECC. (WCF) 

 
Lot   $10,000.00 

7001BR J099 10 USC 2410(a) Authority is herebyinvoked. 

Incremental labor funding in support of TI-
009.E for In-Service Engineering Agent (ISEA) 

support and provide for Maintenance Support 

for Naval Special Warfare Visual Augmentation 
Systems. (MDA) 

 
Lot   $14,268.00 

7001BS J099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-009.E for technical support 

for the Visual Augmentation System 

(VAS) program. (MDA) 

 Lot   $32,577.50 

7001BT R706 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-009.E for sustainment 

support for the U.S. Special Operations 

Command (USSOCOM) Visual 

Augmentation System 

Binocular/Monocular Program. (MDA) 

 Lot   $60,000.00 

7001BU R425 Incremental labor funding in support of TI-

001.E for CCFLIR (Combatant Craft Forward 

Looking InfraRed) Sustainment Engineering 

Support. (WCF) 

 
Lot   $15,000.00 

7001BV R706 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/ Rangefinder 

Depot Repair and EO systems branch 

calibration. (WCF) 

 Lot   $4,000.00 

7001BW R706 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-005.E for Laser Systems 

Sustainment, Laser Shutter Assembly/ 

Rangefinder Depot Repair and EO 

systems branch calibration. (MDA) 

 Lot   $15,000.00 

7001BX J099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-005.E for Laser Systems 

Sustainment, Laser Shutter Assembly/ 

Rangefinder Depot Repair and EO 

systems branch calibration. (MDA) 

 Lot   $4,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001BY K099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-002.E for repair of BAWS 

JPM Korea assets. (Fund Type - OTHER) 

 Lot   $75,000.00 

7001BZ K099 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-002.E for 

technical/engineering support of BAWS 

JPM SWA assets. (Fund Type - OTHER) 

 
Lot   $56,935.00 

7001CA R706 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/ Rangefinder 

Depot Repair and EO systems branch 

calibration. (MDA) 

 Lot   $4,000.00 

7001CB H299 10 USC 2410(a) Authority is hereby  

invoked. Incremental labor funding in 

support of TI-009.E for sustainment 

support for the Visual Augmentation 

System program. (O&MN,N) 

 Lot   $7,000.00 

7001CC R425 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/ Rangefinder 

Depot Repair and EO systems branch 

calibration. (WCF) 

 
Lot   $50,000.00 

7001CD R706 Incremental labor funding in support of TI-

009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. (WCF) 

 Lot   $50,000.00 

7001CE R706 Incremental labor funding in support of TI-

009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. (WCF) 

 Lot   $30,000.00 

7001CF J099 Incremental labor funding in support of TI-

009.E for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems. 

Mod 19 deob $5,820 from $6,000. 

Leaving a remaining balance of $180. 

(MDA) 

 
Lot   $180.00 

7001CG L049 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/Rangefinder 

Depot Repair and EO systems branch 

calibration support. (WCF) 

 
Lot   $25,000.00 

7001CH J099 Incremental labor funding in support of TI-

009.E for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems. 

Mod 19 deob $24,500 from $25,000. 

Leaving a remaining balance of $500. 

(O&MN,N) 

 Lot   $500.00 

7001CJ R706 Incremental labor funding in support of TI-

009.E for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. Mod 22 deob $25,889 from 

$30,000. Leaving a remaining balance of 

$4,111. (O&MN,N) 

 Lot   $4,111.00 

7001CK H299 Incremental labor funding in support of TI-

013.E for U.S. Fleet Forces Command 

supporting EO/IR sensors for Military 
Sealift Command (MSC) vessels. (OPN) 

 Lot   $95,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001CL R702 Incremental labor funding in support of TI-

008.E for engineering and technical 

support to assist the Electro-Optic 

Technology Division to develop and 

administer data management in support 

of NAVSEA MK38 toplite system efforts. 

(WCF) 

 Lot   $16,000.00 

7001CM L010 Incremental labor funding in support of TI-

004.E for the MK38 Toplite 

Electro-Optic Sensor System Standard 

Pierside Maintenance and Repairs. 

(WPN) 

 
Lot   $12,842.54 

7001CN J016 Incremental labor funding in support of TI-

003.E. for the Multi-Sensor Systems 

(MSS) Depot Repair support for PM 

UAS Warrior program. (MDA) 

 Lot   $24,900.00 

7001CP R425 Incremental labor funding in support of TI-

014.E for the engineering support and related 

services for USCG C3CEN and 

SSP. (WCF) 

 Lot   $45,000.00 

7001CQ L049 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/Rangefinder 

Depot Repair and EO systems branch 

calibration support. (WCF) 

 Lot   $25,000.00 

7001CR L049 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/Rangefinder 

Depot Repair and EO systems branch 

calibration support. (O&MN,N) 

 Lot   $15,000.00 

7001CS L049 Incremental labor funding in support of TI-

005.E for Laser Systems Sustainment, 

Laser Shutter Assembly/Rangefinder 

Depot Repair and EO systems branch 

calibration support. (WCF) 

 Lot   $10,000.00 

7002 
 

Option Year 1 (Year 2) Labor. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is.) 

     

7002AA K099 Incremental labor funding in support of TI-

002.E.2 for repair of BAWS 4 assets. 

(WCF) 

 Lot   $68,000.00 

7002AB J016 Incremental labor funding in support of TI-

003.E.2 for Multi-Sensor Systems 

(MSS) Depot Repair support for PM 

UAS Warrior program. (MDA) 

 
Lot   $27,000.00 

7002AC J099 Incremental labor funding in support of TI-

009.E.2 for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems 

(MFP11). (MDA) 

 
Lot   $11,000.00 

7002AD R706 Incremental labor funding in support of TI-

009.E.2 for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. (WCF) 

 Lot   $60,000.00 

7002AE J016 Incremental labor funding in support of TI-

006.E.2 for engineering conceptual designing, 

engineering analysis, and engineering drafting 

for PM UAS Sky 
Warrior program. (MDA) 

 Lot   $14,900.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7002AF R706 Incremental labor funding in support of TI-

009.E.2 for Visual Augmentation 

Systems (VAS) Depot Maintenance 

Support. (WCF) 

 Lot   $75,000.00 

7002AG K099 Incremental labor funding in support of TI-

002.E.2 for repair of Fluid Transfer 

System (FTS) assets. (WCF) 

 
Lot   $52,000.00 

7002AH J099 Incremental labor funding in support of TI-

005.E.2 for Laser Systems 

Sustainment, Laser Shutter 

Assembly/Rangefinder Depot Repair and 

EO systems branch calibration support. 

(WCF) 

 Lot   $75,000.00 

7002AJ J099 Incremental labor funding in support of TI-

002.E.2 for repair of Collector assets. 

(WCF) 

 Lot   $100,000.00 

7002AK R702 Incremental labor funding in support of TI-

008.E.2. for engineering and technical support 

to develop and administer data management. 

Cost of Doing Business 

support. (RDT&E) 

 
Lot   $20,000.00 

7002AL J016 Incremental labor funding in support of TI-

003.E.2 for Multi-Sensor Systems 

(MSS) Depot Repair support for the CIP 

Upgrades of the AN/AAS-54 systems for 

the HC/MC-130J programs. (Fund Type - 

OTHER) 

 Lot   $27,000.00 

7002AM J016 Incremental labor funding in support of TI-

006.E.2 for engineering conceptual designing, 

engineering analysis, and engineering drafting 

for the CIP 

Upgrades of the AN/AAS-54 systems for 

the HC/MC-130J programs. (Fund Type - 

OTHER) 

 Lot   $14,800.00 

7002AN J099 Incremental labor funding in support of TI-

009.E.2 for labor including 

sustainment support for the U.S. Special 

Operations Command (USSOCOM) 

Visual Augmentation System 

Binocular/Monocular Program. (MDA) 

 Lot   $30,000.00 

7002AP J016 Incremental labor funding in support of TI-

006.E.2 for engineering conceptual designing, 

engineering analysis, and engineering drafting 

for the PMA-290 

Manned Recon program. (OPN) 

 
Lot   $14,700.00 

7002AQ J099 Incremental labor funding in support of TI-

009.E.2 for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems 

NAVSEA PMS-340 (MFP2). (O&MN,N) 

 Lot   $20,000.00 

7002AR R425 Incremental labor funding in support of TI-

014.E.2 for U.S. Coast Guard Multi- 

Sensor Program support for USCG 

C3CEN and SSP. (WCF) 

 Lot   $45,000.00 

7002AS J099 Incremental labor funding in support of TI-

009.E.2 for the U.S. Special 

Operations Command (USSOCOM) 

Visual Augmentation System 

Binocular/Monocular Program. (MDA) 

 Lot   $40,000.00 

7002AT K099 Incremental labor funding in support of TI-

002.E.2 for repair of JCA 
(01-555-9347) assets. (WCF) 

 
Lot   $52,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7002AU L010 Incremental labor funding in support of TI-

004.E.2 for the MK 38 Toplite 

Electro-Optic Sensor System Standard 

Pierside Maintenance and Repairs. 

(O&MN,N) 

 Lot   $25,000.00 

7002AV J059 Incremental labor funding in support of TI-

002.E.2 for repair of Power Pack (PP) 

(01-540-7916) assets. (WCF) 

 
Lot   $36,000.00 

7002AW K099 Incremental labor funding in support of TI-

002.E.2 for repair of Identifier 

(01-528-9280) assets. (WCF) 

 Lot   $108,000.00 

7002AX J099 Incremental labor funding in support of TI-

009.E.2 for In-Service Engineering 

Agent (ISEA) support and provide for 

Maintenance Support for Naval Special 

Warfare Visual Augmentation Systems 

NAVSEA PMS-408. (O&MN,N) 

 
Lot   $10,000.00 

7002AY R425 Incremental labor funding in support of TI-

019.E.2 for drafting support of the 

Foreign Military Sale (FMS) programs 

rack design and protoytpe. (FMS Case 

#ITPGAC) 

 Lot   $64,147.85 

7002AZ AC14 Incremental labor funding in support of TI-

008.E.2 for data management support 

in support of iStalker to transition to a 

future EO/IR program of record in FY20. 

(RDT&E) 

 Lot   $27,000.00 

7002BA K099 Incremental labor funding in support of TI-

013.E.2 for U.S. Fleet Forces 

Command supporting EO/IR sensors for 

Military Sealift Command (MSC) 

vessels. (OPN) 

 
Lot   $50,000.00 

7002BB R425 Incremental labor funding in support of TI-

021.E.2 for the NECC program. 

(OPN) 

 Lot   $40,000.00 

7002BC R425 Incremental labor funding in support of TI-

010.E.2 for drafting support of the 

I-Stalker program. (O&MN,N) 

 
Lot   $30,000.00 

7002BD J016 Incremental labor funding in support of TI-

003.E.2 for Multi-Sensor Systems 

(MSS) Depot Repair support for the 

PMA-290 Manned Recon program. 

(O&MN,N) 

 Lot   $15,000.00 

7002BE L049 Incremental labor funding in support of TI-

005.E.2 for Laser Systems 

Sustainment, EO systems branch 

calibration support. (MDA) 

 
Lot   $12,000.00 

7002BF R425 Incremental labor funding in support of TI-

013.E.2 for U.S. Fleet Forces 

Command supporting EO/IR sensors for 

Military Sealift Command (MSC) 

vessels. (OPN) 

 
Lot   $19,700.00 

7002BG L049 Incremental labor funding in support of TI-

005.E.2 for Laser Systems 

Sustainment, Laser Shutter 

Assembly/Rangefinder Depot Repair and 

EO systems branch calibration support. 

(WCF) 

 Lot   $65,000.00 

7003  Option Year 2 (Year 3) Labor. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is.) 
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Qty 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Cost Type / NSP Items: 

7999 Technical Data Requirements for CLINs 7001 thru 7105 in accordance with (IAW) the Statement of Work 

(SOW) and CDRLs A001 thru A013 provided in Section J and applicable DIDs.The price/costs for all technical 

data generated by the contractor directly or indirectly in its performance of this procurement effort is included in 

the price/costs paid by the Government under CLINs 7000 thru 7105. 

 

 

 
Lot  

 

ODC Items: 

Item PSC Supplies/Services 

7004 
 

Option Year 3 (Year 4) Labor. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is  

7005  Option Year 4 (Year 5) Labor. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is  

7100 R425 SURGE -- Non-personal Engineering and 

Technical Services -- SURGE 10% Base. 

(Estimated Labor Hours for the SURGE 

Base Year Labor PLUS all four (4) one 

(1)-year option periods is 43,086.) - No 

funding will be applied to this CLIN. 

Each Year's funding is applied to priced 

SLINs under CLINs 7101, 7012, 7103, 

7104, and 7105. Contractor shall NOT 

invoice against CLIN 7000. (Fund Type - 

TBD) 

7101 
 

SURGE -- Base Year (Year 1) Labor. 

SURGE -- 10% Base Year. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. (Estimated Labor Hours for 

this period is.) 

7102 
 

SURGE -- Option Year 1 (Year 2) Labor. 

SURGE -- 10% of Option Year 1. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

(Estimated Labor Hours for this period 

is). 

7103  SURGE -- Option Year 2 (Year 3) Labor. 

SURGE -- 10% of Option Year 2. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

(Estimated Labor Hours for this period is  

7104  SURGE -- Option Year 3(Year 4) Labor. 

SURGE -- 10% of Option Year 3. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

(Estimated Labor Hours for this period 

is.) 

7105 
 

SURGE -- Option Year 4 (Year 5) Labor. 

SURGE -- 10% Option Year 4. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

(Estimated Labor Hours for this period is 
.) 

 

Unit Est. Cost Fixed Fee CPFF 

 

 

 

 

 
 
Labor Hours 

   

 

 

 

 
 

$2,365,714.00 
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 
 

 
9000 R425 Non-personal Engineering and Technical 

services. ODCs Only. ODC ceiling and 

LOE for Base Year (Year 1) and four (4) 

one (1)-year Option periods (Years 2 

through 5) - No funding will be applied to 

this CLIN. Each Year's funding is applied 

to priced SLINs under CLINs 9001, 

9002, 9003, 9004, and 9005. Contractor 

shall NOT invoice against CLIN 9000. 

(Fund Type - TBD) 

   

9001  Base Year (Year 1) ODC. Contractor shall 

invoice the following priced SLINs in 

accordance with invoicing instructions in 

Section G. 

   

9001AA R425 Incremental ODC funding in support of 

TI-004.E for organic screening of Toplite 

family of systems. (O&MN,N) 

   

9001AB R425 Incremental ODC funding in support of 

TI-001.E for CCFLIR Sustainment 

Engineering Support for NECC. (WCF) 

   

9001AC R425 Incremental ODC funding in support of 

TI-002.E for transport of repaired 

TACOM BAWS assets. (WCF) 

   

9001AD R425 Incremental ODC funding in support of 

TI-001.E for CCFLIR (Combatant CRaft 

Forward Looking InfraRed) Sustainment 

Engineering Support. (WCF) 

   

9001AE R425 Incremental ODC funding in support of 

TI-001.E for CCFLIR (Combatant Craft 

Forward Looking InfraRed) Sustainment 

Engineering Support FOR NECC. (WCF) 

   

9001AF L010 Incremental ODC funding in support of 

TI-011.E for planning, labor, material, 

and engineering services. (WCF) 

   

9001AG J099 Incremental ODC funding in support of 

TI-009.E for the U.S. Special Operations 

Command (USSOCOM) Visual 

Augmentation System 

Binocular/Monocular Program. (MDA) 

   

9001AH L010 Incremental ODC funding in support of 

TI-004.E to provide technical support in 

support of the MK 38 Toplite EOSS 

SPMRs. (WPN) 

   

9001AJ R425 Incremental ODC funding in support of 

TI-003.E for Multi-Sensor Systems 

(MSS) Depot Repair support for PM 

UAS Warrior program. (MDA) 

   

9001AK R425 Error SLIN .. Please Disregard. (WCF)    

9001AL K099 10 USC 2410(a) Authority is hereby 

invoked. Incremental ODC funding in 

support of TI-002.E for BAWS 4 assets. 

(Fund Type - OTHER) 

   

9001AM H299 Incremental ODC funding in support of 

TI-013.E. for U.S. Fleet Forces 

Command supporting EO/IR sensors for 

Military Sealift Command (MSC) 

vessels. (OPN) 

   

9001AN R425 Incremental ODC funding in support of 

TI-014.E for the engineering support and 

related services for USCG C3CEN and 

SSP. (WCF) 
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Item PSC Supplies/Services Qty Unit Est. Cost 

 

 

9001AP K099 Incremental ODC funding in support of 

TI-013.E for U.S. Fleet Forces Command 

supporting EO/IR sensors for Military 

   

  Sealift Command (MSC) vessels. (OPN)    

9001AZ R425 Error SLIN ... (WCF)    

9001BA R425 Error SLIN ..... (WCF)    

9002  Option Year 1 (Year 2) ODC. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. 

   

9002AA R425 Incremental ODC funding in support of 

TI-014.E.2 for U.S. Coast Guard Multi- 

Sensor Program support for USCG 

C3CEN and SSP. (WCF) 

   

9002AB K099 Incremental ODC funding in support of 

TI-013.E.2 for U.S. Fleet Forces 

Command supporting EO/IR sensors for 

Military Sealift Command (MSC) 

vessels. (OPN) 

   

9002AC R425 Incremental ODC funding in support of 

TI-021.E.2 for the NECC program. 

(OPN) 

   

9003  Option Year 2 (Year 3) ODC. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. 

   

9004  Option Year 3 (Year 4) ODC. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. 

   

9005 
 

Option Year 4 (Year 5) ODC. Contractor 

shall invoice the following priced SLINs 

in accordance with invoicing instructions 

in Section G. 

   

9100 R425 SURGE -- Non-personal Engineering and 

Technical services. ODCs Only. ODC 

ceiling and LOE for Base Year (Year 1) 

and four (4) one (1)-year Option periods 

(Years 2 through 5) - No funding will be 

applied to this CLIN. Each Year's funding 

is applied to priced SLINs under CLINs 

9101, 9102, 9103, 9104, and 9105. 

Contractor shall NOT invoice against 

CLIN 9100. (Fund Type - TBD) 

   

9101 
 

SURGE -- Base Year (Year 1) ODC. 

SURGE 10% of base. Contractor shall 

invoice the following priced SLINs in 

accordance with invoicing instructions in 

Section G. 

   

9102  SURGE -- Option Year 1 (Year 2) ODC. 

SURGE -- 10% of Option Year 1. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

   

9103 
 

SURGE -- Option Year 2 (Year 3) ODC. 

SURGE -- 10% of Option Year 2. 

Contractor shall invoice the following 

priced SLINs in accordance with 

invoicing instructions in Section G. 

   

9104  SURGE -- Option Year 3 (Year 4) ODC. 

SURGE -- 10% of Option Year 3. 
Contractor shall invoice the following 
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Item PSC Supplies/Services Qty   Unit Est. Cost 

priced SLINs in accordance with 

invoicing instructions in Section G. 

9105  SURGE -- Option Year 4 (Year 5) ODC. 

SURGE -- 10% of Option Year 4. 

Contractor shall invoice the following 

priced SLINs in accordance with 
invoicing instructions in Section G. 

 

 

 

 

 

 

 

CLAUSES INCORPORATED BY FULL TEXT 
 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 
 

(a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the Contractor have 

agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar amount of $500 or less at the 

time of final contract closeout. The term "residual dollar amount" shall include all money that would otherwise be owed to 

either party at the end of the contract except that, amounts connected in any way with taxation, allegations of fraud and/or 

antitrust violations shall be excluded. For purposes of determining residual dollar amounts, offsets of money owed by one party 

against money that would otherwise be paid by that party may be considered to the extent permitted by law. 

 
(b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed that the 

administrative costs for either party associated with collecting such small dollar amounts could exceed the amount to be 

recovered. 
 

(End of Text) 

 
 

HQ B-2-0007 LIMITATION OF COSTS OR LIMITATION OF FUNDS LANGUAGE 

 
The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22), as 

appropriate, shall apply separately and independently to each separately identified estimated cost. 
 

(End of Text) 
 

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT - ALTERNATE 1) (NAVSEA) (MAY 2010) 
 

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in cost-plus- 

award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort type contracts. 

 

FIXED FEE TABLE 

 Hourly Rate (s) Totals  

 

 
CLIN 

 

 
Contract Type 

 

 
Estimated Per Year Man-Hour (Hr) 

Estimated 

Cost/Hr 

(Rate) 

Fixed 

Fee/Hr 

(FF) 

 

Fixed Fee 

(Hrs x FF) 

Estimated 

Cost (Hr x 

Rate) 

7000* CPFF      

7001 CPFF      

7002 CPFF      

7003 CPFF      

7004 CPFF      

7005 CPFF      
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7100* CPFF      

7101 CPFF      

7102 CPFF      

7103 CPFF      

7104 CPFF      

7105 CPFF      
 

*These CLINs are a sum of the entire five (5)-year Period of Performance 
 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this contract entitled 

"FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments shall be submitted by 

and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 

52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" clause, as applicable, 

and shall be paid at the hourly rate(s) specified above per man-hour performed and invoiced. Total fee(s) paid to the Contractor 

shall not exceed the fee amount(s) set forth in this contract. In no event shall the Government be required to pay the Contractor 

any amount in excess of the funds obligated under this contract. 
 

(End of Text) 
 

HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (APR 2015) 

 
(a) Except as otherwise provided herein, the Contractor shall be reimbursed for its actual travel costs in accordance with FAR 

31.205-46. The costs to be reimbursed shall be those costs determined to be allowable, allocable and reasonable by the Procuring 

Contracting Officer, Administrative Contracting Officer or their duly authorized representative, as advised by DCAA. 

 
(b) Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in and around the 

worksite, and from the worksite to the Contractor's facility. 

 
(c) Relocation costs and travel costs incidental to relocation are allowable to the extent provided in FAR 31.205-35; however, 

Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs incidental to relocation. 

 
(d) The Contractor shall not be reimbursed for the following daily local travel costs: 

 
(i) travel at U.S. Military Installations where Government transportation is available, 

 

(ii) travel performed for personal convenience/errands, including commuting to and from work, and 

(iii) travel costs incurred in the replacement of personnel when such replacement is accomplished for the Contractor's or empl 

convenience. 
 

(End of Text) 
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Section C - Description/Specifications/Statement of Work 

 
NOTE: Participation by any prime or subcontractor in the below tasking has the potential to create an  

Organizational Conflict of Interest for companies interested in production contracts for Electro-Optic (EO) systems. 

 

 

DISTRIBUTION STATEMENT D. Distribution authorized to Department of Defense and DoD Contractors only: for administrative purpose as of 

26 FEB 2019. Other requests shall be referred to the Commander, NSWC Crane Division, Electro Optics Technical Division (Branch Code JXQL), 

Crane, IN 47522-5001. 

 

 

 
STATEMENT OF WORK 

ENGINEERING& TECHNICAL SUPPORT SERVICES FOR 

ELECTRO-OPTIC SYSTEMS 

 

 

1.0 SCOPE 

 

This Statement of Work sets forth the requirements for non-personal engineering and technical support services for EO 

systems, to include: Scientific/Engineering Analysis and Studies, Test and Evaluation, Technical Repair Support, and   

Program Management Support. These services are in support of a variety of systems, subsystems, components, and   

equipment supported by Crane Division, Naval Surface Warfare Center (NSWC Crane), Electro-Optic Technology Division 

(EOTD), Code JXQ including, but not limited to the programs and systems listed below in paragraphs 1.1.1, 1.1.2, and 1.1.3. 

 

 

1.1 Background 

 

The NSWC Crane Electro-Optic Technology Division provides full life-cycle support for military and national security electro-

optic and laser systems, including technical/program management, technology transition, design, engineering,   logistics, test 

and evaluation, sustainment, maintenance, and repair services. Services are provided to the Warfighter (Navy, Marine Corps, 

Air Force, Army, Coast Guard, USSOCOM and other Department of Defense (DoD) and national security customers) in the 

areas of Airborne, Maritime and Ground Electro-Optics (EO) Systems, including Intelligence Surveillance Reconnaissance 

(ISR) Systems, Targeting Systems, Security Sensors, and Missile Optics. This SOW focuses on requirements for supporting the 

projects and efforts performed by the Electro-Optic Technology Division including the following: 

 

 

1.1.1 Airborne Multi-Sensors Programs 

 

NSWC Crane Electro-Optic Technology Division (JXQ) supports the following Airborne Multi-Sensor EO systems: US 

Marine Corps AH-1W Super-Cobra Night AWS-1 Targeting System Upgrade (NTSU), US Marine Corps AH-1Z 

AN/AAQ-30 Viper Target Sight System (TSS), US Marine Corps UH-1N/Y AN/AAQ-22 Navigational Thermal Imaging 

System (NTIS), US Navy Firescout Unmanned Aircraft Vehicle (UAV) BRITE Star II Targeting System, US Navy 

MH-60R/S AN/AAS-44C Multi-Spectral Targeting System (MTS), US Navy Special projects AN/AAS-44C MTS, US Air 

Force C-130J Sensor System, US Army Warrior Sensor Systems, US Army OH-58D Console Display System (CDS) and 

other Special Missions Platforms, Helmet Vision Systems programs, Helmet Display Unit (HDU) for Joint Helmet Mounted 

Cueing System (JHMCS), Helmet Display Tracking System (HDTS) and the Joint Strike Fighter (JSF) Helmet System. 
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1.1.2 Maritime Multi-Sensors Programs 

 

NSWC Crane Electro-Optic Technology Division (JXQ) supports the following Maritime Multi-Sensor EO systems: AN/SSQ-

129 Shipboard Protection System, the EO/Infrared (IR) Targeting System for Griffin Missile Systems, Situational Awareness 

System (SAwS), Sea Star Safire III on Patrol Coastal and Littoral Combat Ship (LCS) class ships, AN/KAX-1 SeaFLIR long-

range imager, CCFLIR systems on Riverine Craft, AN/KAX-2, AN/KAX-2A, and Shipboard Infrared Visual Surveillance 

System (SIRVSS) on Coast Guard Cutters. NSWC Crane serves as In-Service Engineering Agent (ISEA) and Acquisition 

Engineering Agent (AEA) for the AN/PYX-1 Identity Dominance System and the Navy Non-Lethal Effects Program, which 

includes Acoustic Hailing Devices and the LA/9-P Laser Dazzler. NSWC Crane supports fielding and servicing of more than 

23,000 Handheld Electro-Optic devices for Navy, Department of Homeland Security, and Law Enforcement customers 

including: AN/AVS-6(V)1 and AN/AVS-9 Aviator's Goggles; SU-251/U Flight Deck Goggles; AN/PAS-13B(V)2 Medium 

Thermal Weapon Sights; AN/PES-1 and AN/PES-2 Laser Range Finders; AN/PVS-4 and AN/PVS-12A Individual Served 

Weapon Sights; SU-250/U Submersible Monocular Night Vision Systems; AN/PVS-15 and AN/PVS-15B Submersible 

Binocular Night Vision Systems; AN/PVS-16 Gyro-stabilized Binoculars; AN/PVS-11, AN/PVS- 14(CG), and AN/PVS-18 

Pocket Scopes; AN/PVS-20 and AN/TVS-5 Crew Served Weapon Sights; AN/PVS-21 Low Profile Night Vision Goggles; 

AN/PVS-5A/5B/5C and AN/PVS-7A/7C/7E Night Vision Goggles; AN/PVS-8/8A Long-Range Night Vision Sights; Laser 

Boresight Kits (5.56, 7.62, .50 CAL, & 25MM); and Military Camera (MILCAM) Reconnaissance (RECON), MILCAM XP+, 

PALM-IR 250/250D Thermal Imagers. 

 

 

1.1.3 Expeditionary/Ground-based Sensor Programs 

 

NSWC Crane is designated as the Commodity Manager for United States Special Operations Command (USSOCOM) Visual 

Augmentation Systems including the Binocular and Monocular Night Vision  Goggles,  Ground  Mobility  Visual 

Augmentation System (GM-VAS), Handheld Imagers, Special Operations Forces Marker (SOFLAM), Night Vision 

Observation Devices, and various laser systems including laser pointers, rangefinders, and designators.   These systems  

provide improved Visual Augmentation capability to USSOCOM soldiers and mobility platforms. NSWC Crane is the 

designated Source of Repair for the Bradley Eyesafe Laser Rangefinder; Laser Shutter Assembly/Laser Transceiver    

Assembly utilized on the Army's Bradley Fighting Vehicle. Depot Maintenance Interservice Support Agreement (DMISA) 

NAVSEA05 01AAEJ. NSWC Crane provides depot level support for the Joint Biological Point Detection System (JBPDS). 

 

 

1.2 Applicable Paragraphs 

 

This Task Order (TO) applies to the following SOW paragraphs of the basic SeaPort Enhanced 

(SeaPort-e) Multiple Award Contract (MAC): 

 
 

3.1 Research and Development Support 

 

3.2 Engineering, System Engineering and Process Engineering Support 

 

3.3 Modeling, Simulation, Stimulation, and Analysis Support 

 

3.4 Prototyping, Pre-Production, Model-Making, and Fabrication Support 

 

3.5 System Design Documentation and Technical Data Support 

 

3.6 Software Engineering, Development, Programming, and Network Support 

 

3.7 Reliability, Maintainability, and Availability (RM&A) Support 
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3.8 Human Factors, Performance, and Usability Engineering Support 

 

3.9 System Safety Engineering Support 

 

3.10 Configuration Management (CM) Support 

 

3.11 Quality Assurance (QA) Support 

 

3.12 Information Systems (IS) Development, Information Assurance (IA), and 

Information Technology (IT) Support 

3.13 Inactivation and Disposal Support 

 

3.14 Interoperability, Test and Evaluation, Trials Support 

 

3.15 Measurement Facilities, Range, and Instrumentation Support 

 

3.16 N/A (Logistics Support) 

 

3.17 Supply and Provisioning Support 

 

3.18 Training Support 

 

3.19 In-Service Engineering, Fleet Introduction, Installation, and Checkout Support 

 

3.20 Program Support 

 

3.21 Functional and Administrative Support 

 

3.22 N/A (Public Affairs and Multimedia Support) 

 

 

2.0 APPLICABLE DOCUMENTS 

 

Unless otherwise specified, the revision level and date for each specification or standard cited within the solicitation/contract 

(including any specifications or standards cited in any drawing, handbook, or referenced specification or standard contained 

within this solicitation), shall be that listed in the Department of Defense Index of Specifications and Standards (DODISS)   

and supplement thereto. In the event of a conflict between the documents referenced herein and the contents of this SOW, the 

contents of this SOW shall prevail. 

 

 

2.1 Specifications - Mandatory Compliance 

 

MIL-STD-31000A Technical Data Packages 

 

MIL-PRF-55110H (Amendment -1) Printed Wiring Board, Rigid General Specification for 

 

 

2.2 Standards - Mandatory Compliance 

ASME Y14.100 Engineering Drawing Practices – 2017 

DOD-STD-2101 Classification of Characteristics- 1979 

IEC 60812:2006 Analysis Techniques for System Reliability - Procedure for Failure Mode and Effects Analysis (FMEA) 
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ISO 9001:2015 Quality Management Systems 

 

MIL-STD-810G, Chg 1 Environmental Engineering Considerations and Laboratory Tests 

MIL-STD-882E System Safety 

MIL-STD-1389D Design Requirements for Standard Electronic Modules 

MIL-STD-1472G Human Engineering 

MIL-STD-1839D Calibration and Measurement Requirements 

 

MIL-STD-31000A Department of Defense Standard Practices: Technical Data Packages 

 

 

2.3 Other Publications and Regulations 

 

MIL-HDBK-470A, Notice 2 Designing and Developing Maintainable Products and Systems (Guidance only) 

MIL-HDBK-502A Department of Defense Handbook: Acquisition Logistics (Guidance only) 

MIL-HDBK-781A Reliability Test Methods, Plans, and Environments 

 

 

2.4 Instructions and Directives 

 

DOD-4245.7-M Transition from Development to Production (Guidance only) 

DOD 5000.3-M-4 Joint Test and Evaluation Procedures Manual 

NAVFAC 11010.45 Regional Shore Infrastructure Planning 

 

NAVSEA Ordnance Document (OD) 45845, Metrology Requirements List (METRL) 

NAVSEAINST 3960.2D Test and Evaluation 

NAVSEAINST 4000.6B Data Management Program (Guidance only) 

 

OPNAVINST 3960.16A Navy Test, Measurement, and Diagnostic Equipment (TMDE), Automatic Test Systems (ATS) and 

Metrology and Calibration (METCAL) 

 

OPNAVINST 4102.2D, Change 2 Navy and Marine Corps Mishap and Safety Investigation, Reporting, and Record Keeping 

OPNAVINST 5100.23G, Change 1 Navy Safety and Occupational Health (SOH) Program Manual 

OPNAVINST 11010.33C Procurement, Lease and Use of Relocatable Buildings (Guidance only) 

SECNAVINST 5370.2J Standards of Conduct and Government Ethics 

NSACRANEINST 5100.13A NSA Crane Smoking and Tobacco Use 

NFECMLINST 11240.19B Official Use of Government Owned Vehicles 

 
 

3.0 PERFORMANCE REQUIREMENTS 
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The Contractor shall furnish the required material, equipment, and labor to provide the following support services. Tasking 

shall be assigned via Technical Instruction (TI) signed by the Procuring Contracting Officer (PCO) when required. TI’s will  

be utilized to delineate specific efforts as aligned by customer when applicable. Upon issuance of an approved TI, the 

Contractor is authorized to perform the requirements of the approved TI without further direction from the PCO. Any 

intellectual property created in support of this TO becomes the property of the US Government and will be delivered free of 

proprietary marking. 

 

 

Technical progress on all tasks and financial status of the task order shall be reported monthly. “Funds and Man- Hour 

Expenditure Report” (CDRL A001, DI-FINCL-80331A) is applicable and shall be delivered within the first five business 

days of the month. 

 

 

Contractor must execute the scope of work in a manner that provides for high quality, timely, and well-integrated support 

services while incorporating the proper mix and the most effective use of personnel. Requirements for program support 

services are provided in this SOW. 

 

 

Contractor shall advise and assist the Government, but shall not make final decisions. All tasks executed during the 

performance of this contract shall be at the Government’s direction. Contractor and its employees shall not represent the 

Government nor appear to represent the Government in performance of these contract services. All analyses, reports, data, 

and deliverables produced under this contract shall be property of the U.S. Government. 

 

 

Contractor shall provide innovative, well designed, and integrated approaches to acquisition management and life cycle 

logistics for a variety of EO/IR projects in order to provide program sponsors and stakeholders operationally superior and 

affordable systems. Some services may be provided on site at NSWCCD or at Contractor’s facility as designated in the  

attached Level Of Effort. Approved TIs will indicate whether services are required to be at NSWCCD or if they can be 

provided via distance support (offsite). Distance support and place of performance is described in paragraph 7.0 of this SOW. 

 

 

3.1 Personnel 

 

The Contractor shall ensure that all of its personnel are United States (U.S.) citizens.  It is anticipated all personnel will   

require a SECRET clearance, however some personnel may only be required to hold CONFIDENTIAL clearances and   

practice stringent OPSEC. This requirement is subject to change and is contingent upon the nature of the work performed or 

applicable Government reclassifications. If the requirement arises for additional personnel to hold SECRET and/or TOP 

SECRET clearances, the Contractor has 90 days from notification to recruit and hire such personnel if they are not already on 

staff. 

 

 

All Contractor personnel who attend meetings, answer Government telephones, and work in situations where their Contractor 

status is not obvious to third parties are required to identify themselves as such to avoid any impression to members of the 

public that they are Government officials. Contractor personnel must also ensure that any document or report they have 

produced is suitably marked as a Contractor product or that Contractor contribution is appropriately disclosed. 

 

 

The Government shall neither supervise contractor employees nor control the method by which the contractor performs the 

required tasks. Under no circumstances shall the Government assign tasks to or prepare work schedules for individual 
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contractor employees. It shall be the responsibility of the contractor to manage its employees and to guard against any actions 

that are of the nature of personal services, or give the perception of personal services. If the contractor feels that any actions 

constitute, or are perceived to constitute personal services, it shall be the contractor’s  responsibility to notify the TO    

Procuring Contracting Officer (PCO) immediately. 

 

 

These services shall not be used to perform work of a policy/decision making or management nature, i.e., inherently 

Governmental functions. All decisions relative to programs supported by the contractor shall be the sole responsibility of the 

Government. 

 

 

The following is prohibited from being performed under this Task Order per NAVSEA Instruction 4200.19A 

 

(1) Contractor employee acting as a Government employee’s personal assistant (e.g., executive assistant, administrative 

assistant or secretary for a government employee or for an office or organization). 

 

(2) Contractor employee given a Government job title or code, such as deputy PM, technical director, PR originator or 

budget analyst; 

 

(3) Contractor employee supervising or tasking Government employees; 

 

(4) Contractor employee attending training at NAVSEA expense without contract performance requirements; 

 

(5) Contractor employee acting as the representative for a NAVSEA or NSWC Crane code or program office, such as 

leading a Government meeting; 

 

(6) Contractor employee making Government decisions (see 9.e Inherently Government Functions); or 

 

(7) Contractor employee left in charge of a NAVSEA/NSWC Crane facility, office, test range, shipyard, vessel or other 

NAVSEA real property. 

 

 

All Contractor personnel requiring access to both a Government facility and a Department of Defense (DoD) enabled    

network shall obtain a CAC. The Contractor shall work with the TO Contracting COR to submit the appropriate justification 

and coordinate the paperwork for obtaining a CAC. The approval of a CAC is at the discretion of the COR. If the COR 

determines that the Contractor is not approved to receive a CAC, the COR may authorize the procurement of a RAPIDGate 

pass to obtain access to the Government facility. All other Contractor personnel requiring occasional access to a Government 

facility must submit a visit request via the Joint Personnel Adjudication System (JPAS) and check in through the facilities’ 

visitor control center. 

 

All Contractor personnel are required to display Government issued identification badges above the waist at all times. 

 

 

The Contractor has five (5) days to terminate their network user accounts and return all Government issued identification 

badges to the COR upon departure of this TO or the Period of Performance (PoP) completion. 

 

 

A finalized DD Form 254 for this effort will be provided with the TO award. 

 

 

3.2 Research and Development Support 
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The Contractor shall perform specific research and development tasks supporting NSWC Crane Electro-Optics Technology 

Division (JXQ) as identified in a TI. 

 

 

3.2.1 Trade Studies, Analyses, Technical Evaluations and Assessments 

 

The Contractor shall perform trade studies, engineering/technical analyses and other technical evaluations and assessments    

for the specified tasks. This may include the performance of in-depth technical analysis of an initiative’s attainability, 

operational and doctrinal impacts, as well as an assessment of future acquisition related issues. Studies, analysis, evaluations, 

and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B).   As appropriate and agreed upon  

with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the 

Government. 

 

 

3.2.2 Trade Studies 

 

The Contractor shall assist in the development of trade studies of initiative systems, process planning and other requirements 

as directed in the TIs. The Contractor shall assist in developing and improving technology management planning processes 

and procedures, serve on working groups and Integrated Product Teams (IPTs). The Contractor shall assist in the    

development of metrics that show the value of effort, project status and cost efficiency and document in a technical report 

(CDRL A003, DI-MISC-80508B). 

 

 
 

3.2.3 Demonstration Support 

 

As new technology is developed by the EO scientific community, EOTD often perform evaluations and demonstrations of 

these technologies. The content of this paragraph provides support for these activities. The Contractor shall support the 

definition, planning, coordination, implementation, manning, data collection, training, maintenance, troubleshooting and 

evaluation of initiatives related systems/equipment demonstration. 

a)  Locations for demonstrations will be defined in each TI. Anticipated locations include NSWC Crane, Indiana and oth 

Military facilities throughout the Continental United States (CONUS) and Outside the Continental United States (OCO 

as directed by the Government. 

b)  Each TI will include the necessary Contract Data Requirements List(s) (CDRL’s) to identify the delivery of 

plans/procedures, briefings, data collection sheets, and other related documentation required to support a demonstration 

generated as a result of a demonstration. 

 

 

3.2.4 Technology Transfer 

 

Technology transfer activities shall be integrated into the plans and objectives of each task and project. These activities shall 

include the following as appropriate, modern experimental and analytical methods and equipment for synthesis of materials, 

structures and property measurements, process simulation, and risk assessment to develop specific process and product   

designs and applications. Full scale equipment evaluation and control system implementation may be conducted to verify the 

experimental and analytical results.  These results, as well as the tools and methods developed and enhanced, will be  

transferred to the Government. 

 

 

3.2.5 Supportability/Technology Insertion 

 

The Contractor shall provide technical advice and recommendations on issues such as electrical/electronic/mechanical parts 

and assemblies redesign or alternate sourcing for items identified. 
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3.2.6 Technology Upgrade 

 

The Contractor shall assist in researching candidates for technology upgrades. The Contractor shall review processes and 

provide recommendations, with written rationale, on methods for the sponsor to better take advantage of integrating new 

technology opportunities (CDRL A003, DI-MISC-80508B). 

 

 

3.3 Engineering, Systems Engineering and Process Engineering Support 

 

 

3.3.1 Engineering Technical Support 

 

The Contractor shall provide engineering and technical support for the design, development, test, evaluation, and engineering 

related logistics to the procurement, production, maintenance, disposal (life cycle management) and related services only for 

electronic and mechanical systems, subsystems, equipment, and components noted in the SCOPE of this TO. The Contractor 

shall analyze and evaluate proposed engineering changes or documented equipment performance concerns. The Contractor 

shall also assist in the investigation and resolution of other technical problems and issues pertaining to the system  

requirements, associated equipment, and associated support equipment and peripherals. The Contractor shall assist with the 

investigation analysis of the applicability of a particular technology to satisfy requirements, review, and evaluation of current 

products available on the market and recommended strategies for equipment upgrades or replacement. These analyses and 

studies may entail conducting, arranging for, or monitoring environmental testing, performance testing or developing 

simulations. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC- 

80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, 

DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.3.2 Systems Integration 

 

The Contractor shall identify and document data to ensure equipment and computer program compatibility;  

system/component interface; identify and provide recommended solutions to equipment interface problems; review and 

monitor system tolerances; participate with the Government in performing system tests to assess performance, safety, 

operability, reliability, and maintainability; and prepare/review engineering inputs into Engineering Change Proposals (ECP) 

for interface impacts in accordance with Government Furnished Information (GFI). 

 

 

The Contractor shall annotate all recommendations made to the Government with rationale and justification for all 

assumptions used to arrive at any aforementioned recommendations (CDRL A003, DI-MISC-80508B) 

 

 

3.3.3 Engineering Investigations 

 

The Contractor shall assist with engineering investigations on EO systems and EO support processes. Engineering 

investigations require familiarity with capabilities and limitations of commercial failure and material analysis, both 

non-destructive and destructive analysis to include: Optical & Scanning Electron Microscopy, Energy Dispersive X-ray, 

Computed Scans/Photography, etc. Studies, analysis, evaluations, and assessments shall be provided to the Government 

(CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress 

Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government. 
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3.3.4 Reverse Engineering 

 

The Contractor shall assist in the performance of reverse engineering on electronic assemblies and assist in the development 

of the Technical Data Package (TDP) (CDRL A005, DI-SESS-80776) meeting the requirements of DOD-STD-2101, 

MIL-STD-31000A and ASME Y14.100 or other commercial standard as specified in the TI. Details concerning the 

substitution of piece parts and requirements concerning logistic equivalency (exact reproductions) shall be provided by TI. 

The Contractor shall assist in the production of prototypes of hardware resulting from reverse engineering and a Technical 

Report Study. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC- 

80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-

ADMN-81313A) shall be provided to the Government. All prototypes will be the property of the US Government and   will be 

delivered free of proprietary marking. 

 

 

3.3.5 Manufacturing Engineering Analyses 

 

The Contractor shall review and analyze manufacturing technologies and/or processes and provide a report to the 

Government on their usability to Government equipment acquisitions, development, and application for Government uses. 

The Contractor shall provide any assumptions made or rationale used in completing the analysis. Studies, analysis, 

evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and 

agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be 

provided to the Government. 

 

 

3.3.5.1 Manufacturing Transitioning 

 

Utilizing guidance from DOD-D-4245.7-M, the Contractor shall assist with documenting engineering and production studies 

and analyses concerning the transition of electronic systems, subsystems, equipment, and components from development   

stage to production. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, 

DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL 

A004, DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.3.5.2 Manufacturing Engineering and Technology Support 

 

The Contractor shall prepare manufacturing procedures and/or processes for systems, subsystems, components, assemblies, 

subassemblies, and equipment. The Contractor shall perform consulting, manufacturing engineering and technology services, 

which may include the following delineated tasks: 

a) Design (manual or by computer graphics) of electronic, electro-mechanical, or mechanical items. 

b) Equipment and facility requirement studies and planning. 

c) Production cost estimating. 

d) Assist with product "make or buy" analyses. 

e) Production capability assessment studies and surveys. 

f) Production equipment engineering. 

g) Production equipment/process evaluation. 

h) Manufacturing process development. 

i) Development of Computer Aided Design (CAD) and Computer Aided Manufacturing (CAM) media. 

 

 

3.3.6 Production Engineering Support 

 

The Contractor shall assist in the development of procedures and acceptance criteria with supporting rationale to evaluate all 

disciplines (engineering, test and evaluation, maintenance, logistics requirements, manufacturing processes, methods, and 
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technologies) incident to development, prototype, initial production, and production or test status for new systems or major 

modification or improvement programs for existing systems, subsystems, or components. The Contractor shall ensure that 

sufficient data has been generated for equipment reproducibility (CDRL A005, DI-SESS-80776) and shall evaluate system 

manufacturing proposals in accordance with specifications delineated in the TI. 

 

 

3.3.6.1 Production Engineering Analysis 

 

The Contractor shall assist with the analysis of production costs and manufacturing problems; review production changes, 

waivers, and deviations; attend quality assurance audits and surveys; and assist in the identification of problems and progress 

concerning production, costs, and quality assurance. 

 

 

3.3.6.2 Production Status and Control 

 

The Contractor shall monitor, track, and report status of associated equipment or systems. The contractor will provide repair 

and acceptance testing through the use of the EOTD production control system Government Furnished Information (GFI). 

This monitoring shall consist of maintenance and repair cost, failure trends, item process status, and numbers of items 

repaired and tested per month and quarter. Contractor shall coordinate monthly and quarterly reviews to assess projected 

production workloads for EOTD workspaces. Maintain SWMS (Shop Workload Management System) including planning, 

scheduling, and calibration. Contractor shall be able to retrieve periodic and ad-hoc data and reports from SWMS to  

document repair status and trends. Contractor will assist in the planning process for current and future years for repairs and 

lab work requirement using current plans and data obtained from reports pulling prior years and other historical data. 

Contractor will be responsible for updating SWMS plans to include adding new assets received, removal of obsolete assets, 

and evaluating the accuracy of the SWMS plans. Contractor shall attend meetings when requested and participate in 

Production and Planning meetings. 

 

 

3.3.6.3 Test Engineering 

 

The Contractor shall complete the activities of designing, building, and testing new test equipment for existing and new  

EOTD equipment / technology as specified in the TI. The Contractor shall ensure that sufficient data has been generated for 

equipment reproducibility and supportability (CDRL A005, DI-SESS-80776).   The Contractor shall conceive and   

recommend new design techniques for EOTD equipment and EOTD test equipment including but not limited to Collimators, 

Light Sources, night vision gain test equipment and environmental test equipment. The Contractor shall prepare test  

procedures and assist in training test personnel. 

 

 

3.3.6.4 Acquisition Engineering 

 

The Contractor shall assist with the review of technical specifications for accuracy in support of procurements in accordance 

with GFI. The Contractor shall analyze design data to determine defects detracting from equipment, system, or component 

capability to perform to its intended operational requirements and to satisfy all specification requirements. The Contractor 

shall review production engineering changes, waivers, deviations, and/or alterations for their impact on performance, 

reliability, maintainability, availability, quality, safety, and life cycle cost. The Contractor shall assist with the evaluation of 

the design and performance data to make recommendations on strengths and weaknesses of potential equipment types in 

meeting applicable performance requirements by the Government. Studies, analysis, evaluations, and assessments shall be 

provided to the Government (CDRL A003, DI-MISC-80508B).  As appropriate and agreed upon with both the Contractor   

and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government. 
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3.3.7 Engineering Change Kits 

 

The Contractor shall develop, assemble, deliver and install engineering change kits. Source material, special equipment, and 

tools may be provided to the Contractor as GFI and Government Furnished Material (GFM). If the Contractor is required to 

procure material, the Government shall identify this requirement and provide authorization via a TI. 

 
 

3.3.8 Engineering Change Proposal (ECP) Preparation 

 

The Contractor shall provide the technical content to prepare, review, analyze, and assess ECPs from documentation provided 

as GFI and make recommendations for engineering change orders and technical directives with supporting rationale (CDRL 

A003, DI-MISC-80508B). 

 

 

3.3.9 Scientific/Engineering Analyses and Studies 

 

The Contractor shall evaluate proposed engineering changes, perform feasibility studies, perform evaluation of test sets, and 

investigate and resolve issues in the areas of technology application and insertion, and item performance and reliability for 

hardware systems. The Contractor shall submit findings to the Government to also include any assumptions made or rationale 

used in arriving at conclusions. The Contractor shall review production engineering changes, waivers, deviations, and/or 

alterations for their impact on performance, reliability, maintainability, availability, quality, safety, and life cycle cost. 

Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As 

appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN- 

81313A) shall be provided to the Government. 

 

 

3.3.10 Metrology Support Engineering 

 

The Contractor shall provide metrology support services. This effort will consist of analysis of EOTD Test, Measurement 

and Diagnostic Equipment (TMDE) to provide Calibration Measurement Requirements Systems (CMRS) IAW 

MIL-STD-1839D (CDRL A006, DI-QCIC-80278C). The Contractor shall coordinate with EOTD personnel to identify and 

propose NIST Traceable standards to meet CMRS categories two, three and four requirements. The Contractor shall provide 

calibration procedures IAW OPNAV 3960.16A. Where possible, equipment identified within the CMRS and the calibration 

procedures shall be compliant with NAVSEA OD45845. 

 

 

3.3.11 Environmental Impact Statements 

 

For systems, subsystems, equipment, components and facilities specified by TI, the Contractor shall prepare or review 

environmental impact statements and assessments. The Contractor shall provide written reports on findings with assumptions 

made and recommendations. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL 

A003, DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports 

(CDRL A004, DI-ADMN-81313A) shall be provided to the Government 

 

 

3.4 Modeling, Simulation, Stimulation and Analysis Support 

 

The Contractor shall perform engineering analyses and studies for equipment development and in service support activities. 

The Contractor shall test and evaluate systems, computer programs, equipment, modules, and components. These tasks will 

include consulting, preparing inputs for test plans, reviewing test plans and procedures, conducting or monitoring equipment 

testing, analyzing test results, determining valid recommendations and conclusions based on test data, and the preparation of 

formal reports. The Contractor shall submit evaluations along with the rationale for these evaluations and reports to the 
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Government. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC- 

80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-

ADMN-81313A) shall be provided to the Government. Such analyses shall include: 

a) Electro-Optic and Infrared sensor performance modeling utilizing various atmospheres and target sets. 

b) Laser system modeling including propagation through various atmospheres and target reflections. 

c)  Equipment finite element modeling and analysis for vibration, shock, and thermal impacts on design at the cabinet an 

module level. 

d)  Electronic modeling and simulation. Reports including assumptions made and rationale used shall be provided to the 

Government. 

 

 

3.5 Prototyping, Pre-Production, Model-Making, and Fabrication Support 

 

The Contractor shall develop, design, and produce prototypes; initiate and complete original designs including modifications; 

identify and/or complete design validation testing; prepare technical data including product assurance and system safety 

requirements to establish configuration product baselines; prepare maintenance support documentation; prepare and review 

engineering change proposals, waivers, and deviations for impact on design, performance, safety, and producibility. The 

Contractor shall design test equipment, tools, jigs, fixtures, and computer programs to support conformance testing,   

production acceptance, life cycle quality evaluation, and maintenance of systems, equipment, and components. The    

Contractor shall design systems interfaces, to include software and executable test scenarios, to verify automated test 

equipment protocols and design of test equipment. The Contractor shall ensure that sufficient data has been generated for 

equipment and software reproducibility (CDRL A005, DI-SESS-80776) in accordance with specifications delineated in the   

TI. All prototyping will become the property of the US Government and will be delivered free of any proprietary marking. 

Prototype quantities will be limited to what is required to proof the design. Low-Rate Initial Production and Production 

quantities will not be delivered under this task order. Studies, analysis, evaluations, and assessments shall be provided to the 

Government (CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the  

Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.5.1 Design Review 

 

The Contractor shall review electronic equipment, electronic components, and computer program design and design changes 

provided as GFI to establish compliance with contract and mission requirements. This includes analyses to identify potential 

impacts on performance, reliability, maintainability, user interface, logistics, schedule, and cost. The Contractor shall 

participate with the Government in design review meetings. The Contractor shall provide a written evaluation of design or 

design changes along with the rationale for evaluations after completing the analysis (CDRL A003, DI-MISC-80508B). 

 

 

3.5.1.1 Electronic Design and Design Verification 

 

The Contractor shall provide the labor and materials to design and verify design of electronic assemblies (modules, printed 

circuit boards, back planes, and wiring cables), subassemblies, and equipment. The contractor shall also develop, test, or 

modify Test Program Sets (TPSs). The Contractor shall document the efforts and provide the Government with a complete 

technical data package (CDRL A005, DI-SESS-80776) free of proprietary marking covering this work. 

 

 

3.5.1.2 Module Design and Design Verification 

 

The Contractor shall design modules to the requirements of MIL-STD-1389D or commercially acceptable practices, as 

specified by TI. The Contractor shall deliver design verification modules and design disclosure data (CDRL A005, DI-SESS- 

80776) to meet the requirements of the specifications and standards cited in paragraph 2.1 or as specified by TI. The   

minimum deliverable set of data shall include assembly drawings, parts lists, Computer-Aided Design (CAD) files, and test 
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procedures. Test procedures shall meet the requirements as traceable to MIL-STD-1389. 

 

 

3.5.1.3 Printed Circuit Board Design and Design Verification 

 

The Contractor shall design and provide design verification multi-layer printed circuit boards according to 

 

the requirements of MIL-PRF-55110H, Amd 1 (Printed Wiring Board, Rigid Specification for) or commercially acceptable 

practices, as specified in the TI. The Government shall furnish the Contractor with a schematic, parts list, a board profile 

sketch, and any special instructions with respect to board format and routing. The Contractor shall deliver a complete design 

disclosure data package (CDRL A005, DI-SESS-80776) to meet the requirements of the specs and standards listed in 

paragraph 2.1 or as specified in the TI. This package shall include a printed circuit board assembly drawing, artwork on   

stable base media, parts list, net lists on magnetic media describing point-to-point connections, and computer aided design 

files. The Contractor shall utilize specific design and specifications as specified by TI. Data shall include an assembly  

drawing and a to-from list on magnetic media. 

 

 

3.5.1.4 Cable Design and Design Verification 

 

The Contractor shall design and provide design verification cable assemblies in accordance with specifications set forth in the 

TI. The Government will provide the Contractor with design information specified in the TI and the Contractor shall design 

cable assemblies to include layout, routing diagrams, mechanical hardware (e.g., connectors, lacing), and determination of 

material requirements. The Contractor shall provide the Government with design disclosure data (CDRL A005, DI-SESS- 

80776) as defined and required by TI. 

 

 

3.6 System Design Documentation and Technical Data Support 

 

The Contractor shall assist in the design of engineering technical data packages provided as GFI for technical accuracy, 

prepare subsequent changes for inclusion to the data package, provide senior level consulting to make recommendations for 

changes with supporting rationale and, upon approval by the Government, incorporate these changes into the technical data 

package, and evaluate these changes for their immediate or potential impact upon the data package. Delivered data packages 

shall meet the specified requirements of the associated TI. The technical data packages (CDRL A005, DI-SESS-80776) will 

include, but not be limited to drawings, specifications, Technical Repair Standards (TRSs), Installation Operation and 

Checkout procedures (IOCs), and Engineering Change Proposals (ECPs). Studies, analysis, evaluations, and assessments  

shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the 

Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government 

 

 

3.6.1 Data Gathering 

 

The Contractor shall, as part of program support, set-up (as required) and assists in maintaining databases. The contractor 

shall utilize (as required) the existing databases to capture data, provide forecasts, provide costs summaries, trends and 

provide periodic data and reports on maintenance and acceptance testing activity. 

 

Databases include, but are not limited to, the following: 

a. Management and Operations databases (SWMS) 

b. Activity and action item tracking/coordination 

c. Inventory lists 

d. Action item lists 

e. Asset tracking databases 

f. Spare parts request databases 
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3.7 Software Engineering, Development, Programming and Network Support 

 

The Contractor shall perform software engineering support tasks for efforts supporting the Electro-Optic Technology   

Division as identified in the TI. For software products associated with new development, reengineering, reuse, or other 

modifications deemed significant by the Government, the contractor shall develop and provide to the Government a software 

development plan (CDRL A014, DI-IPSC-81427B). Software end items consisting of both source and executable code as 

identified in the TI shall be delivered to the Government (CDRL A015, DI-AVCS-80700A). 

 

 

3.7.1 Software / Hardware Engineering Support 

 

The contractor shall provide intermediate level Operational Test Program Set support including but not limited to engineering 

support, analysis, troubleshooting and recommendations, and assisting with Operational Test Program Set implementation, 

testing, evaluation and planning. 

 

 

3.8 Reliability, Maintainability and Availability (RM&A) Support 

 

 

3.8.1 Reliability 

 

The contractor shall perform reliability predictions and provide to the Government (CDRL A007, DI-SESS-81497A). The 

Government will provide the Contractor design, configuration, and mission data and access to Government personnel to  

enable the Contractor to adequately perform these predictions. The Contractor shall evaluate and annotate reliability 

predictions prepared by development contractors and submit them with any supporting information to the Government. For 

fielded equipment, the Contractor shall collect, categorize, and summarize field data to verify previous reliability predictions 

and identify trends and design changes to improve reliability. 

 

 

3.8.2 Failure Mode, Effects, and Criticality Analysis 

 

The Contractor shall perform an independent Failure Mode, Effects, and Criticality Analysis (FMECA) on equipment design 

in accordance with approved NAVSEA guidelines and International Standard IEC 60812:2006 (Analysis Techniques for 

System Reliability – Procedure for Failure Mode and Effects Analysis). The Contractor shall deliver to the Government 

completed Failure Mode, Effects, and Criticality Analysis Maintainability Information Worksheets (CDRL A008, DI-SESS- 

81495A). The Government will provide a complete description of the subject design and its performance requirements and 

access to the Government design staff. 

 

 

3.8.3 Failure and Field performance Analysis 

 

The Contractor shall investigate reported failures, failures of systems, subsystems, and components to isolate the causative 

defect and recommend to the Government possible corrective actions. Failure analysis may require disassembly either 

shipboard or in a laboratory setting. The Contractor shall conduct field performance analysis, of system, subsystem, and 

component performance through an assessment of data generated during fleet maintenance, testing, or training exercises. The 

analysis to be performed by the Contractor may include system performance data, maintenance data, mishap reports, and    

false rejection data. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, 

DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL 

A004, DI-ADMN-81313A) shall be provided to the Government. 
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3.8.4 Maintainability 

 

The Contractor shall perform maintainability analyses and prepare maintainability planning documentation utilizing guidance 

obtained from MIL-HDBK-470A Notice 2 (Designing and Developing Maintainable Products and Systems) on equipment or 

systems. The Contractor shall perform maintainability analyses and prepare associated documentation. Tasks shall be 

performed for all levels of maintenance. The Contractor shall develop maintenance concepts and criteria and provide to the 

Government all justification for any assumptions used. These tasks may include the following areas: 

a) Generation of maintainability program plans, concepts tasks and criteria. 

b) Perform design reviews and test evaluations to minimize maintenance support. 

c)  Evaluate technical documentation such as repair standards, drawings, specifications, test procedures, Maintenance 

Requirements Cards (MRCs), ECP’s, other provided maintenance schedules, and item bill of material. 

d)  Assist in the development or review of provisioning of parts, establishing part replacement factors and Source Mainte 

and Recoverability (SM&R) coding. 

e)  Prepare/review installation design and physical layout for reliability, ease of maintenance and ergonomic factors; dev 

or review installation standards and practices 

f)  Develop or review the technical content of personnel training criteria. Formulation and provision of maintainability 

predictions and analysis including Mean Time Between Failure (MTBF), replaceable item failure rates, and operational 

availability, utilizing NAVSEAINST 4000.6A as guidance. 

g)  Maintainability analyses to include maintenance concepts, preventive maintenance studies, personnel and facility 

constraints identification, and evaluations of equipment troubleshooting techniques and procedures. 

h) Perform maintainability design criteria studies. 

i) Perform or assist with maintainability demonstration testing. 

j) Prepare or review computer programs and systems to support system or component maintenance. 

k)  The Contractor shall also participate with the Government in maintainability program reviews on equipment or syste 

record and report any discrepancies/problems, and formulate recommendations to resolve these discrepancies/problems 

submit these recommendations with supporting rationale to the Government. 

 

 

3.8.5 Failure and Field Performance Analysis 

 

The Contractor shall investigate failures of systems, subsystems, equipment and components to isolate the causative defect   

and recommend to the Government possible corrective actions. The Contractor shall perform an analysis of system,   

subsystem, equipment and component performance through an assessment of data generated during fleet maintenance,    

testing, or training exercised. Analyses may also be required for failures/performance at NSWC Crane Division and the shore 

stations. The analyses to be performed by the Contractor shall be IAW requirements stated in the TI and involves system 

performance data, maintenance data, mishap reports, and false rejection data. The Contractor shall perform technical    

feedback reports CDRLs. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, 

DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL 

A004, DI-ADMN-81313A) shall be provided to the Government 

 

 

3.8.6 Maintenance Planning 

 

Using GFI and per guidance of MIL-HDBK-502A (Department of Defense Handbook: Product Support Analysis), the 

Contractor shall perform engineering analyses or technical assessments of maintenance concepts and plans. The Contractor 

shall prepare and submit a report on this analysis with respect to mission requirements, and shall provide recommendations as  

to any modifications and shall provide supporting information and rationale. Studies, analysis, evaluations, and assessments 

shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the 

Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government 
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3.8.7 Repair Analysis 

 

The Contractor shall perform technical assessments of the repair analysis for systems, subsystems, equipment and  

components listed in the individual TI to ensure their conformance with the guidance of MIL-HDBK-502A (Department of 

Defense Handbook: Product Support Analysis), and shall specify the method or model used for the repair analysis. Proper 

selection of sensitivity parameters/ranges, accuracy and validity of data inputs and relevance of conclusions based on review 

of output decisions shall be assessed. Inconsistencies and errors shall be documented with recommendations of the level of 

repair and all supporting information and findings accompanying the report. Studies, analysis, evaluations, and assessments 

shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the 

Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government 

 

 

 

 
3.8.8 Maintenance Data Analysis 

 

For systems, subsystems, equipment and components specified by the TI, the Contractor shall collect the Navy's maintenance 

data with respect to reliability and maintainability. The maintenance data will be provided as GFI. The Contractor shall 

provide, as specified by the Government, the results of this analysis and shall include Mean Time Between Failures (MTBF), 

validation plan for MTBF calculations, replaceable item failure rates, and Operational Availability (OA) IAW the TI. Studies, 

analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B).   As  

appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN- 

81313A) shall be provided to the Government. 

 

 

3.8.9 Maintenance Plan Technical Assessment 

 

The Contractor shall conduct engineering and technical assessments of maintenance plans for systems, subsystems, 

equipment and components IAW the concepts and procedures required by the TI. Analyses require complete operational 

scenarios and consider factors related to mission definition factors, life cycle, utilization requirements, and effectiveness 

factors for operational maintenance and support data and environmental considerations IAW the TI. Studies, analysis, 

evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and 

agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be 

provided to the Government. 

 

 

3.9 Human Factors Performance and Usability Engineering Support 

 

 

3.9.1 Human Engineering 

 

As required by the TI, the Contractor shall evaluate and annotate Government Furnished human engineering program plans, 

analysis reports, test plans/procedures, and other human engineering related documentation. The Contractor shall check 

engineering drawings for design compliance with MIL-STD-1472G (Human Engineering), report discrepancies, and submit 

recommendations with supporting evidence for resolution. The Contractor shall attend human engineering reviews and 

demonstrations, testing, and mockup/model reviews: record discrepancies; and formulate recommendations for resolution. 

Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As 

appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN- 

81313A) shall be provided to the Government. 
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3.10 System Safety Engineering Support 

 

 

3.10.1 Safety Engineering 

 

The Contractor shall prepare system safety program plans, safety site surveys/plans, tracking procedures, hazard lists, hazard 

analyses, safety evaluation and testing plans/procedures, reports, safety related Engineering Change Proposals (ECPs), and 

other safety and hazard engineering documents, utilizing OPNAVINST 5100.23G, Change 1 (Navy Safety and Occupational 

Health (SOH) Program), as applicable. As specified by the TI, the Contractor shall evaluate and annotate Government 

furnished system safety program plans, tracking procedures, hazard lists, safety evaluation and testing plans/procedures, 

reports, safety-related ECP, and other safety and hazard engineering documents as per OPNAVINST 5102.1D, Change 2  

(Navy and Marine Corps Mishap and Safety Investigation, Reporting, and Record Keeping). Evaluation shall be for 

compliance with MIL-STD-882E (System Safety) and other specified requirements. The Contractor shall recommend   

changes to documents to more precisely define safety objectives and facilitate their translation into functional hardware and 

software. The Contractor shall attend System Safety Program Reviews and monitor Hazard Tracking and Risk Resolution 

efforts. The Contractor shall also perform safety analyses on systems, subsystems, equipment and components and provide   

the Government with reports concerning their safety hazards, potential safety hazards, and possible solutions. Studies,  

analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B).  As  

appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN- 

81313A) shall be provided to the Government. 

 

 

3.11 Quality Assurance (QA) Support 

 

The Contractor shall perform quality assurance analyses and prepare quality assurance planning documentation on systems, 

subsystems, equipment, and components and provide reports with recommendations and supporting data to the Government. 

These tasks require the assimilation of quality assurance data, preparation of quality assurance plans, evaluation of quality 

assurance data supplied by the Government, and other related tasks in accordance. The Contractor shall also attend quality 

assurance program reviews on specified systems, subsystems, equipment, and components; record and report any 

discrepancies/problems, and formulate recommendations, along with their respective justifications, to resolve these 

discrepancies/problems. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-

MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL 

A004, DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.11.1 ISO Certification 

 

The Contractor shall maintain ISO 9001:2015 Certification, or industry equivalent for the design, development, integration, 

installation and support. 

 

 

3.12 Information System (IS) Development, Information Assurance (IA) and Information Technology (IT) Support 

 

The Contractor shall provide data management related support. The contractor shall provide support for information 

technology and services including programming support, web publishing, interactive software, systems administration, and 

other tasks, outside the cognizance of NMCI and specific to military systems included in the scope of this TO. The 

Contractor shall provide analyses and recommendations concerning Information Assurance of products supported by the 

EOTD. Military systems may utilize specific software or general use software such as Windows Operating Systems, data 

acquisition / data manipulation packages, and other operator-visual interface software packages. Studies, analysis, 

evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and 
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agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be 

provided to the Government. 

 

 

3.13 Interoperability, Test and Evaluation, Trials Support 

 

The Contractor shall provide system analysis, formal/informal testing, and analysis/application development, senior level 

consulting for the aforementioned systems and programs. This includes electro-optical and infrared sensors, explosive  

detection systems, acoustic hailing systems, and all other associated equipment, systems, and technologies only as included     

in the scope of the TO. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-

MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, 

DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.13.1 Test & Evaluation 

 

The Contractor shall conduct Test and Evaluation (T&E) and Validation and Verification (V&V) activities for specified  

systems as per NAVSEAINST  3960.2D (Test  and Evaluation) and DOD-D-5000.3-M-4 (Joint Test  and Evaluation  

Procedures Manual). Tasking includes testing and evaluating systems, subsystems, software, equipment and components as 

specified by the TI both locally and at other test sites and locations. As specified by the TI, the Contractor may be required to 

provide test sites and equipment along with testing services including ranges and equipment for testing a variety of systems, 

subsystems, equipment and components to include ordnance. Tasks required are: routine repair, painting, retrofit, systems 

integration, calibration and testing; in-line repair and testing; operation of test equipment; coordinate test schedules;    

preparing inputs for test plans; reviewing test plans and procedures; conducting or monitoring system, subsystem, equipment  

or component testing; adjusting units under test; analyzing test results; determining valid recommendations and conclusions 

based on test data; and preparing formal reports. Any equipment repair required keeping the test and evaluation process 

operating is part of this tasking as defined by individual TIs. As specified by the TI, the Contractor shall submit evaluations 

along with the rationale for these evaluations to the Government. 

 

 

3.13.2 GFI Test Plans and Procedures 

 

The Contractor shall evaluate and annotate test plans originated by other agencies/Contractors provided as GFI. Evaluation of 

plans and procedures shall be for compliance with specified requirements, for adequacy to demonstrate or control system, 

subsystem, equipment and component quality and performance, and for ease of implementation, IAW detailed requirements 

specified by the TI. The Contractor shall submit an evaluation report on the adequacy of such plans and provide rationale and 

assumptions made. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, 

DI-MISC-80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL 

A004, DI-ADMN-81313A) shall be provided to the Government. The Contractor shall also develop detailed test procedures 

implementing test plan requirements in areas that require environmental and biological hazard analysis, radiographic 

procedures, chemical procedures, electronic and electrical procedures, mechanical and hydraulic procedures, and thermal 

procedures. (CDRL A009, DI-NDTI-80566A) 

 

 

3.13.3 Provision of Test Plans and Procedures 

 

The Contractor shall develop Test and Evaluation plans, procedures and documents for EOTD systems and sub-systems and 

requirements. The Contractor shall also develop detailed test procedures implementing test plan requirements in areas that 

require environmental and biological hazard analysis, radiographic procedures, chemical procedures, electronic and electrical 

procedures, mechanical and hydraulic procedures, and thermal procedures (CDRL A009, DI-NDTI-80566A). 
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3.13.4 Test Data Collection/Review/Analysis. 

 

The Contractor shall collect, review and analyze system, subsystem, equipment or component test data and perform pre-test 

methodology analyses in the following categories: 

a) Development tests and evaluations (experimental, engineering, and demonstrations) 

b) Operational tests and evaluations (TECHVAL and OPEVAL) 

c) Production acceptance tests and evaluations (qualification, production acceptance, and factory and Government accep 

d) Other testing 

 
 

The Contractor shall formulate recommendations, with justification, to correct any system, subsystem, equipment and 

component performance, quality, maintenance, or mission impacting problems. The Contractor shall recommend 

improvements to design, configuration, materials, construction, or other criteria as indicated by the TI resulting from the test 

data reviews and deliver those recommendations along with justification for those recommendations to the Government 

(CDRL A003, DI-MISC-80508B). 

 

 

3.13.5 Test Monitoring 

 

The Contractor shall attend tests performed at test sites both Government and private to review the appropriate test results. 

Monitoring may require use of high-speed cameras, infrared radiation measuring devices and other highly sophisticated 

tracking and measuring equipment provided as Government Furnished Equipment (GFE). Particular attention shall be paid to 

ensure that test procedures are approved and followed, and that discrepancies occurring during tests are documented and 

corrected IAW approved test plans and resolved IAW specified requirements. The Contractor shall make recommendations 

only; acceptance and signing of acceptance documents are limited to the Government (CDRL A003, DI-MISC-80508B). 

 

 

3.13.6 Test Report Preparation 

 

The Contractor shall review, reduce, analyze and interpret raw data produced during test series. The Contractor shall develop 

and provide both interim and final reports of laboratory/test site investigations. The Contractor shall be required to integrate 

text and graphics into the final version. The Contractor shall verify classification markings, format accuracy and provide 

document control. Specific sections of these reports shall be used as attachments to the final report submitted by the 

Government. Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC- 

80508B). As appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-

ADMN-81313A) shall be provided to the Government. 

 

 

3.14 T&E EOTD Depot Support 

 

The Contractor shall perform the following activities as specified in the TI to support EOTD T&E Depot- Repair activities 

including: 

a) Investigate and analyze systems and component failures and perform corrective actions and calibration on assigned as 

b)  Investigations, analyses, repair actions and calibration/grooming shall be performed on system and subsystem equipm 

specified in the TI and associated systems. 

c) Failure trends and causative factors shall be recorded and maintained in Depot documentation. 

d) The Contractor shall perform corrective and repair actions of systems and subsystems for equipment as specified in th 

e)  The Contractor shall perform acceptance testing to complete repair of standalone systems and hand held units as auth 

by the Government. 

f)  The Contractor shall work with EOTD personnel to accomplish the required tasking in the most efficient and effectiv 

manner in order to reduce the maintenance turnaround time and redeploy assets. 

g)  The Contractor shall investigate hardware and software deficiencies on systems, equipment and components and mak 

recommendations to correct the problems. 
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h)  The Contractor shall perform tests to verify the causative factors and verify the recommendations to correct. These 

corrections shall be recorded and maintained in Depot documentation and this data shall be submitted to the EOTD PO 

approval must be granted prior to implementing corrective actions. 

i)  Maintain records in the (Unique Item Identification) UID registry. The Contractor shall provide required updates to t 

UID Registry for repairs as specified in the TI. 

j) The Contractor shall maintain records of transactions. 

k)  The Contractor shall Track and maintain inventory for repair parts and lab supplies including Hazardous Materials 

(HAZMAT) requirements. 

l)  Perform Design of Experiments (DOE) on equipment as specified within the TI. DOE's may be focused on test equi 

performance or reduction of repair costs. 

m)  The Contractor shall provide technical assistance including but not limited to software-related technical assistance, sof 

and firmware upgrades to functional checkout station and validation, troubleshooting, and operational assistance on 

interfaces with test equipment. 

n)  The Contractor shall provide engineering and technical support for the test, repair, evaluation, and engineering related 

for procurement, production and maintenance of EOTD systems. Support also includes evaluation of engineering chan  

for both software and hardware modifications, performing feasibility studies, and investigating and resolving issues in t 

areas of technology application and insertion, and item performance and reliability. 

 

 

Studies, analysis, evaluations, and assessments shall be provided to the Government (CDRL A003, DI-MISC-80508B). As 

appropriate and agreed upon with both the Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN- 

81313A) shall be provided to the Government. 

 

 

3.14.1 EOTD Depot Painting 

 

The Contractor shall provide painting services for EOTD systems and sub-components as specified in the TI. The Contractor 

shall ensure systems and sub-components are returned to EOTD operations within 21 calendar days. Primers, epoxies, and 

coating shall be as specified in the TI. 

 

 

3.14.2 EOTD Depot Disposal & Reclamation Support 

 

The Contractor shall provide technical support for the disposal of systems, subsystems, equipment and components used in 

support of the EOTD family of systems as specified in the TI. The contractor shall provide technical support to disassemble 

EOTD systems and provide reclamation of subsystems and components. 

 

 

3.15 In-Service Engineering, Fleet Introduction, Installation and Checkout Support 

 

 

3.15.1 Installation Support 

 

The Contractor shall perform site inspections and pre-installation checks in accordance with drawings and specifications in 

preparation for installation of new equipment. The Contractor shall annotate aircraft class drawings accordingly; however,  

these annotations will not constitute a change to the drawing content. The Contractor shall develop or evaluate the installation 

drawings and procedures as specified by TI. The tests are to assure operational integrity of the installed equipment. The 

Contractor shall perform the installation of new equipment in accordance with the applicable drawings and procedures. The 

Contractor shall conduct associated operational verification tests to assure operational integrity of the installed equipment. 

The Contractor shall review equipment installation requirements and documentation and provide recommendations with 

justifications to the Government. The Contractor shall receive, inventory and verify GFM such as spares, support equipment, 
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technical data, fleet introductory material and modification kits aircraft outfitting at GFF. The Contractor shall provide 

Government Furnished Property (GFP) Report (CDRL A010, DI-MGMT-80441C) to be submitted upon initial receipt and 

monthly thereafter. Government format is mandated; contractor format is not authorized (See Attachment 05). 

 

 

3.15.2 Field Engineering 

 

The Contractor shall perform field-engineering tasks related to maintaining, installing, and enhancing deployed equipment in 

accordance with the equipment's operational specifications or improved specifications provided as Government Furnished 

Information (GFI). 

 

 

3.15.3 Field Data Analysis 

 

The Contractor shall perform and/or observe portions of field and flight tests at test locations and perform field data analysis   

on systems, subsystems, equipment software, and components both at NSWC Crane Division and other locations worldwide. 

The Contractor shall identify existing Government sources of information, collect available maintenance and/or test data with 

Government assistance, analyze this data, identify trends or problems affecting mission requirements, and submit 

recommendations with associated rationale for changes to design or maintenance requirements to improve availability and 

performance. The Contractor shall use maintenance reporting systems that are currently operational within the Government at 

the date of the TI. If such systems do not contain adequate capability for required reporting, the Contractor shall recommend 

changes or improvements to these systems for Government consideration. Studies, analysis, evaluations, and assessments    

shall be provided to the Government (CDRL A003, DI-MISC-80508B). As appropriate and agreed upon with both the 

Contractor and the Government, Progress Reports (CDRL A004, DI-ADMN-81313A) shall be provided to the Government. 

 

 

3.16 Program Support 

 

 

3.16.1 Management Process 

 

The Contractor shall provide plans for Program Management and Operational Management of all assigned tasks. The 

Contractor shall provide program management support for engineering services and acquisition engineering for electronic 

systems, subsystems, equipment and components. This support shall include assisting with tasks in planning, organizing, 

technical analysis and recommendations, and reporting (CDRL A003, DI-MISC-80508B). These tasks may involve: 

a) Tentative Operational Requirements Papers 

b) Operational Requirements Papers 

c) Development Options Papers 

d) Work Unit Summaries 

e) Work Assignment Summaries 

f) System Concept Papers 

g) Decision Coordinating Papers 

h) Integrated Program Summaries 

i) Critical Path Networks 

j) Mission Needs Statements 

k) Requirements Definitions 

l) Systems Integration Concepts 

m) Interoperability/Resolution Issues 

n) Operational Capabilities-Based Documents 

o) Research, analysis and reporting of program obligation rates 

p) Preparation of analytic white papers on program issues 

q) Preparation of graphical materials to aid understanding of program issues 
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r) Maintenance of historical files of program documentation 

s) Preparation of Charters 

t) Earned Value Management Reports 

 

 

3.16.2 Program Documentation and Schedules 

 

The Contractor shall prepare documents for use by the Government to include program information papers and briefings for 

upper management. Upon request, briefing material shall be provided to the Government (CDRL A011, DI-ADMIN-81373) 

The Contractor shall prepare analyses of program schedules to include design, integration and testing and milestones (CDRL 

A003, DI-MISC-80508B). The Contractor shall maintain program information files including program plans, schedules and 

progress/evaluation reports. Files shall be maintained as readily accessible through electronic media. 

 

 

3.16.3 Plan of Action and Milestones (POA&M) 

 

The Contractor shall develop the POA&M which shall include: Project Schedule, identification of all proposed tasks, key 

milestones, critical path items, task relationships, assigned resources, resource usage, Government Furnished Resource 

(GFR) requirements, sub-contract activities, deliverables and anticipated travel (CDRL A012, DI-MGMT-80507C). 

 

 

3.16.4 Meeting Representation 

 

The Contractor shall provide qualified personnel to attend design reviews, technical problem meetings, user conferences, 

program status reviews and technical interchange meetings. The contractor may attend meetings in the capacity of an 

advisor, presenter, expert, or listener. However the Contractor shall never function for the Government in voting or other 

decision-making capacity. The individuals shall present briefings (CDRL A011, DI-ADMIN-81373) and record and 

distribute minutes (CDRL A013, DI-ADMN-81250B), as well as complete assigned action items or short term specific 

assignments resulting from these meetings. 

 

 

3.17 Facility Requirements 

 

THRESHOLD: Tasking at the contractor site to be performed at time of award requires drafting workspace and standard 

office space. Tasking for corrective and repair actions of systems and subsystems for equipment’s associated with the JBPDS 

/ JPS / IPDS programs requires approximately 2000 square feet of electronic lab space. In addition, the nature of the work at 

times calls for the fulfillment of surge requirements. The Contractor shall have capability to access 800 square feet of 

electronic lab space to fulfill surge capability. Contractor site shall be within a 50 mile radius of NSWC Crane as indicated   

for the labor categories listed in the LOE as Contractor Site within 50 mile radius. 

 

 

OBJECTIVE: Due to Government space limitations the Government may be required to reduce the number of contractor 

personnel performing at the Government site. The Government may also have future requirements for Government 

personnel to co-locate with contractor personnel supporting programs at the Contractor site. The required additional 

contractor site space would include office space and/or manufacturing/lab type facility requirements which may include 

NMCI, RDT&E network and SIPR capability. If the requirement for additional contractor site performance becomes 

necessary the Government will negotiate a bi-lateral modification that will account for any cost impacts, security clearance 

changes as well as any other changes necessary to perform the tasking at a Contractor site. 

 

 

3.18 Additional ODCs 
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Additional ODCs may be authorized and cost may be added to the ODC CLINs at time of award based on the Contractor’s 

proposal. Examples of additional ODCs are hazard pay/insurance for OCONUS In-Theater performance, vehicle leases (if 

required for transportation of personnel to and from Government/Contractor site), direct facility charges, etc. in accordance 

with the Contractors cost accounting standards. Allowed ODCs will be delineated in the resulting Task Order. 

 

 

4.0 GOVERNMENT FURNISHED PROPERTY 

 

 

The Contractor shall provide Government Furnished Property (GFP) Report (CDRL A010, DI-MGMT-80441C) to be 

submitted upon initial receipt and monthly thereafter. Government format is mandated, contractor format is not authorized. 

 

 

4.1 Government Furnished Information (GFI) 

 

The Government will provide all applicable technical documentation and information to the contractor as GFI. This includes 

technical manuals, training materials and information, drawings, specifications, procedures, processes, and quality system 

documents required for the performance of engineering, logistics, and technical support. Additional GFI will be provided as 

required or at the request of the contractor. 

 

 

4.2 Government Furnished Material (GFM) 

 

The GFM will be provided when the contractor has a requirement for special or specific Government material per specific 

tasking. GFM will be identified in each specific TI. 

 

 

4.3 Government Furnished Equipment (GFE) 

 

The GFE will be provided when the Contractor has a requirement for special or specific Government equipment per specific 

tasking and as instructed by the TI. The Government will provide all equipment and computing resources including NMCI 

hardware, software programs, and access to required files and databases only for work performed on NSWC Crane. 

Contractors will be required to perform work on site at NSWC Crane due to accessibility of files and other information  

required for the accomplishment of the tasks set forth in this SOW. This is the only GFE identified at this time. No other GFE 

has been identified. Computer equipment will be supplied at NSWC Crane only. 

 

 

4.4 Government Furnished Facilities (GFF) 

 

Contractor personnel at NSWC Crane shall be authorized access to NMCI-owned/Government-owned equipment, which  

shall be utilized during the performance of tasks stated in this TO. This shall include a personal computer with access to a 

printer with appropriate software (i.e., Microsoft Office), desk and use of telephone with long distance/voice mail capability 

for official Government business (as required). Contractor personnel at NSWC Crane may be required to periodically  

relocate as office areas are moved to conform to re-organizations within the NSWC Crane Division or continuous 

improvement process changes to improve efficiency. 

 

 

4.5 Return of Government Furnished Items 

 

All GFI, GFE, and GFM provided to or acquired by the contractor shall be returned to the responsible Requiring Technical 
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Activity (RTA) upon completion of assigned tasking. 

 

 

5.0 DATA DELIVERABLES 

 

All data deliverables shall be made as specified and in Contractor format unless otherwise directed. All deliverables shall be 

submitted as listed on the distribution of each Contract Data Requirements List (CDRL) DD 1423-1. 

 

 

CDRL: A001 

 

DID Number: DI-FNCL-80331A 

 

DID Title: Funds and Man-Hour Expenditure Report 

Applicable SOW Para.: 3.0 

 
 

CDRL: A002 

 

DID Number: DI-MGMT-81991 

 

DID Title: Contract Status Report 

Applicable SOW Para.:3.0 

 
 

CDRL: A003 

 

DID Number: DI-MISC-80508B 

 

DID Title: Technical Report - Study/Services 

 

Applicable SOW Para.: 3.2.1, 3.2.2, 3.2.6, 3.3.1, 3.3.5.1, 3.3.6.4, 3.3.8, 3.3.9, 3.3.11, 3.4, 3.5, 3.5.1, 3.6, 3.8.3, 3.8.5-3.8.9, 

3.9.1, 3.10.1, 3.11-3.13, 3.13.2, 3.13.4-3.13.6, 3.14, 3.16.1, 3.16.2 

 

 

CDRL: A004 

 

DID Number: DI-ADMN-81313A 

 

DID Title: Progress Report (Studies) 

 

Applicable SOW Para.: 3.2.1, 3.3.1, 3.3.3-3.3.5.1, 3.3.6.4,3.3.9, 3.3.11, 3.4-3.6,3.8.3,3.8.5-3.8.9, 3.9.1, 3.10.1,3.11, 3.12, 

3.13, 3.13.2, 3.13.6, 3.14, 3.15.3 

 

 

CDRL: A005 

 

DID Number: DI-SESS-80776 

 

DID Title: Technical Data Package 
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Applicable SOW Para.: 3.3.4, 3.3.6, 3.3.6.3, 3.5, 3.5.1.1-3.5.1.4, 3.6 

 

 

CDRL: A006 

 

DID Number: DI-QCIC-80278C 

 

DID Title: Calibration and Measurements Requirements Summary (CMRS) 

Applicable SOW Para.: 3.3.10 

 
 

CDRL: A007 

 

DID Number: DI-SESS-81497A 

 

DID Title: Reliability and Maintainability Predictions Report 

Applicable SOW Para.: 3.8.1 

 
 

CDRL: A008 

 

DID Number: DI-SESS-81495A 

 

DID Title: Failure Modes, Effects, and Criticality Analysis Report 

Applicable SOW Para.: 3.8.2 

 
 

CDRL: A009 

 

DID Number: DI-NDTI-80566A 

 

DID Title: Test Plan 

 

Applicable SOW Para.: 3.13.2, 3.13.3 

 

 

CDRL: A010 

 

DID  Number: DI-MGMT-80441C 

 

DID Title: Government Property Inventory Report 

Applicable SOW Para.: 3.15.1, 4.0 

 
 

CDRL: A011 

 

DID Number: DI-ADMN-81373 

 

DID Title: Presentation Material 
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Applicable SOW Para.: 3.16.2, 3.16.4 

 

 

CDRL: A012 

 

DID Number: DI-MGMT-80507C 

 

DID Title: Project Planning Chart 

Applicable SOW Para.: 3.16.3 

 
 

CDRL: A013 

 

DID Number: DI-ADMN-81250B 

 

DID Title: Conference Minutes 

Applicable SOW Para.: 3.16.4 

 
 

CDRL: A014 

 

DID Number: DI-IPSC-81427B 

 

DID Title: Software Development Plan (SDP) 

Applicable SOW Para.: 3.7 

 
 

CDRL: A015 

 

DID Number: DI-AVCS-80700A 

 

DID Title: Computer Software Development End Items 

Applicable SOW Para.: 3.7 

 
 

6.0 SPECIAL CONDITIONS 

 

 

6.1 Security 

 

The Contractor shall comply with Security procedures and instructions as specified by the local Government Security 

Department. Contractor is required to have access to COMSEC information, SIPRNET, and CUI for the performance of this 

contract. Performance on this TO will require contractor employees to have access to classified information up to and 

including SECRET. For compliance with SOW paragraphs 3.0 and 3.17 above, the contractor is also required to maintain a 

Facility Security Clearance Level of SECRET. NATO access is NOT needed but NATO brief is needed because of SPIRNET 

access. 



N0016419F3003P00023 

Page 41 of 115 

 

The Contractor shall appoint a Security Officer who shall: 

a) be responsible for all security aspects of the work performed under this TO 

b) assure compliance with all DOD and Service regulations regarding security 

c) assure compliance with any written instructions from the Security Officers of each Government facility 

 
 

In the event that any individual tasking requires a higher level of clearance, a separate DD Form 254 will be prepared and 

issued via modification to the TO. The Contractor may be required to have access to live data during the performance of this 

TO. Any records and data or information the Contractor may have access to may be highly sensitive and confidential. The 

Contractor must not divulge any information about files, data processing activities or functions, user ids or passwords or any 

other knowledge that may be gained to anyone not authorized to have access to such information. It is the Contractor’s 

responsibility to ensure that all required employees have proper authority. All classified material shall be processed and 

protected in accordance with the provisions of this SOW and all required instructions and directives in effect concerning the 

processing of classified material. U.S. Citizenship is required for all positions. Contractor personnel in contact with classified 

documentation and/or equipment shall have the proper level of clearance on file with the local Government Security office. A 

Department of Defense Form 254 shall be filed with the contract identifying the contractor’s  facility and safeguarding level    

of clearance requirements. 

 

 

6.2 Travel 

 

 

6.2.1 Travel Requirements 

 

The Contractor may be required to travel throughout the continental United States (CONUS) and to locations Outside of 

CONUS (OCONUS). Trip duration will be identified in a TI which will include the required transit time. Estimated places of 

travel are found in the attached LOE/Travel attachment (Attachment 01). 

 

 

Contractor may be required to attend local meetings in support of this effort. This type of travel is considered ‘local travel’ 

and per diem and lodging will not be authorized or reimbursed. For the purposes of this effort, local travel is defined as 

within 50 miles of the NSWCCD. Mileage will be reimbursed as appropriate, as it relates to the distance of the travel site 

from the normal place of business/support (> 50 miles). Mileage between Contractor and Government facility is not 

authorized for reimbursement. 

 

 

6.2.2 Travel Authorization 

 

Any travel undertaken by the Contractor for performance of TO must have prior authorization by the COR as stated in each 

TI. 

 

 

6.2.3 Need-to-Know Certification 

 

When required to obtain access to a Government facility, ship, aircraft, or other duty station, the Contractor shall initiate 

requests for need-to-know certification and submit these requests to/through the COR for appropriate action. 

 

 

6.3 Contracting Officer’s Representative (COR) 

 

The COR is the point of contact for non-substantiated communications of a technical nature. Only the Contracting Officer 
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has the authority to change the requirements of this order(s). The COR is identified in Section G of the TO. 

 

 

6.4 Requiring Technical Activity (RTA) 

 

The RTA contacts are Functional Managers, Task Managers, and project leads which will be identified in individual TI’s. 

RTAs do not have the authority to direct Contractor personnel or change the requirements of this order(s) or change the 

requirements of any TI(s). RTA’s shall be copied on each CDRL deliverable identified in the TI. 

 

 

6.5 Funding 

 

This task order will be funded incrementally as required. Each project will be identified by a separate TI and/or CLIN/SLIN. 

Contractor shall segregate costs at the priced SLIN level and report costs at the priced SLIN level. 

 

 

6.6 Safety and Health 

 

The requirements of this order may require contractor personnel to come in contact or be exposed to hazardous conditions. 

The contractor shall abide by all applicable federal, local, and state occupational safety and health requirements. The 

Government will provide Standard Operating Procedures (SOP) when applicable. The contractor must have on record a 

corporate safety plan and shall provide a copy to the COR when instructed. The contractor shall ensure all employees have 

appropriate Personal Protection Equipment (PPE). The contractor shall ensure employees have all required training and 

certifications related to Occupational Safety and Health Administration (OSHA) requirements. 

 

 

Any contractor employee exhibiting unsafe behavior may be removed from the NSWC Crane site. Such removal shall not 

relieve the contractor from meeting its contractual obligations and shall not be considered an excusable delay as defined in 

FAR 52.249-14. 

 

 

6.7 Hazardous Materials 

 

The contractor will provide a responsible party for the handling of the hazardous materials and the respective Material Safety 

Data Sheet (MSDS). This responsibility includes proper training in the handling and disposal of the hazardous materials. 

 

 

6.8 Control of Contractor Personnel 

 

Contractor personnel shall physically access government facilities and installations for purposes of site visitation, meeting 

attendance, supervisory and work performance within government spaces (either temporary or permanent). Individuals 

supporting these efforts shall comply with the latest security regulations applicable to the government facility/installation. 

a)  Depending on the facility/installation regulations, contractor personnel shall present a proper form of identification(s) 

vehicle proof of insurance or vehicle rental agreement. 

b)  All contractor persons engaged in work while on government property shall be subject to inspection of their vehicles 

time by the government, and shall report any known or suspected security violations to the local host Security Departm 

c)  All persons engaged in work while on Government property shall be subject to search of their persons (no bodily sear 

and vehicles at any time by the Government, and shall report any known or suspected security violations to the NSWC 

Division Security Department. 

d)  Assignment, transfer, and reassignment of Contractor personnel shall be at the discretion of the Contractor. However, 

the Government directs, the Contractor shall remove from contract performance any person who endangers life, propert 
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national security through improper conduct. 

e)  All Contractor personnel engaged in work while on Government property shall be subject to the Standards of Conduc 

contained in SECNAVINST 5370.2J (Standards of Conduct and Government Ethics). 

f)  Prior to conducting work under this contract, the contractor shall provide a list of employees that will be working on 

The employee list shall contain full names, security clearance levels, social security numbers, job titles, and official birt 

certificates. This list shall be updated within forty-eight hours after changes occur. 

 

 

6.9 Identification Badges 

 

The Contractor shall be required to obtain identification badges from the Government for Contractor personnel to be located  

on Government property. The identification badge shall be visible at all times while employees are on NSWC Crane Division 

property. The Contractor shall furnish all requested information to the COR required to facilitate issuance of identification 

badges and shall conform to applicable regulations concerning the use and possession of the badges. The Contractor shall be 

responsible for ensuring that all identification badges issued to Contractor employees are returned to the Crane Division 

Security Department within forty-eight hours following the completion of the contract, relocation or termination of an 

employee issued an identification badge, and upon request by the Contracting Officer. 

 

 

6.10 Accident Reporting 

 

The Contractor shall maintain an accurate record of and shall report all accidents to the COR immediately after incident 

occurs. 

 

 

6.11 Smoking Regulations 

 

Smoking on NSWC Crane Division, Crane, IN premises shall be in approved areas only in accordance with 

NSACRANEINST 5100.13A (NSA Crane Smoking and Tobacco Use). Smoking in vehicles is prohibited. 

 

 

6.12 Privacy Act 

 

Under US Code Title 5, Section 552, information accessed in completing this TO is subject to the Privacy Act. 

 

 

6.13 Damage Reporting 

 

The Contractor shall maintain an accurate record of and shall immediately report to the COR all damages to Government 

Furnished Equipment and Facilities as prescribed by OPNAVINST 5102.1. 

 

 

6.14 Non-Personal Services 

 

The Government will not direct hiring, review resumes (Key Personnel requirements exception) or conduct or participate in 

interviews relating to the hiring of contractor personnel in support of the TO. The Government will not participate in 

pay-setting of contractor employees beyond the Contracting Officer determining rates fair and reasonable. The Government 

will neither supervise contractor employees nor control the method by which the contractor performs the required tasks. 

Under no circumstances shall the Government assign tasks to, or prepare work schedules for, individual contractor    

employees. It shall be the responsibility of the contractor to manage its employees and to guard against any actions that are of 

the nature of personal services, or give the perception of personal services. If the contractor feels that any actions constitute, 
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or are perceived to constitute personal services, it shall be the contractor’s responsibility to notify the TO Procuring 

Contracting Officer (PCO) immediately. 

 

 

IAW NAVSEINST 4200.19A (Planning Use and Control of Service Contracting), the Contractor-Government relationship 

situations not authorized include, but are not limited to: 

 
 

1. Contractor employee acting as a Government employee’s personal assistant. 

2. Contractor employee given a Government job title. 

3. Contractor employee supervising or tasking Government employees. 

4. Contractor employee attending training at NAVSEA expense without contract performance requirements. 

5. Contractor employee acting as the representative for a NAVSEA code or program office. 

6. Contractor employee making Government decisions (performing Inherently Government Function). 

7.  Contractor employee left in charge of a NAVSEA facility, office, test range, shipyard, vessel or other NAVSEA real 

property. 

 
 

6.15 Investigations 

 

Contractor employees shall cooperate with Government investigative agencies conducting criminal or administrative 

investigations. 

 

 

6.16 Government Observations 

 

Government personnel, such as Inspector General or higher headquarters staff, are authorized to observe Contractor 

operations. Efforts will be made to minimize the degree of disturbance on Contractor performance. 

 

 

6.17 Work Area Cleanliness 

 

The Contractor shall be responsible for the orderliness and cleanliness of all Government controlled areas being used by the 

contractor for office and storage. The space shall be clean, neat and free from fire hazards, unsanitary conditions and safety 

hazards. 

 

 

 

 
6.18 Hours of Operation 

 

NSWC Crane core duty hours for on-site Contractor personnel and the Contractor’s liaison facility personnel assigned to this 

effort are 0900 to 1430 hours, Monday through Friday, during regular Government workdays. 

 

 

Government personnel are afforded a flextime schedule that allows a starting time between the hours of 0600 and 0900, with   

a quitting time between the hours of 1430 and 1800 depending on the applicable work schedule. In addition, Government 

personnel in some work areas may be on a compressed work schedule that allows a starting time between the hours of 0600 

and 0830 for eight of the ten workdays (nine hours per day) with a stopping time between the hours of 1530 and 1800, and 

between 0630 and 0900 for one of the ten workdays (eight-hour day) with a stopping time between the hours of 1500 and 

1730. Unless otherwise required by the TI on-site contractors are required to work during Government work hours in 

accordance with company timekeeping policies. Exceptions may be approved by the COR if requested by the contractor 
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Program Manager. 

 

 

The Contractor may be required to respond to an emergency and work outside of regular working hours to perform the work 

as required. Flextime and compressed work schedules may not be allowed for employees involved with training, specific 

testing operations where the workday is established based on range operation schedules and availability or other specific 

tasking. The TI will indicate if flex time and/or a compressed work schedule is not authorized and will provide the required 

hours of coverage. 

 

 

Additionally, the Contractor may be required to have its personnel work a compressed or flextime schedule, as required, to 

meet special Government needs or circumstances. Specific work hour requirements will be specified in the individual TIs if 

applicable. The contractor shall notify the Government if any work schedule changes required by the Government have cost 

or schedule impact. 

 

 

Personnel deployed to Theaters of Operation may be required to work 12 Hour days seven days a week. Hour requirements 

will be defined in the TI. 

 

 

 

 
6.18.1 Closed Days 

 

All closed days will be designated by the Commander, NSWC, Crane Division. Closed days will be associated with holidays, 

National Security, and/or inclement weather/dangerous conditions. The Contractor will not be allowed to work on NSWC, 

Crane Division during designated closed days, unless they are deemed to be essential personnel. Essential personnel will be 

identified by the Government, and communicated to the contractor prior to the designated closed day, and will be authorized  

by COR/Contracting Officer and specified on individual TI. In the event the Contractor is prevented from performance as the 

result of an Executive Order or an administrative leave determination applying to the using activity, such time may be    

charged to leave or indirect charges IAW the company policy. The contractor disclosure statement shall govern how the 

contractor accounts for the time. 

 
 

6.18.1.1 Inclement Weather 

 

When the Government Agency is closed by the Commander because of inclement weather conditions and/or dangerous 

conditions, notification of the closing will be broadcast over local radio and television stations. 

 
 

6.18.1.2 Holidays 

 

A list of Government Agency observed holidays and/or closed days in conjunction with holidays will be published at the 

beginning of each calendar year. Contractor employees will not be allowed to work on Government property on a holiday 

and/or closed day unless they are deemed to be essential personnel. The contractor is advised that access to the Government 

installation may be restricted on these holidays: 

 

 

New Year’s Day 

 

Birthday of Martin Luther King, Jr. 
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President’s Day 

Memorial Day 

Independence Day 

Labor Day 

Columbus Day 

Veteran’s Day 

Thanksgiving Day 

Christmas Day 

 
 

In the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be observed by the 

Contractor IAW the practice as observed by the assigned Government employees at the using activity. 

 

 

6.18.2 Overtime 

 

Overtime shall be performed as considered necessary by the contractor to meet the tasking and to the extent authorized in 

52.222-2 in Section I. The approved overtime shall not be exceeded without authorization from the contracting officer. 

 

 

6.19 Continuous Improvement 

 

The contractor shall support the NSWC Crane Continuous Improvement program. The contractor shall provide support for     

the development and maintenance of lean performance execution processes and metrics as well as high-velocity learning. The 

contractor shall participate in lean events, meetings, and conferences, and execute lean tasks from initiation to closure when 

authorized. 

 

 

6.20 Information Non-Disclosure 

 

Contractor personnel may be required to sign Non-Disclosure Agreements (NDA), as applicable, to specific SOW tasking. 

The contractor is required to obtain consent for usage of third party data prior to utilization, if data has restrictive markings 

requiring third party approval. Consent shall be obtained from the third party whose data is being utilized. The COR will 

notify the Contractor of the number and type of personnel that will need to sign the NDAs. The signed NDAs shall be 

executed prior to accessing data or providing support for information that must be safeguarded and returned to the COR for 

endorsement and retention. Copies of all executed NDAs shall be provided to the COR. 

 

 

6.21 Licenses, Certifications, and Training 

 

The Contractor shall provide capable personnel with qualifications, experience levels, security clearances, and necessary 

licenses, certifications, and training required by Federal, State, and Local laws and regulations. Information assurance  

functions require certifications specified in DFAR  252.239-7001 Information Assurance Contractor Training and   

Certification. Training necessary to ensure that personnel performing under this contract maintain the knowledge and skills to 

successfully perform the required functions is the responsibility of the Contractor. Training necessary to maintain    

professional certification is the responsibility of the Contractor. 
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As specified by the TI, EOTD may require certifications including: 

a) IPC J-STD-001 Requirements for Soldered Electrical and Electronic Assemblies 

b) IPC A-610 Acceptability of Electronic Assemblies 

c) IPC/WHMA-A-620, Requirements and Acceptance for Cable and Wire Harness Assemblies 

 
 

Training that is commercially available and not specific to the Government will not be reimbursed as a direct expense to the 

TO. 

 

 

6.22 Existing Conditions 

 

In the performance of work under this TO, the contractor is not responsible for any existing conditions (conditions that exist 

prior to or as of the effective date of this TO) at the GFF, and the Government will reimburse the contractor for any costs or 

liability the contractor might incur as a result of these existing conditions. The Government and the contractor will jointly 

conduct an inspection of the facilities to establish baseline conditions at the start of the performing period. 

 

 

6.23 Data Rights 

 

All data/documentation delivered/created in support of this effort will be delivered and marked IAW FAR Part 27 and 

DFARS Part 227 clauses identified in the TO. Data required from this contracting action shall be delivered in English with 

applicable numbering in United States or metric units. The Government will have rights to reproduce and use all submitted 

deliverables IAW FAR Part 27 and DFARS Part 227 clauses identified in the TO. 

 

 

 

 
6.24 Contractor Identification 

 

This TO is for non-personal services as defined by FAR Subpart 37.104. As such, Contractor employees shall identify 

themselves as contractor personnel by introducing themselves or being introduced as contractor personnel and displaying 

distinguishing badges or other visible identification for meetings with Government personnel. In addition, contractor 

personnel shall appropriately identify themselves as contractor employees in telephone conversations and in formal and 

informal written correspondence. 

 

 

6.25 Skills and Training 

 

6.25.1 Special Skills 

 

 

As specified by the TI, EOTD may require special skills including: 

 
 

a) Experience with night vision Goggle Test Equipment design and troubleshooting 

b) Experience training EO systems 

c)  Advanced knowledge in lasers (theory and application) and laser test equipment such as perimeter test equipment, po 

meters, and wave front beam cameras. 

d) Experience with utilizing / maintaining stabilized gimbal electro-optic targeting systems. 
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Preparation of reports documenting engineering investigations & failure analysis requires access to and skill in use of current-

generation computer aided engineering & graphics/presentation tools such as AutoCad, NI-Labview, Adobe-Creative Suite, 

MS-PowerPoint, etc. Engineering investigations may also require familiarity with capabilities & limitations of commercial 

failure& material analysis, both non-destructive & destructive analysis to include: Optical & Scanning Electron Microscopy, 

Energy Dispersive X-ray, Computed Scans/ Photography, etc. 

 

 

6.26 Post Award Meetings 

 

A Post Award Meeting with the successful offeror will be conducted within 15 working days after award of the contract. The 

meeting will be held at (to be identified at Task Order award). The contractor will be given at least five working days’ notice 

prior to the date of the meeting by the Contracting Officer. The requirement for a Post Award meeting shall, in no event, 

constitute grounds for excusable delay by the Contractor in performance of any provisions of the Task Order. A second post 

award meeting may, if necessary, be held after the receipt of the first invoice to assure that adequate documentation has been 

received to substantiate the validity of the invoice for the stated period of performance, in accordance with HQ G-2-0007. 

The contractor will be given at least five working days’ notice prior to the date of the meeting by the Contract Specialist. 

 

 

7.0 PLACE OF PERFORMANCE 

 

The primary work site will be Naval Surface Warfare Center Crane Division, Crane, IN and the contractor’s facility. Off-site 

place of performance shall be located within a 50-mile radius to NSA Crane. The requirements under this task order are  

highly integrated with Government personnel and require GFP. Mileage between Contractor and Government facility is not 

authorized for reimbursement. 

 

Contractor site tasking/ level of effort delineated herein shall be within a 50-mile radius of NSWC Crane (see Level of Effort 

attachment for estimated place of performance breakout). The ratio of on-site to off-site labor may change with additional 

workload assigned. Each TI will provide place of performance requirements. 

 

Temporary duty sites may include; OCONUS and CONUS sites as required and defined by TI. No in-theater performance is 

anticipated for this TO. If in-theater performance becomes a requirement the Contracting Officer will initiate an In-Theater 

Business Clearance and incorporate the required clauses by modification. 

 

7.1 Telework 

 

The COR shall be notified of all contractor personnel allowed to telework in performance of this Task Order. The contractor 

shall provide a copy of the company’s telework policy to the Contracting Officer and COR, if telework will be authorized for 

employees performing under this Task Order. The Government reserves the right to disallow telework for tasking within the 

Statement of Work via Task Instruction, if appropriate. 

 

 

8.0 PERFORMANCE STANDARDS 

 

As a level of effort based acquisition for engineering, technical and management support services, the requirements are 

structured around the level of effort expended as opposed to the manner by which the work is to be performed. The effort 

performed hereunder will be evaluated in accordance with the performance standards/acceptable quality levels summarized 

in the Quality Assurance Surveillance Plan (QASP) identified as Attachment 02 to the Task Order award. Performance 

standards are required to be met for each of the identified Task Requirements. 

(End of Statement of Work) 
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HQ C-1-0001 DATA  REQUIREMENTS (NAVSEA) (SEP 1992) 

 

 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD Form 

1423, Exhibits A thru O, attached hereto. 

 

 

(End of Text) 

 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994) 

 

 

(a) Performance under this contract may require that the Contractor have access to technical data, computer software, or    

other sensitive data of another party who asserts that such data or software is proprietary. If access to such data or software is 

required or to be provided, the Contractor shall enter into a written agreement with such party prior to gaining access to such 

data or software. The agreement shall address, at a minimum, (1) access to, and use of, the proprietary data or software 

exclusively for the purposes of performance of the work required by this contract, and (2) safeguards to protect such data or 

software from unauthorized use or disclosure for so long as the data or software remains proprietary. In addition, the  

agreement shall not impose any limitation upon the Government or its employees with respect to such data or software.  A  

copy of the executed agreement shall be provided to the Contracting Officer. The Government may unilaterally modify the 

contract to list those third parties with which the Contractor has agreement(s). 

 

 

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the restrictions 

under which access is granted; (2) not disclose the data or software to another party or other Contractor personnel except as 

authorized by the Contracting Officer; (3) not engage in any other action, venture, or employment wherein this information 

will be used, other than under this contract, in any manner inconsistent with the spirit and intent of this requirement; (4) not 

disclose the data or software to any other party, including, but not limited to, joint venturer, affiliate, successor, or assign of 

the Contractor; and (5) reproduce the restrictive stamp, marking, or legend on each use of the data or software whether in 

whole or in part. 

 

 

(c) The restrictions on use and disclosure of the data and software described above also apply to such information received 

from the Government through any means to which the Contractor has access in the performance of this contract that contains 

proprietary or other restrictive markings. 

 

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, company, or 

Government representative not directly involved in the effort to be performed under this contract to gain access to such 

proprietary information. Such notification shall include the name and organization of the individual, company, or 

Government representative seeking access to such information. 

 

 

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information covered by 

paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 
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(f) Compliance with this requirement is a material requirement of this contract. 

 

 

(End of Text) 

 

 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR 

RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 

 

 

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as defined in the clause     

entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER 

SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery of that computer software or computer database  

in whatever media and on whatever system the software is delivered.  The Contractor warrants that any such computer  

software and/or computer database will be free of viruses when delivered. 

 

 

(b) The Contractor agrees to test any computer software and/or computer database(s) received from the Government for 

viruses prior to use under this contract. 

 

 

(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer software to be delivered as     

a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow the use of the computer software or 

computer data base with the equipment for which it is obtained, or any replacement equipment, for so long as such equipment  

is used. Otherwise the computer software or computer database does not meet the minimum functional requirements of this 

contract. In the event that there is any routine to disable the computer software or computer database after the software is 

developed for or delivered to the Government, that routine shall not disable the computer software or computer database until  

at least twenty-five calendar years after the delivery date of the affected computer software or computer database to the 

Government. 

 

 

(d) No copy protection devices or systems shall be used in any computer software or computer database delivered under this 

contract to restrict or limit the Government from making copies. This does not prohibit license agreements from specifying  

the maximum amount of copies that can be made. 

 

 

(e) Delivery by the Contractor to the Government of certain technical data and other data is now frequently required in digital 

form rather than as hard copy. Such delivery may cause confusion between data rights and computer software rights. It is 

agreed that, to the extent that any such data is computer software by virtue of its delivery in digital form, the Government     

will be licensed to use that digital-form data with exactly the same rights and limitations as if the data had been delivered as 

hard copy. 

 

 

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data delivered in 

digital form shall be digitally included on the same media as the digital-form data and must be associated with the 

corresponding digital-form technical data to which the legends apply to the extent possible. Such legends shall also be 

placed in human-readable form on a visible surface of the media carrying the digital-form data as delivered, to the extent 

possible. 
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(End of Text) 

 

 

HQ C-2-0012 CONFIGURATION MANAGEMENT (NAVSEA) (APR 2015) 

 

 

(a) Baseline Definition For configuration control purposes, all contractual documentation in effect at the time of contract 

award shall constitute the Contract Baseline which shall be considered incorporated in the baseline documentation. 

 

 

(b) General Requirement (1) The Contractor shall maintain a Configuration Control Program to assure that all detail level 

work being performed under this contract is in compliance with appropriate baseline documentation. The Contractor shall 

prepare a Configuration Management Plan in accordance with the requirements of the contract for approval by the 

Government. 

 

 

(2) Whenever a situation arises wherein the Contractor cannot comply with a baseline document, or whenever intent   

of such documentation is significantly changed by detail level documentation, the Contractor shall submit change documents  

to modify baseline documents to resolve the conflict or to allow non compliance. Whenever the cost of implementing a 

proposed change is less than the threshold requiring certified cost or pricing data, the Contractor shall provide documentation 

explaining the nature of related costs as shown on the change document. Whenever the contract cost changes by an amount 

greater than the threshold requiring certified cost or pricing data, the Contractor shall complete such cost and pricing data as  

the Contracting Officer shall require detailing all related costs, and attach it to the change document. Requirements for cost  

and pricing data shall be determined by the gross amount of the change unless otherwise directed by the contracting officer. 

Change documentation shall be submitted to the Contracting Officer in accordance with the Contract Data Requirements List 

(CDRL), and as described in paragraphs (c) through (f) below. 

 

 

(c) Engineering Change Proposals (ECPs)   ECPs shall be prepared in accordance with the approved configuration 

management plan and the requirements of the contract. DI-SESS-80639D approved 7 April 2015 and MIL-HDBK-61A of 7 

Feb 2001 apply.  An ECP should be submitted whenever the detail level physical configuration, material quality, operational  

or functional performance of equipment or installed systems will not be in compliance with baseline design related   

documents (Specifications, Contract Drawings, etc.), and a change to the baseline document is considered an appropriate 

means of resolving a design related issue.  Documentation shall be developed in sufficient detail to enable Government   

review and evaluation of the merits of the proposed change, including cost and scheduling impact, ship class impact, and 

consequences if disapproved.  All existing drawings and technical manuals impacted by the change shall be listed along with   

a brief narrative explanation of needed changes to incorporate the ECP if approved.  Weight and moment data incidental to   

the change shall be provided.  The Contractor shall also prepare applicable baseline document insert sheets, with specific  

word changes or proposed re write, to facilitate baseline documentation changes. 

 

 

(d) Non Engineering Change Proposals (NECPs) – An NECP should be submitted whenever necessary to document 

administrative, procedural, scheduling, or documentation changes that do not directly impact the physical configuration of     

the equipment. The NECP shall explain the nature of the problem, identify the applicable baseline document (i.e., Contract 

Data Requirement List (CDRL), Contract Clause, etc.) and provide a detailed explanation justifying the proposed course of 

action desired to resolve the problem.  Insert sheets for applicable documents shall also be attached to facilitate change action  

in the event the NECP is approved. 
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(e) Deviations and Waivers In the event that a baseline design related document requirement cannot be met, and a change to 

the baseline document is considered inappropriate, the Contractor shall submit a Request for Variance. DI-SESS-80640D 

approved 7 April 2015 and MIL-HDBK-61A of 7 Feb 2001 apply. The explanation of "need for deviation" should provide 

detailed justification and consequences of approval, to include technical details explaining the degree of non compliance or 

effect on ship equipment or system operation constraints. In a similar manner, a waiver shall document an "as built" 

configuration that departs from baseline documentation and should include any proposed corrections or modifications to    

better meet the intent of the baseline document. 

 

 

(f) Equitable Adjustments for Change Documentation Preparations For its effort expended in preparing ECPs, NECPs, 

Deviations and Waivers, the Contractor shall receive equitable adjustment under the following circumstances: 

 

 

(1) In the event the Contractor, on its own initiative, and without written request from the Contracting Officer, 

develops a change document that is later disapproved by the Government, the Contractor shall bear the cost of this effort. 

 

 

(2) To avoid such loss, and at its option, the Contractor may submit a "preliminary" document that outlines intent, but 

without detailed supporting documentation and request the Contracting Officer's approval for expenditure of effort to   

complete the detailed supporting documentation. In the event the Contracting Officer denies this request, the Contractor will 

bear the cost of development of the "preliminary" document, and shall make no further effort to complete detailed supporting 

documentation. 

 

 

(3) In the event the Contracting Officer approves the Contractor's request to develop supporting documentation, the 

Contractor shall be equitably compensated for its effort for both the "preliminary" and "final" documentation, regardless of 

whether or not the change document is later approved. 

 

 

(4) In the event the Contracting Officer requests in writing that the Contractor develop change documentation, the 

effort expended by the Contractor in developing such documentation shall be subject to equitable adjustment, regardless of 

whether or not the change document is later approved. 

 

 

(5) In the event the Contractor, on its own initiative, and without written request from the Government, develops a 

change document that is later approved by the Contracting Officer, the cost of developing such documentation shall be 

incorporated in the contract modification that implements the change. 

 

 

(6) Failure to agree to such equitable adjustment in contract price shall constitute a dispute, and shall be adjudicated 

in accordance with the requirements of the clause entitled "DISPUTES" (FAR 52.233 1). 

 

 

(g) Any cost reduction proposal submitted pursuant to the clause entitled "VALUE ENGINEERING" (FAR 52.248 1) shall be 

submitted as a Code V Engineering Change Proposal (VECP). DI-SESS-80639D approved 7 April 2015 and 

MIL-HDBK-61A of 7 Feb 2001 apply. Information required by the "VALUE ENGINEERING" clause shall also be 

submitted as part of the change request. 
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(End of Text) 

 
 

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALT II (NAVSEA) (SEP 2009) 

 

 

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto, incorporates 

by listing or specific reference, all the data or information which the Government has provided or will provide to the 

Contractor except for 

 

 

(1) The specifications set forth in Section C, and 

 
 

(2) Government specifications, including drawings and other Government technical documentation which are reference 

directly or indirectly in the specifications set forth in Section C and which are applicable to this contract as specification 

and which are generally available and provided to Contractors or prospective Contractors upon proper request, such as 

Federal or Military Specifications, and Standard Drawings, etc. 

 

 

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be obligated to 

provide to the Contractor any specification, drawing, technical documentation or other publication which is not listed or 

specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding anything to the contrary in 

the specifications, the publications listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, 

the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION 

OPERATION SERVICES " (FAR 52.245-2), as applicable, or any other term or condition of this contract. 

 

 

(c)(1) The Contracting Officer may at any time by written order: 

 
 

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA Form 4340/2 or 

Schedule C, as applicable; or 

 

 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 
 

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule C, as applicabl 

 

 

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above causes an increase or 

decrease in the costs of, or the time required for, performance of any part of the work under this contract, the contractor may 

be entitled to an equitable adjustment in the contract amount and delivery schedule in accordance with the procedures 

provided for in the "CHANGES" clause of this contract. 

 

 

(End of Text) 
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HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000) 

 

 

(a) "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a person is 

unable or potentially unable to render impartial assistance or advice to the Government, or the person's objectivity in 

performing the contract work is or might be otherwise impaired, or a person has an unfair competitive advantage. "Person" as 

used herein includes Corporations, Partnerships, Joint Ventures, and other business enterprises. 

 

 

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the contract, the 

Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a). 

 

 

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential organizational 

conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential conflict of interest, and at 

the same time to avoid prejudicing the best interest of the Government, the right of the Contractor to participate in future 

procurement of equipment and/or services that are the subject of any work under this contract shall be limited as described 

below in accordance with the requirements of FAR 9.5. 

 

 

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to 

any party outside the Government any information provided to the Contractor by the Government during or as a result of 

performance of this contract. Such information includes, but is not limited to, information submitted to the Government on a 

confidential basis by other persons. Further, the prohibition against release of Government provided information extends to 

cover such information whether or not in its original form, e.g., where the information has been included in Contractor 

generated work or where it is discernible from materials incorporating or based upon such information. This prohibition shall 

not expire after a given period of time. 

 

 

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any 

party outside the Government any information generated or derived during or as a result of performance of this contract. This 

prohibition shall expire after a period of three years after completion of performance of this contract. 

 

 

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the  

Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the Contractor, any  

entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The terms of paragraph (f) of 

this Special Contract Requirement relating to notification shall apply to any release of information in contravention of this 

paragraph (d). 

 

 

(e) The Contractor further agrees that, during the performance of this contract and for a period of three years after completion 

of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor, consultant, or employee of 

the Contractor, any joint venture involving the Contractor, any entity into or with which it may subsequently merge or   

affiliate, or any other successor or assign of the Contractor, shall not furnish to the United States Government, either as a   

prime contractor or as a subcontractor, or as a consultant to a prime contractor or subcontractor, any system, component or 

services which is the subject of the work to be performed under this contract. This exclusion does not apply to any 

recompetition for those systems, components or services furnished pursuant to this contract. As provided in FAR 9.505-2, if  

the Government procures the system, component, or services on the basis of work statements growing out of the effort 
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performed under this contract, from a source other than the contractor, subcontractor, affiliate, or assign of either, during the 

course of performance of this contract or before the three year period following completion of this contract has lapsed, the 

Contractor may, with the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the 

same system, component, or service. In other words, the Contractor may be authorized to compete for procurement(s) for 

systems, components or services subsequent to an intervening procurement. 

 

 

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it shall 

make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a description of the 

actual or potential organizational conflict of interest, a description of the action, which the Contractor has taken or proposes 

to take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist the Contracting 

Officer in making a determination on this matter. Notwithstanding this notification, the Government may terminate 

the contract for the convenience of the Government if determined to be in the best interest of the Government. 

 

 

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an organizational  

conflict of interest prior to the award of this contract or becomes, or should become, aware of an organizational conflict of 

interest after award of this contract and does not make an immediate and full disclosure in writing to the Contracting Officer, 

the Government may terminate this contract for default. 

 

 

(h) If the Contractor takes any action prohibited by this requirement or fails to take action required by this requirement, the 

Government may terminate this contract for default. 

 

 

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational conflict of 

interest shall be final. 

 

 

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the United   

States Government its product lines in existence on the effective date of this contract; nor, shall this requirement preclude the 

Contractor from participating in any research and development or delivering any design development model or prototype of 

any such equipment. Additionally, sale of catalog or standard commercial items are exempt from this requirement. 

 

 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise the 

Government concerning its own products or activities or those of a competitor in order to ensure proper safeguards exist to 

guarantee objectivity and to protect the Government's interest. 

 

 

(l) The Contractor shall include this requirement in subcontracts of any tier which involve access to information or 

situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contractor" where appropriate. 

 

 

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies provided 

by law or elsewhere included in this contract. 
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(n) Compliance with this requirement is a material requirement of this contract. 

 
 

(End of Text) 

 
HQ C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 
(a) Definitions. 

(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its attachments). 

(ii) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) a specification 

in a first-tier drawing. 

 
(b) Requirements. 

All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references shall be used for 

guidance only. 

 
 

(End of Text) 

 
HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 
If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or different 

versions of any specifications or standards, the contractor may request that all of its contracts be updated to include the current 

version of the applicable specification or standard. Updating shall not affect the form, fit or function of any deliverable item or 

increase the cost/price of the item to the Government. The contractor should submit update requests to the Procuring Contracting 

Officer with copies to the Administrative Contracting Officer and cognizant program office representative for approval. The 

contractor shall perform the contract in accordance with the existing specifications and standards until notified of 

approval/disapproval by the Procuring Contracting Officer. Any approved alternate specifications or standards will be  

incorporated into the contract. 

 
 

(End of Text) 

 

 

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 

2004) 

 
 

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support contractor", to manag its 

file room, in which all official contract files, including the official file supporting this procurement, are retained. These 

official files may contain information that is considered a trade secret, proprietary, business sensitive or otherwise protected 

pursuant to law or regulation, hereinafter referred to as "protected information". File room management services consist of 

any of the following: secretarial or clerical support; data entry; document reproduction, scanning, imaging, or destruction; 

operation, management, or maintenance of paper-based or electronic mail rooms, file rooms, or libraries; and supervision in 

connection with functions listed herein. 

 
(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room management service 

are acquired will contain a requirement that: 

 
 

(1) The support contractor not disclose any information; 

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official contract files 

(3) The support contractor performing these services be barred from providing any other supplies and/or services, or compe 

to do so, to NAVSEA for the period of performance of its contract and for an additional three years thereafter unless 
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otherwise provided by law or regulation; and, 

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of direct action 

against the support contractor, or any person to whom the support contractor has released or disclosed protected informa 

for the unauthorized duplication, release, or disclosure of such protected information. 

 
 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any information, 

irrespective of restrictive markings or the nature of the information submitted, by its file room management support 

contractor for the limited purpose of executing its file room support contract responsibilities. 

 
(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors are free to 

enter into separate non-disclosure agreements with the file room contractor. (Please contact Director, E Business Division fo 

contractor specifics.) However, any such agreement will not be considered a prerequisite before information submitted is 

stored in the file room or otherwise encumber the government. 

 

 

(End of Text) 

 

 

HQ C-2-0065 SOFTWARE DEVELOPMENT REQUIREMENTS (NAVSEA) (JUN 2017) 

 

 

(a) The contractor shall define a general Software Development Plan (SDP) appropriate for the computer software effort to be 

performed under this contract. The SDP shall, at a minimum: 

 

 

(1) Define the contractor's proposed life cycle model and the processes used as a part of that model. In this context, 

the term "life cycle model" is as defined in IEEE Std. 12207:2008; 

 

 

(2) Contain the information defined by ISO/IEC/IEEE 15289:2017, section 7.3 (generic content) and the Mapping of 

ISO/IEC 12207:2008 (IEEE Std. 12207:2008) Clauses to Information Items for Each Software Life Cycle Process in Table  2  

of ISO/IEC/IEEE 15289:2017. In all cases, the level of detail shall be sufficient to define all software development processes, 

activities, and tasks to be conducted; 

 

 

(3) Identify the specific standards, methods, tools, actions, strategies, and responsibilities associated with 

development and qualification; 

 

 

(4) Document all processes applicable to the system to be acquired, including the Primary, Supporting, and 

Organizational life cycle processes as defined by IEEE Std. 12207:2008 as appropriate. Such processes shall be equivalent to 

those articulated by CMMI®; 

 

 

(5) Include the content defined by all information items listed in Table 2 of ISO/IEC/IEEE 15289:2017, as appropriate 

for the system and be consistent with the processes proposed by the developers; 
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(6) Adhere to the characteristics defined in section 6.1 ISO/IEC/IEEE 15289:2017, as appropriate; 

 

 

(7) Describe the overall life cycle and include primary, supporting, and organizational processes based on the work 

content of this contract; 

 

 

(8) Be in accordance with the framework defined in IEEE Std. 12207:2008, including, but not limited to, defining the 

processes, the activities to be performed as a part of the processes, the tasks which support the activities, and the techniques 

and tools to be used to perform the tasks; 

 

 

(9) Contain a level of information sufficient to allow the use of the SDP as the full guidance for the developers. In 

accordance with 7.3 of ISO/IEC/IEEE 15289:2017, such information shall at a minimum contain, specific standards, 

methods, tools, actions, reuse strategy, and responsibility associated with the development and qualification of all 

requirements, including safety and security. 

 

 

(b) The SDP shall be delivered to the Government for concurrence under CDRL and shall not vary significantly from that 

proposed to the Government for evaluation for award. The contractor shall follow the Government concurred with SDP for    

all computer software to be developed or maintained under this effort. Any changes, modifications, additions or substitutions 

to the SDP also require prior Government concurrence. 

 

 

(End of Text) 

 

 

C-237-W001 ELECTRONIC COST REPORTING AND FINANCIAL TRACKING (eCRAFT) SYSTEM 

REPORTING (NAVSEA) (MAY 2019) 

 

 

(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic Cost 

Reporting and Financial Tracking (eCRAFT) System and submit the Contractor’s Performance Report on the day and for the 

same timeframe the contractor submits an invoice into the Wide Area Workflow (WAWF) module on the Procurement 

Integrated Enterprise Environment (PIEE) system. Compliance with this requirement is a material requirement of this 

contract. Failure to comply with this requirement may result in contract termination. 

 

(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. It 

informs the Government of existing or potential problem areas. 

 

(c) The Contractor’s Fund and Man-hour Expenditure Report reports contractor expenditures for labor, materials, travel, 

subcontractor usage, and other contract charges. 

 

(1) Access: : eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (EPRU). The EPRU 

spreadsheet and user manual can be obtained at: http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport 

/Partnerships/Commercial-Contracts/Information-eCraft-/ under eCRAFT information. The link for eCRAFT report 

submission is: https://www.pdrep.csd.disa.mil/pdrep_files/other/ecraft.htm. If you have problems uploading reports, please 

see the Frequently Asked Questions at the site address above. 

 

(2) Submission and Acceptance/Rejection: Submission and Acceptance/Rejection:  The contractor shall submit their reports  

on the same day and for the same timeframe the contractor submits an invoice in WAWF. The amounts shall be the same. 

http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport
http://www.pdrep.csd.disa.mil/pdrep_files/other/ecraft.htm
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eCRAFT acceptance/rejection will be indicated by e-mail notification from eCRAFT. 

(End of Text) 

 

C.2 CONTRACTOR MANPOWER REPORTING 

 

 

The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services 

provided under this contract for the Naval Surface Warfare Center, Crane Division via a secure data collection site. 

Contracted services excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are: 

 

(1) W, Lease/Rental of Equipment; 

 

(2) X, Lease/Rental of Facilities; 

 

(3) Y, Construction of Structures and Facilities; 

 

(4) D, Automatic Data Processing and Telecommunications, IT and Telecom-Telecommunications Transmission (D304) and 

Internet (D322) ONLY; 

 

(5) S, Utilities ONLY; 

 

(6) V, Freight and Shipping ONLY. 

 

The contractor is required to completely fill in all required data fields using the following web 

addresshttps://doncmra.nmci.navy.mil. 

 

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), 

which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported 

no later than October 31. 

 

(End of Statement of Work) 

HQ C-1-0001 DATA  REQUIREMENTS (NAVSEA) (SEP 1992) 

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD Form 

1423, Exhibits A thru O, attached hereto. 

 

(End of Text) 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994) 

 

(a) Performance under this contract may require that the Contractor have access to technical data, computer software, or    

other sensitive data of another party who asserts that such data or software is proprietary. If access to such data or software is 

required or to be provided, the Contractor shall enter into a written agreement with such party prior to gaining access to such 

data or software. The agreement shall address, at a minimum, (1) access to, and use of, the proprietary data or software 

exclusively for the purposes of performance of the work required by this contract, and (2) safeguards to protect such data or 

software from unauthorized use or disclosure for so long as the data or software remains proprietary. In addition, the  

agreement shall not impose any limitation upon the Government or its employees with respect to such data or software.  A  

copy of the executed agreement shall be provided to the Contracting Officer. The Government may unilaterally modify the 

contract to list those third parties with which the Contractor has agreement(s). 

 

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the restrictions 

under which access is granted; (2) not disclose the data or software to another party or other Contractor personnel except as 
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authorized by the Contracting Officer; (3) not engage in any other action, venture, or employment wherein this information 

will be used, other than under this contract, in any manner inconsistent with the spirit and intent of this requirement; (4) not 

disclose the data or software to any other party, including, but not limited to, joint venturer, affiliate, successor, or assign of 

the Contractor; and (5) reproduce the restrictive stamp, marking, or legend on each use of the data or software whether in 

whole or in part. 

 

(c) The restrictions on use and disclosure of the data and software described above also apply to such information received 

from the Government through any means to which the Contractor has access in the performance of this contract that contains 

proprietary or other restrictive markings. 

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, company, or 

Government representative not directly involved in the effort to be performed under this contract to gain access to such 

proprietary information. Such notification shall include the name and organization of the individual, company, or 

Government representative seeking access to such information. 

 

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information covered by 

paragraph (a), substituting "subcontractor" for "Contractor" where appropriate. 

 

(f) Compliance with this requirement is a material requirement of this contract. 

 

(End of Text) 

 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR 

RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 

 

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as defined in the clause     

entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL COMPUTER 

SOFTWARE DOCUMENTATION" (DFARS 252.227-7014), before delivery of that computer software or computer database  

in whatever media and on whatever system the software is delivered.  The Contractor warrants that any such computer  

software and/or computer database will be free of viruses when delivered. 

 

(b) The Contractor agrees to test any computer software and/or computer database(s) received from the Government for 

viruses prior to use under this contract. 

 

(c) Unless otherwise agreed in writing, any license agreement governing the use of any computer software to be delivered as     

a result of this contract must be paid-up and perpetual, or so nearly perpetual as to allow the use of the computer software or 

computer data base with the equipment for which it is obtained, or any replacement equipment, for so long as such equipment  

is used. Otherwise the computer software or computer database does not meet the minimum functional requirements of this 

contract. In the event that there is any routine to disable the computer software or computer database after the software is 

developed for or delivered to the Government, that routine shall not disable the computer software or computer database until  

at least twenty-five calendar years after the delivery date of the affected computer software or computer database to the 

Government. 

 

(d) No copy protection devices or systems shall be used in any computer software or computer database delivered under this 

contract to restrict or limit the Government from making copies. This does not prohibit license agreements from specifying  

the maximum amount of copies that can be made. 

 

(e) Delivery by the Contractor to the Government of certain technical data and other data is now frequently required in digital 

form rather than as hard copy. Such delivery may cause confusion between data rights and computer software rights. It is 

agreed that, to the extent that any such data is computer software by virtue of its delivery in digital form, the Government     

will be licensed to use that digital-form data with exactly the same rights and limitations as if the data had been delivered as 

hard copy. 

 

(f) Any limited rights legends or other allowed legends placed by a Contractor on technical data or other data delivered in 

digital form shall be digitally included on the same media as the digital-form data and must be associated with the 

corresponding digital-form technical data to which the legends apply to the extent possible. Such legends shall also be 
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placed in human-readable form on a visible surface of the media carrying the digital-form data as delivered, to the extent 

possible. 

 

(End of Text) 

 

HQ C-2-0012 CONFIGURATION MANAGEMENT (NAVSEA) (APR 2015) 

 

(a) Baseline Definition For configuration control purposes, all contractual documentation in effect at the time of contract 

award shall constitute the Contract Baseline which shall be considered incorporated in the baseline documentation. 

 

(b) General Requirement (1) The Contractor shall maintain a Configuration Control Program to assure that all detail level 

work being performed under this contract is in compliance with appropriate baseline documentation. The Contractor shall 

prepare a Configuration Management Plan in accordance with the requirements of the contract for approval by the 

Government. 

 

(2) Whenever a situation arises wherein the Contractor cannot comply with a baseline document, or whenever intent   

of such documentation is significantly changed by detail level documentation, the Contractor shall submit change documents  

to modify baseline documents to resolve the conflict or to allow noncompliance. Whenever the cost of implementing a 

proposed change is less than the threshold requiring certified cost or pricing data, the Contractor shall provide documentation 

explaining the nature of related costs as shown on the change document. Whenever the contract cost changes by an amount 

greater than the threshold requiring certified cost or pricing data, the Contractor shall complete such cost and pricing data as  

the Contracting Officer shall require detailing all related costs, and attach it to the change document. Requirements for cost  

and pricing data shall be determined by the gross amount of the change unless otherwise directed by the contracting officer. 

Change documentation shall be submitted to the Contracting Officer in accordance with the Contract Data Requirements List 

(CDRL), and as described in paragraphs (c) through (f) below. 

 

(c) Engineering Change Proposals (ECPs) ECPs shall be prepared in accordance with the approved configuration   

management plan and the requirements of the contract. DI-SESS-80639D approved 7 April 2015 and MIL-HDBK-61A of 7 

Feb 2001 apply.  An ECP should be submitted whenever the detail level physical configuration, material quality, operational  

or functional performance of equipment or installed systems will not be in compliance with baseline design related   

documents (Specifications, Contract Drawings, etc.), and a change to the baseline document is considered an appropriate 

means of resolving a design related issue.  Documentation shall be developed in sufficient detail to enable Government   

review and evaluation of the merits of the proposed change, including cost and scheduling impact, ship class impact, and 

consequences if disapproved.  All existing drawings and technical manuals impacted by the change shall be listed along with   

a brief narrative explanation of needed changes to incorporate the ECP if approved.  Weight and moment data incidental to   

the change shall be provided.  The Contractor shall also prepare applicable baseline document insert sheets, with specific  

word changes or proposed re write, to facilitate baseline documentation changes. 

 

(d) Non Engineering Change Proposals (NECPs) – An NECP should be submitted whenever necessary to document 

administrative, procedural, scheduling, or documentation changes that do not directly impact the physical configuration of     

the equipment. The NECP shall explain the nature of the problem, identify the applicable baseline document (i.e., Contract 

Data Requirement List (CDRL), Contract Clause, etc.) and provide a detailed explanation justifying the proposed course of 

action desired to resolve the problem.  Insert sheets for applicable documents shall also be attached to facilitate change action  

in the event the NECP is approved. 

 

(e) Deviations and Waivers In the event that a baseline design related document requirement cannot be met, and a change to 

the baseline document is considered inappropriate, the Contractor shall submit a Request for Variance. DI-SESS-80640D 

approved 7 April 2015 and MIL-HDBK-61A of 7 Feb 2001 apply. The explanation of "need for deviation" should provide 

detailed justification and consequences of approval, to include technical details explaining the degree of non-compliance or 

effect on ship equipment or system operation constraints. In a similar manner, a waiver shall document an "as built" 

configuration that departs from baseline documentation and should include any proposed corrections or modifications to    

better meet the intent of the baseline document. 

 

(f) Equitable Adjustments for Change Documentation Preparations For its effort expended in preparing ECPs, NECPs, 

Deviations and Waivers, the Contractor shall receive equitable adjustment under the following circumstances: 
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(1) In the event the Contractor, on its own initiative, and without written request from the Contracting Officer, 

develops a change document that is later disapproved by the Government, the Contractor shall bear the cost of this effort. 

 

(2) To avoid such loss, and at its option, the Contractor may submit a "preliminary" document that outlines intent, but 

without detailed supporting documentation and request the Contracting Officer's approval for expenditure of effort to   

complete the detailed supporting documentation. In the event the Contracting Officer denies this request, the Contractor will 

bear the cost of development of the "preliminary" document, and shall make no further effort to complete detailed supporting 

documentation. 

 

(3) In the event the Contracting Officer approves the Contractor's request to develop supporting documentation, the 

Contractor shall be equitably compensated for its effort for both the "preliminary" and "final" documentation, regardless of 

whether or not the change document is later approved. 

 

(4) In the event the Contracting Officer requests in writing that the Contractor develop change documentation, the 

effort expended by the Contractor in developing such documentation shall be subject to equitable adjustment, regardless of 

whether or not the change document is later approved. 

 

(5) In the event the Contractor, on its own initiative, and without written request from the Government, develops a 

change document that is later approved by the Contracting Officer, the cost of developing such documentation shall be 

incorporated in the contract modification that implements the change. 

 

(6) Failure to agree to such equitable adjustment in contract price shall constitute a dispute, and shall be adjudicated 

in accordance with the requirements of the clause entitled "DISPUTES" (FAR 52.233 1). 

 

(g) Any cost reduction proposal submitted pursuant to the clause entitled "VALUE ENGINEERING" (FAR 52.248 1) shall be 

submitted as a Code V Engineering Change Proposal (VECP). DI-SESS-80639D approved 7 April 2015 and 

MIL-HDBK-61A of 7 Feb 2001 apply. Information required by the "VALUE ENGINEERING" clause shall also be 

submitted as part of the change request. 
 

(End of Text) 

 
 

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALT II (NAVSEA) (SEP 2009) 

 

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto, incorporates 

by listing or specific reference, all the data or information which the Government has provided or will provide to the 

Contractor except for 

 

(1) The specifications set forth in Section C, and 

 

(2) Government specifications, including drawings and other Government technical documentation which are 

referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this contract as 

specifications, and which are generally available and provided to Contractors or prospective Contractors upon proper 

request, such as Federal or Military Specifications, and Standard Drawings, etc. 

 

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be obligated to 

provide to the Contractor any specification, drawing, technical documentation or other publication which is not listed or 

specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding anything to the contrary in 

the specifications, the publications listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, 

the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or "GOVERNMENT PROPERTY INSTALLATION 

OPERATION SERVICES " (FAR 52.245-2), as applicable, or any other term or condition of this contract. 

 

(c)(1) The Contracting Officer may at any time by written order: 

 
(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA Form 4340/2 or 

Schedule C, as applicable; or 
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(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule C, as 

applicable. 

 

(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above causes an increase or 

decrease in the costs of, or the time required for, performance of any part of the work under this contract, the contractor may 

be entitled to an equitable adjustment in the contract amount and delivery schedule in accordance with the procedures 

provided for in the "CHANGES" clause of this contract. 

 

(End of Text) 

 
 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000) 

 

(a) "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a person is 

unable or potentially unable to render impartial assistance or advice to the Government, or the person's objectivity in 

performing the contract work is or might be otherwise impaired, or a person has an unfair competitive advantage. "Person" as 

used herein includes Corporations, Partnerships, Joint Ventures, and other business enterprises. 

 

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the contract, the 

Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a). 

 

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential organizational 

conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential conflict of interest, and at 

the same time to avoid prejudicing the best interest of the Government, the right of the Contractor to participate in future 

procurement of equipment and/or services that are the subject of any work under this contract shall be limited as described 

below in accordance with the requirements of FAR 9.5. 

 

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to 

any party outside the Government any information provided to the Contractor by the Government during or as a result of 

performance of this contract. Such information includes, but is not limited to, information submitted to the Government on a 

confidential basis by other persons. Further, the prohibition against release of Government provided information extends to 

cover such information whether or not in its original form, e.g., where the information has been included in Contractor 

generated work or where it is discernible from materials incorporating or based upon such information. This prohibition shall 

not expire after a given period of time. 

 

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in disclosure to any 

party outside the Government any information generated or derived during or as a result of performance of this contract. This 

prohibition shall expire after a period of three years after completion of performance of this contract. 

 

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the  

Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the Contractor, any  

entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The terms of paragraph (f) of 

this Special Contract Requirement relating to notification shall apply to any release of information in contravention of this 

paragraph (d). 

 

(e) The Contractor further agrees that, during the performance of this contract and for a period of three years after completion 

of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor, consultant, or employee of 

the Contractor, any joint venture involving the Contractor, any entity into or with which it may subsequently merge or   

affiliate, or any other successor or assign of the Contractor, shall not furnish to the United States Government, either as a   

prime contractor or as a subcontractor, or as a consultant to a prime contractor or subcontractor, any system, component or 

services which is the subject of the work to be performed under this contract. This exclusion does not apply to any 

recompetition for those systems, components or services furnished pursuant to this contract. As provided in FAR 9.505-2, if  

the Government procures the system, component, or services on the basis of work statements growing out of the effort 

performed under this contract, from a source other than the contractor, subcontractor, affiliate, or assign of either, during the 
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course of performance of this contract or before the three year period following completion of this contract has lapsed, the 

Contractor may, with the authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the 

same system, component, or service. In other words, the Contractor may be authorized to compete for procurement(s) for 

systems, components or services subsequent to an intervening procurement. 

 

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it shall 

make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a description of the 

actual or potential organizational conflict of interest, a description of the action, which the Contractor has taken or proposes 

to take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would assist the Contracting 

Officer in making a determination on this matter. Notwithstanding this notification, the Government may terminate 

the contract for the convenience of the Government if determined to be in the best interest of the Government. 

 

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an organizational  

conflict of interest prior to the award of this contract or becomes, or should become, aware of an organizational conflict of 

interest after award of this contract and does not make an immediate and full disclosure in writing to the Contracting Officer, 

the Government may terminate this contract for default. 

 

(h) If the Contractor takes any action prohibited by this requirement or fails to take action required by this requirement, the 

Government may terminate this contract for default. 

 

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational conflict of 

interest shall be final. 

 

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the United   

States Government its product lines in existence on the effective date of this contract; nor, shall this requirement preclude the 

Contractor from participating in any research and development or delivering any design development model or prototype of 

any such equipment. Additionally, sale of catalog or standard commercial items are exempt from this requirement. 

 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or advise the 

Government concerning its own products or activities or those of a competitor in order to ensure proper safeguards exist to 

guarantee objectivity and to protect the Government's interest. 

 

(l) The Contractor shall include this requirement in subcontracts of any tier which involve access to information or 

situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contractor" where appropriate. 

 

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies provided 

by law or elsewhere included in this contract. 

 

(n) Compliance with this requirement is a material requirement of this contract. 

 
(End of Text) 

 
 

HQ C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 
(a) Definitions. 

(i) A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its attachments). 

(ii) A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) a specification 

in a first-tier drawing. 

 
(b) Requirements. 

All zero-tier and first-tier references, as defined above, are mandatory for use. All lower tier references shall be used for 

guidance only. 

 

(End of Text) 
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HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 
If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or different 

versions of any specifications or standards, the contractor may request that all of its contracts be updated to include the current 

version of the applicable specification or standard. Updating shall not affect the form, fit or function of any deliverable item or 

increase the cost/price of the item to the Government. The contractor should submit update requests to the Procuring Contracting 

Officer with copies to the Administrative Contracting Officer and cognizant program office representative for approval. The 

contractor shall perform the contract in accordance with the existing specifications and standards until notified of 

approval/disapproval by the Procuring Contracting Officer. Any approved alternate specifications or standards will be  

incorporated into the contract. 

 

(End of Text) 

 
 

HQ C-2-0063 USE OF NAVY SUPPORT CONTRACTORS FOR OFFICIAL CONTRACT FILES (NAVSEA) (APR 

2004) 

 

(a) NAVSEA may use a file room management support contractor, hereinafter referred to as "the support contractor", to 

manage its file room, in which all official contract files, including the official file supporting this procurement, are retained. 

These official files may contain information that is considered a trade secret, proprietary, business sensitive or otherwise 

protected pursuant to law or regulation, hereinafter referred to as "protected information". File room management services 

consist of any of the following: secretarial or clerical support; data entry; document reproduction, scanning, imaging, or 

destruction; operation, management, or maintenance of paper-based or electronic mail rooms, file rooms, or libraries; and 

supervision in connection with functions listed herein. 

 
(b) The cognizant Contracting Officer will ensure that any NAVSEA contract under which these file room management service 

are acquired will contain a requirement that: 

 
 

(1) The support contractor not disclose any information; 

(2) Individual employees are to be instructed by the support contractor regarding the sensitivity of the official contract files 

(3) The support contractor performing these services be barred from providing any other supplies and/or services, or compe 

to do so, to NAVSEA for the period of performance of its contract and for an additional three years thereafter unless 

otherwise provided by law or regulation; and, 

(4) In addition to any other rights the contractor may have, it is a third party beneficiary who has the right of direct action 

against the support contractor, or any person to whom the support contractor has released or disclosed protected informa 

for the unauthorized duplication, release, or disclosure of such protected information. 

 
 

(c) Execution of this contract by the contractor is considered consent to NAVSEA's permitting access to any information, 

irrespective of restrictive markings or the nature of the information submitted, by its file room management support 

contractor for the limited purpose of executing its file room support contract responsibilities. 

 
(d) NAVSEA may, without further notice, enter into contracts with other contractors for these services. Contractors are free to 

enter into separate non-disclosure agreements with the file room contractor. (Please contact Director, E Business Division fo 

contractor specifics.) However, any such agreement will not be considered a prerequisite before information submitted is 

stored in the file room or otherwise encumber the government. 

 
(End of Text) 

 

 

HQ C-2-0065 SOFTWARE DEVELOPMENT REQUIREMENTS (NAVSEA) (JUN 2017) 

 

(a) The contractor shall define a general Software Development Plan (SDP) appropriate for the computer software effort to be 
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performed under this contract. The SDP shall, at a minimum: 

 

(1) Define the contractor's proposed life cycle model and the processes used as a part of that model. In this 

context, the term "life cycle model" is as defined in IEEE Std. 12207:2008; 

 

(2) Contain the information defined by ISO/IEC/IEEE 15289:2017, section 7.3 (generic content) and the Mapping of 

ISO/IEC 12207:2008 (IEEE Std. 12207:2008) Clauses to Information Items for Each Software Life Cycle Process in Table  2  

of ISO/IEC/IEEE 15289:2017. In all cases, the level of detail shall be sufficient to define all software development processes, 

activities, and tasks to be conducted; 

 

(3) Identify the specific standards, methods, tools, actions, strategies, and responsibilities associated with 

development and qualification; 

 

(4) Document all processes applicable to the system to be acquired, including the Primary, Supporting, and 

Organizational life cycle processes as defined by IEEE Std. 12207:2008 as appropriate. Such processes shall be equivalent to 

those articulated by CMMI®; 

 

(5) Include the content defined by all information items listed in Table 2 of ISO/IEC/IEEE 15289:2017, as appropriate 

for the system and be consistent with the processes proposed by the developers; 

 

(6) Adhere to the characteristics defined in section 6.1 ISO/IEC/IEEE 15289:2017, as appropriate; 

 

(7) Describe the overall life cycle and include primary, supporting, and organizational processes based on the work 

content of this contract; 

 

(8) Be in accordance with the framework defined in IEEE Std. 12207:2008, including, but not limited to, defining the 

processes, the activities to be performed as a part of the processes, the tasks which support the activities, and the techniques 

and tools to be used to perform the tasks; 

 

(9) Contain a level of information sufficient to allow the use of the SDP as the full guidance for the developers. In 

accordance with 7.3 of ISO/IEC/IEEE 15289:2017, such information shall at a minimum contain, specific standards, 

methods, tools, actions, reuse strategy, and responsibility associated with the development and qualification of all 

requirements, including safety and security. 

 

(b) The SDP shall be delivered to the Government for concurrence under CDRL and shall not vary significantly from that 

proposed to the Government for evaluation for award. The contractor shall follow the Government concurred with SDP for    

all computer software to be developed or maintained under this effort. Any changes, modifications, additions or substitutions 

to the SDP also require prior Government concurrence. 

 

(End of Text) 

 

C.1 ELECTRONIC COST REPORTING AND FINANCIAL TRACKING (eCRAFT) SYSTEM REPORTING 

(NAVSEA) 

 

(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic Cost 

Reporting and Financial Tracking (eCRAFT) System and submit the Contract Status Report on the day and for the same 

timeframe the contractor submits an invoice into the Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT) system. 

Compliance with this requirement is a material requirement of this contract. Failure to comply with this requirement may 

result in contract termination. 

 
(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. It 

informs the Government of existing or potential problem areas. 

 
(c) The Contractor's Funds and Man-hour Expenditure Report reports contractor expenditures for labor, materials, travel, 

subcontractor usage, and other contract charges. 
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(1)  Access: 

eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (EPRU). The EPRU spreadsheet and 

user manual can be obtained at: http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships 

/Commercial-Contracts/Information-eCraft-/ under eCRAFT information. The eCRAFT e-mail address for report submission 

is: Ecraft.nuwc.npt.fct@navy.mil. If you have problems uploading reports, please see the Frequently Asked Questions at the 

site address above. 

 
(2) Submission and Acceptance/Rejection: 

The contractor shall submit their reports on the same day and for the same timeframe the contractor submits an invoice in 

iRAPT. The amounts shall be the same. eCRAFT acceptance/rejection will be indicated by e-mail notification from eCRAFT. 

 
(End of Text) 

 
C.2 CONTRACTOR MANPOWER REPORTING 

 
The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services 

provided under this contract for the Naval Surface Warfare Center, Crane Division via a secure data collection site. 

Contracted services excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are: 

(1) W, Lease/Rental of Equipment; 

(2) X, Lease/Rental of Facilities; 

(3) Y, Construction of Structures and Facilities; 

(4) D, Automatic Data Processing and Telecommunications, IT and Telecom-Telecommunications Transmission (D304) and 

Internet (D322) ONLY; 

(5) S, Utilities ONLY; 

(6) V, Freight and Shipping ONLY. 

 
The contractor is required to completely fill in all required data fields using the following web address 

https://doncmra.nmci.navy.mil. 

 
Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), 

which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported 

no later than October 31. 

 
(End of Text) 

http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships
mailto:Ecraft.nuwc.npt.fct@navy.mil
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Section D - Packaging and Marking 

 
Packaging and Marking shall be in accordance with the provisions of the basic contract. 

 
 

HQ D-1-0001 PACKAGING OF DATA (JUL 2016) 

 
Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the contract. 

All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial practice. 

 
Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial Security 

Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 2 Dated 18 May 2016. 

 
(End of Text) 

 
HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 

 
All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of the 

report: 

(1) name and business address of the Contractor 

(2) contract number 

(3) contract dollar amount 

(4) whether the contract was competitively or non-competitively awarded 

(5) sponsor: 
 

(Name of Individual Sponsor) 
 

(Name of Requiring Activity) 
 

(City and State) 
 
 

(End of Text) 
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Section E - Inspection and Acceptance 

 
All provisions and clauses in SECTION E of the basic contract apply to this task order, unless otherwise specified. 

 

CLAUSES INCORPORATED BY REFERENCE: 

 

FAR 52.246-5 Inspection of Services - Cost Reimbursement (APR 1984) 
 

FAR 52.246-9 Inspection of Research and Development (Short Form) (Apr 1984) 

 

 

HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 

 

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD 

Form 1423. 
 

(End of Text) 

 

HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES 
 

Item(s) 7000 thru 7999 - Inspection and acceptance shall be made by the Contracting Officer’s Representative 

(COR) or a designated representative of the Government. 

 

 

(End of Text) 
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Section F - Deliveries or Performance 

 
CLIN - DELIVERIES OR PERFORMANCE 

 

CLAUSES INCORPORATED BY REFERENCE 

 

52.242-15 Stop-Work Order AUG 1989 

52.242-15 Alt I Stop-Work Order (Aug 1989) - Alternate I APR 1984 

 

 

 
HQ F-1-0003 PERFORMANCE LANGUAGE FOR LOE SERVICES 

 

The Contractor shall perform the work described in SECTION C, at the level of effort specified in SECTION B, as 

follows: 
 

ITEM(S) FROM - TO 
 

 
7000 3/06/2019 – 3/05/2024 

7001 3/06/2019 – 3/05/2020 

7002 3/06/2020 – 3/05/2021 

7003 3/06/2021 – 3/05/2022 

7004 3/06/2022 – 3/05/2023 

7005 3/06/2023 – 3/05/2024 

7100 3/06/2019 – 3/05/2024 

7101 3/06/2019 – 3/05/2020 

7102 3/06/2020 – 3/05/2021 

7103 3/06/2021 – 3/05/2022 

7104 3/06/2022 – 3/05/2023 

7105 3/06/2023 – 3/05/2024 

7999 3/06/2019 – 3/05/2024 

9000 3/06/2019 – 3/05/2024 

9001 3/06/2019 – 3/05/2020 

9002 3/06/2020 – 3/05/2021 

9003 3/06/2021 – 3/05/2022 

9004 3/06/2022 – 3/05/2023 

9005 3/06/2023 – 3/05/2024 

9100 3/06/2019 – 3/05/2024 

9101 3/06/2019 – 3/05/2020 

9102 3/06/2020 – 3/05/2021 

9103 3/06/2021 – 3/05/2022 

9104 3/06/2022 – 3/05/2023 

9105 3/06/2023 – 3/05/2024 
 

(End of Text) 
 

HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY PROCUREMENTS 
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All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) specified 

on the Contract Data Requirements List(s), DD Form 1423. 

 
 

(End of Text) 

 

 

 

 

The Period of Performance of the following Firm items are as follows: 
 
 

7000 03/06/2019 - 03/05/2024 

7001 AA 03/19/2019 - 09/30/2019 

7001 AB 04/24/2019 - 09/30/2019 

7001 AC 04/24/2019 - 03/05/2020 

7001 AD 04/24/2019 - 03/05/2020 

7001 AE 04/24/2019 - 09/30/2019 

7001 AF 04/30/2019 - 09/30/2019 

7001 AG 04/30/2019 - 03/05/2020 

7001 AH 04/30/2019 - 04/30/2020 

7001 AJ 04/30/2019 - 03/05/2020 

7001 AK 04/30/2019 - 03/05/2020 

7001 AL 05/02/2019 - 03/05/2020 

7001 AM 05/02/2019 - 03/05/2020 

7001 AN 05/02/2019 - 03/05/2020 

7001 AP 05/02/2019 - 03/05/2020 

7001 AQ 05/02/2019 - 03/05/2020 

7001 AR 05/02/2019 - 03/05/2020 

7001 AS 05/09/2019 - 03/05/2020 

7001 AT 05/09/2019 - 03/05/2020 

7001 AU 05/09/2019 - 09/30/2019 

7001 AV 05/09/2019 - 09/30/2019 

7001 AW 05/09/2019 - 03/05/2020 

7001 AX 05/09/2019 - 09/30/2019 

7001 AY 05/13/2019 - 03/05/2020 

7001 AZ 06/06/2019 - 03/05/2020 

7001 BA 06/10/2019 - 03/05/2020 

7001 BB 06/24/2019 - 09/30/2019 

7001 BC 06/24/2019 - 03/05/2020 

7001 BD 06/24/2019 - 03/05/2020 

7001 BE 06/24/2019 - 03/05/2020 

7001 BF 06/24/2019 - 03/05/2020 

7001 BG 06/26/2019 - 03/05/2020 
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7001 BH 06/26/2019 - 09/30/2019 

7001 BJ 06/26/2019 - 03/05/2020 

7001 BK 06/26/2019 - 03/05/2020 

7001 BL 06/27/2019 - 03/05/2020 

7001 BM 07/05/2019 - 09/30/2019 

7001 BN 07/16/2019 - 03/05/2020 

7001 BP 07/18/2019 - 03/05/2020 

7001 BQ 07/18/2019 - 03/05/2020 

7001 BR 08/22/2019 - 03/05/2020 

7001 BS 08/22/2019 - 03/05/2020 

7001 BT 08/22/2019 - 03/05/2020 

7001 BU 08/22/2019 - 03/05/2020 

7001 BV 08/22/2019 - 09/30/2019 

7001 BW 09/05/2019 - 03/05/2020 

7001 BX 09/05/2019 - 03/05/2020 

7001 BY 09/05/2019 - 12/31/2019 

7001 BZ 09/05/2019 - 12/31/2019 

7001 CA 09/05/2019 - 09/30/2019 

7001 CB 09/26/2019 - 03/05/2020 

7001 CC 09/26/2019 - 03/05/2020 

7001 CD 11/01/2019 - 03/05/2020 

7001 CE 11/01/2019 - 04/30/2020 

7001 CF 11/01/2019 - 03/05/2020 

7001 CG 11/01/2019 - 03/05/2020 

7001 CH 11/07/2019 - 03/05/2020 

7001 CJ 12/06/2019 - 03/05/2020 

7001 CK 12/06/2019 - 03/05/2020 

7001 CL 12/06/2019 - 03/05/2020 

7001 CM 12/20/2019 - 03/05/2020 

7001 CN 12/20/2019 - 03/05/2020 

7001 CP 12/20/2019 - 03/05/2020 

7001 CQ 01/13/2020 - 03/05/2020 

7001 CR 02/05/2020 - 03/05/2020 

7001 CS 02/26/2020 - 03/05/2020 

7002 AA 03/06/2020 - 03/05/2021 

7002 AB 03/06/2020 - 09/30/2020 

7002 AC 03/06/2020 - 09/30/2020 

7002 AD 03/06/2020 - 03/05/2021 

7002 AE 03/06/2020 - 09/30/2020 

7002 AF 03/06/2020 - 03/05/2021 

7002 AG 03/06/2020 - 03/05/2021 
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7002 AH 03/06/2020 - 03/05/2021 

7002 AJ 03/06/2020 - 03/05/2021 

7002 AK 03/06/2020 - 09/30/2020 

7002 AL 03/06/2020 - 03/05/2021 

7002 AM 03/06/2020 - 03/05/2021 

7002 AN 03/06/2020 - 09/30/2020 

7002 AP 03/06/2020 - 03/05/2021 

7002 AQ 03/06/2020 - 09/30/2020 

7002 AR 03/06/2020 - 09/30/2020 

7002 AS 03/06/2020 - 09/30/2020 

7002 AT 03/06/2020 - 03/05/2021 

7002 AU 03/06/2020 - 09/30/2020 

7002 AV 03/06/2020 - 03/05/2021 

7002 AW 03/06/2020 - 03/05/2021 

7002 AX 03/06/2020 - 09/30/2020 

7002 AY 03/06/2020 - 03/05/2021 

7002 AZ 03/06/2020 - 09/30/2020 

7002 BA 03/06/2020 - 03/05/2021 

7002 BB 03/13/2020 - 09/30/2020 

7002 BC 03/13/2020 - 09/30/2020 

7002 BD 03/13/2020 - 09/30/2020 

7002 BE 04/20/2020 - 09/30/2020 

7002 BF 04/20/2020 - 03/05/2021 

7002 BG 04/20/2020 - 03/05/2021 

7100 03/06/2019 - 03/05/2024 

9000 03/06/2019 - 03/05/2024 

9001 AA 04/24/2019 - 09/30/2019 

9001 AB 04/30/2019 - 03/05/2020 

9001 AC 05/13/2019 - 03/05/2020 

9001 AD 05/13/2019 - 03/05/2020 

9001 AE 06/24/2019 - 03/05/2020 

9001 AF 06/24/2019 - 03/05/2020 

9001 AG 06/26/2019 - 09/30/2019 

9001 AH 06/27/2019 - 03/05/2020 

9001 AJ 09/05/2019 - 09/30/2019 

9001 AK 03/06/2020 - 03/05/2021 

9001 AL 09/26/2019 - 12/31/2019 

9001 AM 12/06/2019 - 03/05/2020 

9001 AN 12/20/2019 - 03/05/2020 

9001 AP 02/27/2020 - 03/05/2020 

9001 AZ 03/06/2021 - 03/05/2022 
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9001 BA 03/06/2022 - 03/05/2023 

9002 AA 03/06/2020 - 09/30/2020 

9002 AB 03/06/2020 - 03/05/2021 

9002 AC 03/13/2020 - 09/30/2020 

9100 03/06/2019 - 03/05/2024 
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Field Name in WAWF Data to be entered in WAWF 

Section G - Contract Administration Data 

 
All provisions and clauses in SECTION G of the basic contract apply to this Task Order, unless otherwise specified. 

 

A contract administration plan (CAP) is provided for guidance to the Contractor, DCMA, and DCAA in the administration of this 

Task Order. (see Attachment 07) 

 

252.204-0001 LINE ITEM SPECIFIC: SINGLE FUNDING (SEP 2009) 

 

The payment office shall make payment using the ACRN funding of the line item being billed. 

 

End of Text) 

 

252.232-7006 WIDE AREA WORKFLOW  PAYMENT INSTRUCTIONS (MAY 2013) 

 

(a) Definitions. As used in this clause— 

 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit, activity, or 

organization. 

 

“Document type” means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF). 

 

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is done external to the 

entitlement system. 

 

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as 

authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports. 

 

(c) WAWF access. To access WAWF, the Contractor shall— 

 

(1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and 

 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this web 

site. 

 

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice 

Training Site before submitting payment requests through WAWF.  Both can be accessed by selecting the “Web  Based Training” link on    

the WAWF home page at https://wawf.eb.mil/ 

 

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data Interchange, or File Transfer 

Protocol. 

 

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving 

reports in WAWF for this contract/order: 

 

(1) Document type. The Contractor shall use the following document type(s). 
 

  COST VOUCHER_ 

 

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified 

by the contracting officer. 
 

  N/A_ 

 

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in 

WAWF when creating payment requests and receiving reports in the system. 

 

Routing Data Table 
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Pay Official DoDAAC HQ0338 

Issue By DoDAAC N00164 

Admin DoDAAC S2404A 

Inspect By DoDAAC N/A 

Ship To Code N/A 

Ship From Code N/A 

Mark For Code N/A 

Service Approver (DoDAAC) N00164 

Service Acceptor (DoDAAC) N00164 

Accept at Other DoDAAC N/A 

LPO DoDAAC N/A 

DCAA Auditor DoDAAC HAA031 

Other DoDAAC(s) N/A 

 

 
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line 

item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all relevant 

back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request. 

 

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “SendAdditional Email 

Notifications” field of WAWF once a document is submitted in the system. 

 

Contracting Officer’s Representative: 

 

 

(g) WAWF point of contact. 

 

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s WAWF point of 

contact. 
 

 

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

 

(End of clause) 

 

G-232-H002 PAYMENT INSTRUCTIONS AND CONTRACT TYPE SUMMARY FOR PAYMENT OFFICE (NAVSEA) (JUN 

2018) 

 
(a) The following table of payment office allocation methods applies to the extent indicated. 

 

 
 

ntract/Order Payment Clause 
Type of Payment 

Supply Service Construction 
Request 

Payment Office 

 

Allocation Method 
 

      

2.212-4 (Alt I), Contract 

erms and Conditions 

—Commercial Items 

 

2.216-7, Allowable Cost and 

ayment 

Cost Voucher X X N/A Line item specific proration. If 

there is more than one ACRN 

within a deliverable line or 

deliverable subline item, the funds 

will be allocated in the same 

proportion as the amount of 

funding currently unliquidated for 

or Government Use Only 
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ntract/Order Payment Clause 

 
Type of Payment 

Supply Service Construction 
Request 

Payment Office 

Allocation Method 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 
2.232-3, Payments under 

ersonal Services Contracts; 

 

2.232-4, Payments under 

ransportation Contracts and 

ransportation-Related 

ervices Contracts; and 

proportion as the amount of 

funding currently unliquidated for 

each ACRN on the deliverable line 

or deliverable subline item for 

which payment is requested. 

 

2.232-6, Payments under 

ommunication Service 

ontracts with Common 

arriers 

2.232-5, Payments Under 

ixed-Price Construction 

ontracts 

 

 

 

 

 
Construction 

Payment Invoice 

 

 

 

 

 
N/A N/A X Line Item specific by fiscal year.  

If there is more than one ACRN 

within a deliverable line or 

deliverable subline item, the funds 

will be allocated using the oldest 

funds.  In the event of a 

deliverable line or deliverable 

subline item with two ACRNs 

with the same fiscal year, those 

amounts will be prorated to the 

available unliquidated funds for 

that year. 
 

 

2.232-16, Progress Payments Progress Payment* X X N/A Contract-wide proration. Funds 

shall be allocated in the same 

proportion as the amount of 

funding currently unliquidated for 

 

2.232-7, Payments under 

ime-and-Materials and 

abor-Hour Contracts 

    each ACRN on the deliverable line 

or deliverable subline item for 

which payment is requested. 

2.232-1, Payments Navy Shipbuilding X N/A N/A Line Item specific by fiscal year. 

 Invoice (Fixed    If there is more than one ACRN 

 Price)    within a deliverable line or 

     deliverable subline item, the funds 

     will be allocated using the oldest 

     funds. In the event of a 

     deliverable line or deliverable 

     subline item with two ACRNs 

     with the same fiscal year, those 

     amounts will be prorated to the 

     available unliquidated funds for 

     that year. 

2.232-1, Payments; Invoice X X N/A Line Item Specific proration. If 

 

2.232-2, Payments under 
    there is more than one ACRN 

within a deliverable line or 

ixed-Price Research and 

evelopment Contracts; 

    deliverable subline item, the funds 

will be allocated in the same 
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ntract/Order Payment Clause 

 
Type of Payment 

Supply Service Construction 
Request 

Payment Office 

 

Allocation Method 

each ACRN. Progress Payments 

are considered contract level 

financing, and the “contract price” 

shall reflect the fixed price portion 

of the contract per FAR 32.501-3. 

2.232-29, Terms for 

inancing of Purchases of 

ommercial Items; 

 

2.232-30, Installment 

ayments for Commercial 

tems 

 
2.232-32, 

erformance-Based Payments 

Commercial Item 

Financing* 

 

 

 

 

 
 

Performance-Based 

Payments* 

X X N/A Specified in approved payment. 

The contracting officer shall 

specify the amount to be paid and 

the account(s) to be charged for 

each payment approval in 

accordance with FAR 32.207(b)(2) 

and 32.1007(b)(2). 

X X N/A Specified in approved payment. 

The contracting officer shall 

specify the amount to be paid and 

the account(s) to be charged for 

each payment approval in 

accordance with FAR 32.207(b)(2) 

and 32.1007(b)(2). 

52.232-7002, Progress 

ayments for Foreign Military 

ales Acquisitions 

Progress Payment* X X N/A Allocate costs among line items 

and countries in a manner 

acceptable to the Administrative 

Contracting Officer. 
 

 

Liquidation of Financing Payments. Liquidation will be applied by the payment office against those ACRNs which are 

dentified by the payment instructions for the delivery payment and in keeping with the liquidation provision of the applicable 

ontract financing clause (i.e., progress payment, performance-based payment, or commercial item financing). 

(b) This procurement contains the following contract type(s): 

 
ITEM TYPE* 

7000 CR 

7001 CR 

7002 CR 

7003 CR 

7004 CR 

7005 CR 

7100 CR 

7101 CR 

7102 CR 

7103 CR 

7104 CR 

7105 CR 

 

 
*CR – Cost-Reimbursement 

FP – Fixed Price 

(End of text) 
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HQ G-2-0002 CONTRACT ADMINISTRATION DATA 

 

Enter below the address (street and number, city, county, state and zip code) of the 

Contractor's facility which will administer the contract if such address is different from the 

address shown on the SF 26 or SF 33, as applicable. 

 

 

HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE (NAVSEA) (APR 2015) 

 

 

HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE 

 

 

(End of clause) 

 

 

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING (NAVSEA) (APR 2015) 

 

(a) For other than firm fixed price contract line item numbers (CLINs), the Contractor agrees to segregate costs incurred under this 

contract/task order (TO), as applicable, at the lowest level of performance, either at the technical instruction (TI), sub line item number 

(SLIN), or contract line item number (CLIN) level, rather than on a total contract/TO basis, and to submit invoices reflecting costs     

incurred at that level. Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of work charged 

during the period covered as well as overall cumulative summaries by individual labor categories, rates, and hours (both straight time and 

overtime) invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN level. For other 

than firm fixed price subcontractors, subcontractors are also required to provide labor categories, rates, and hours (both straight time and 

overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and travel invoiced. Supporting documentation may be encrypted 

before submission to the prime contractor for WAWF invoice submittal. Subcontractors may email encryption code information directly to 

the Contracting Officer (CO) and Contracting Officer Representative (COR). Should the subcontractor lack encryption capability, the 

subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as agreed to by the CO. 

 

(b) Contractors submitting payment requests and receiving reports to WAWF  using either Electronic Data Interchange (EDI) or Secure  

File Transfer Protocol (SFTP) shall separately send an email notification to the COR and CO on the same date they submit the invoice in 

WAWF. No payments shall be due if the contractor does not provide the COR and CO email notification as required herein. 

 

(End of clause) 
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Section H - Special Contract Requirements 

 
All provisions and clauses in SECTION H of the basic contract apply to this task order, unless otherwise specified.  

 

 
 

H.7 SUBSTITUTION OF TEAM MEMBERS AND SUBSTITUTION OF PERSONNEL 

 

 
1.  The Contractor agrees that a partial basis for award of this IDIQ contract is the list of team members (companies) 

proposed. The list is included at the SeaPort-e Contractor Information Registration site. The Contractor may not add or 

delete any team member from the team without approval by the Seaport Contracting Officer. The offeror must meet or 

exceed the proposed small business Subcontracting requirements regardless of team changes. 

 
2.  In addition, for Orders under Item 7000, the Contractor agrees to assign to the Task Order those critical persons identified 

with the Task Order response necessary to fulfill the requirements of the Task Order. No substitution shall be made without 

prior notification to and concurrence of the Task Order Contracting Officer in accordance with this requirement. 

 
3.  All proposed substitutes shall have qualifications equal to or higher than the qualifications of the person to be replaced. Th 

cognizant Task Order Contracting Officer shall be notified in writing of any proposed substitution at least forty-five (45) 

days, or ninety (90) days if a security clearance is to be obtained, in advance of the proposed substitution. Such notification 

shall include: 

 
- an explanation of the circumstances necessitating the substitution; 

- a complete resume of the proposed substitute; and 

- any other information requested by the Contracting Officer to enable him/her to judge whether or not the Contractor is 

maintaining the same high quality of personnel that provided the partial basis for award. 

 
H.13 SECURITY REQUIREMENTS 

 
(a) All classified task orders will require a facility security clearance issued by the Defense Security Service 

 
(b) Contractor personnel shall be required to have a security clearance at the level required for each specific task order. 

 
(c) The security classification and guidance of classified task orders will be specified in the Contract Security Classification 

Specification DD Form 254, to be provided when required at task order level. 

 
(d) Unclassified task orders do not require a facility clearance issued by DSS, nor a DD Form 254. 

 
(e) The planned utilization of non-U.S. Citizens in task order performance must be identified by name and country of 

citizenship in the task order proposal. Foreign Nationals shall not be allowed access to Classified or Critical Program 

Information unless approved on a case by case basis by DSS. 

 

5252.202-9101 ADDITIONAL DEFINITIONS (MAY 1993) 

 
As used throughout this contract, the following terms shall have the meanings set forth below: 

 

(a) DEPARTMENT means the Department of the Navy. 

 

(b) REFERENCES TO THE FEDERAL ACQUISITION REGULATION (FAR) All references to the FAR in this contract 

shall be deemed to also reference the appropriate sections of the Defense FAR Supplement (DFARS), unless clearly 
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indicated otherwise. 

 

(c) REFERENCES TO ARMED SERVICES PROCUREMENT REGULATION OR DEFENSE ACQUISITION 

REGULATION All references in this document to either the Armed Services Procurement Regulation (ASPR) or the 

Defense Acquisition Regulation (DAR) shall be deemed to be references to the appropriate sections of the FAR/DFARS. 

 

(d) NATIONAL STOCK NUMBERS Whenever the term Federal Item Identification Number and its acronym FIIN or the 

term Federal Stock Number and its acronym FSN appear in the contract, order or their cited specifications and standards, 

the terms and acronyms shall be interpreted as National Item Identification Number (NIIN) and National Stock Number 

(NSN) respectively which shall be defined as follows: 

(1) National Item Identification Number (NIIN). The number assigned to each approved Item Identification under the 

Federal Cataloging Program. It consists of nine numeric characters, the first two of which are the National Codificatio 

Bureau (NCB) Code. The remaining positions consist of a seven digit non-significant number. 

(2) National Stock Number (NSN). The National Stock Number (NSN) for an item of supply consists of the applicab 

four position Federal Supply Class (FSC) plus the applicable nine position NIIN assigned to the item of supply. 

 

(End of clause) 

5252.216-9122 LEVEL OF EFFORT (DEC 2000) 

(a) The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the work described 

in Sections B and C of this contract. The total level of effort for the performance of this contract shall be total 

man-hours of direct labor, including subcontractor direct labor for those subcontractors specifically identified in the Contractor's 

proposal as having hours included in the proposed level of effort (does not include surge CLINS). 

 

(b) Of the total man-hours of direct labor set forth above, it is estimated that man-hours are uncompensated effort. 

 

Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week without additional 

compensation for such excess work. All other effort is defined as compensated effort. If no effort is indicated in the first 

sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted in fulfillment of the level of 

effort obligations under this contract. 

 

(c) Effort performed in fulfilling the total level of effort obligations specified above shall only include effort performed in direct 

support of this contract and shall not include time and effort expended on such things as (local travel to and from an employee's 

usual work location), uncompensated effort while on travel status, truncated lunch periods, work (actual or inferred) at an 

employee's residence or other non-work locations (except as provided in paragraph (j) below), or other time and effort which 

does not have a specific and direct contribution to the tasks described in Sections B and C. 

 

(d) The level of effort for this contract shall be expended at an average rate of approximately: 
 

 
 

CONTRACT YEAR 

 

AVERAGE HOURS PER WEEK 

 

Base Year (Year 1) 
 

 

Option Year 1 (Year 2) 
 

 

Option Year 2 (Year 3) 
 

 

Option Year 3 (Year 4) 
 

 

Option Year 4 (Year 5) 
 

 

It is understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective, provided 
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such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the term hereof, except as 

provided in the following paragraph. 

 

(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an extent 

that the total man-hours of effort specified above would be used prior to the expiration of the term, the Contractor shall notify 

the Contracting Officer in writing setting forth the acceleration required, the probable benefits which would result, and an offer 

to undertake the acceleration at no increase in the estimated cost or fee together with an offer, setting forth a proposed level of 

effort, cost breakdown, and proposed fee, for continuation of the work until expiration of the term hereof. The offer shall 

provide that the work proposed will be subject to the terms and conditions of this contract and any additions or changes required 

by then current law, regulations, or directives, and that the offer, with a written notice of acceptance by the Contracting Officer, 

shall constitute a binding contract. The Contractor shall not accelerate any effort until receipt of such written approval by the 

Contracting Officer. Any agreement to accelerate will be formalized by contract modification. 

 

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct labor such that 

the total man-hours of effort specified in paragraph (a) above would be used prior to the expiration of the term. This order shall 

specify the acceleration required and the resulting revised term. The Contractor shall acknowledge this order within five days 

of receipt. 

 

(g) If the total level of effort specified in paragraph (a) above is not provided by the Contractor during the period of this 

contract, the Contracting Officer, at its sole discretion, shall either (i) reduce the fee of this contract as follows: 

 

Fee Reduction = Fee (Required LOE - Expended LOE) 

Required LOE 

 

or (ii) subject to the provisions of the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20) or 

"LIMITATION OF COST (FACILITIES)" (FAR 52.232-21), as applicable, require the Contractor to continue to perform the 

work until the total number of man-hours of direct labor specified in paragraph (a) above shall have been expended, at no 

increase in the fee of this contract. 

 

(h) The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting Officer and 

the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and uncompensated, if 

any) provided in fulfillment of the level of effort obligations of this contract. The Contractor shall indicate on each invoice the 

total level of effort claimed during the period covered by the invoice, separately identifying compensated effort and 

uncompensated effort, if any. 

 

(i) Within 45 days after completion of the work under each separately identified period of performance hereunder, the 

Contractor shall submit the following information in writing to the Contracting Officer with copies to the cognizant 

Contract Administration Office and to the DCAA office to which vouchers are submitted: (1) the total number of 

man-hours of direct labor expended during the applicable period; (2) a breakdown of this total showing the number of 

man-hours expended in each direct labor classification and associated direct and indirect costs; (3) a breakdown of other 

costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the contract for the period. 

Within 45 days after completion of the work under the contract, the Contractor shall submit, in addition, in the case of a cost 

underrun; (5) the amount by which the estimated cost of this contract may be reduced to recover excess funds and, in the 

case of an underrun in hours specified as the total level of effort; and (6) a calculation of the appropriate fee reduction in 

accordance with this clause. All submissions shall include subcontractor information. 

 

(j) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract performance, 

the Contractor may perform up to 10% of the hours at an alternative worksite, provided the Contractor has a company- 

approved alternative worksite plan. The primary worksite is the traditional “main office” worksite. An alternative worksite 

means an employee’s residence or a telecommuting center. A telecommuting center is a geographically convenient office 

setting as an alternative to an employee’s main office. The Government reserves the right to review the Contractor’s alternative 

worksite plan. In the event performance becomes unacceptable, the Contractor will be prohibited from counting the hours 

performed at the alternative worksite in fulfilling the total level of effort obligations of the contract. Regardless of work 

location, all contract terms and conditions, including security requirements and labor laws, remain in effect. The Government 



N0016419F3003P00023 

Page 84 of 115 

 

shall not incur any additional cost nor provide additional equipment for contract performance as a result of the Contractor’s 

election to implement an alternative worksite plan. 

 

(k) Notwithstanding any of the provisions in the above paragraphs, the Contractor may furnish man-hours up to five percent in 

excess of the total man-hours specified in paragraph (a) above, provided that the additional effort is furnished within the term 

hereof, and provided further that no increase in the estimated cost or fee is required. 

 

(End of clause) 

 

5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and allotted 

to this contract for payment of fee for incrementally funded contract line item number/contract subline item number 

(CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as 

appropriate, is specified below. The amount(s) presently available and allotted to this contract for payment of cost for 

incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this contract entitled "LIMITATION 

OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of performance for which it is estimated 

the allotted amount(s) will cover are as follows: 

 

 

 
ITEM(S) 

 
ALLOTTED TO COST 

 
ALLOTTED TO FEE 

ESTIMATED 

 

PERIOD OF PERFORMANCE 

* $ $  

 

 

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for the 

incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state separately the 

amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the period of performance 

which the amount(s) are expected to cover. 

 

(c) CLINs/SLINs   are fully funded and performance under these CLINs/SLINs is subject to the clause of 

this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

 

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of 

performance of fully funded CLINs/SLINs. 

 

 

(End of clause) 

5252.242-9115 TECHNICAL INSTRUCTIONS (APR 2015) 

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting Officer 

and the Contracting Officer's Representative specified in Section G of this contract. As used herein, technical instructions 

are defined to include the following: 

 

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details or 

otherwise serve to accomplish the contractual statement of work. 

 

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions of 

work description. 

 

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions may not 

be used to: (1) assign additional work under the contract; (2) direct a change as defined in the "CHANGES" clause of this 
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contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as applicable, the level of 

effort, or the time required for contract performance; or (4) change any of the terms, conditions or specifications of the 

contract. 

 

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or is 

inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) working 

days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by the technical 

instruction unless and until the Contractor is notified by the Contracting Officer that the technical instruction is within the 

scope of this contract. 

 

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of the 

contractual work statement which is not affected by the disputed technical instruction. 

 

(End of clause) 

 

5252.245-9108 GOVERNMENT-FURNISHED PROPERTY (PERFORMANCE) (APR 2015) 

 

The Government will provide only that property identified in an attachment to Section J notwithstanding any term or condition 

of this contract to the contrary. Upon Contractor's written request to the cognizant Technical Program Manager, via the 

cognizant Contract Administration Office, the Government will furnish the identified government property for use in the 

performance of this contract. 

 

***To be identified within each issued TI. 

 

(End of clause) 

 

5252.245-9109 GOVERNMENT-FURNISHED PROPERTY (INCORPORATION) (APR 2015) 

 

The Government will provide only that property identified in an attachment to Section J, notwithstanding any term or condition 

of this contract to the contrary. Upon Contractor's written request to the cognizant Technical Program Manager, via the 

cognizant Contract Administration Office, the Government will furnish the identified government property for incorporation in 

the equipment to be delivered under Item(s) *** of this contract. 

 

***To be identified within each issued TI. 

 

(End of clause) 

 

5252.245-9115 RENT-FREE USE OF GOVERNMENT PROPERTY (SEP 1990) 

 

The Contractor may use on a rent-free, non-interference basis, as necessary for the performance of this contract, the 

Government property accountable under Contract(s) *** . Contractor is responsible for scheduling the use of all property 

covered by the above referenced contract(s) and the Government shall not be responsible for conflicts, delays, or 

disruptions to any work performed by the Contractor due to use of any or all of such property under this contract or any 

other contracts under which use of such property is authorized. 

 

***To be identified within each issued TI. 

 

(End of clause) 
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Section I - Contract Clauses 

 
CLAUSES INCORPORATED BY REFERENCE 

 
52.202-1 Definitions NOV 2013 

52.203-3 Gratuities APR 1984 

52.203-5 Covenant Against Contingent Fees MAY 2014 

52.203-6 Restrictions On Subcontractor Sales To The Government SEP 2006 

52.203-7 Anti-Kickback Procedures MAY 2014 

52.203-8 Cancellation, Rescission, and Recovery of Funds for Illegal or MAY 2014 
 Improper Activity  

 

 

 

 

 

 

 

 

 

OTHER REQUIRED CLAUSES 

INCORPORATED BY FULL 

TEXT 

52.203-17 CONTRACTOR 
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity MAY 2014 EMPLOYEE 

52.203-12 Limitation On Payments To Influence Certain Federal Transactions OCT 2010 WHISTLEBLOWER RIGHTS 

52.203-13 Contractor Code of Business Ethics and Conduct OCT 2015 AND REQUIREMENT TO 

52.203-16 (DEV) Preventing Personal Conflicts of Interest (DEVIATION AUG 2018 INFORM EMPLOYEES OF 
 2018-O0018)  WHISTLEBLOWER RIGHTS 

52.203-17 Contractor Employee Whistleblower Rights and Requirement To APR 2014 (APR 2014) 
 Inform Employees of Whistleblower Rights   

52.203-19 Prohibition on Requiring Certain Internal Confidentiality JAN 2017 (a) This contract and employees 
 Agreements or Statements  working on this contract will be 

52.204-2 Security Requirements AUG 1996 subject to the whistleblower rights 

52.204-4 Printed or Copied Double-Sided on Postconsumer Fiber Content MAY 2011 and remedies in the pilot program 
 Paper  on Contractor employee 

52.204-7 System for Award Management OCT 2018 whistleblower protections 

52.204-9 Personal Identify Verification of Contractor Personnel JAN 2011 established at 41 U.S.C. 4712 by 

52.204-10 Reporting Executive Compensation and First-Tier Subcontract OCT 2018 section 828 of the National Defense 
 Awards  Authorization Act for Fiscal Year 

52.204-13 System for Award Management Maintenance OCT 2018 2013 (Pub. L. 112-239) and FAR 

52.204-22 Alternative Line Item Proposal JAN 2017 3.908. 

52.204-23 Prohibition on Contracting for Hardware, Software, and Services JUL 2018  

 Developed or Provided by Kaspersky Lab and Other Covered  (b) The Contractor shall inform its 
 Entities  employees in writing, in the 

52.209-6 Protecting the Government's Interest When Subcontracting With OCT 2015 predominant language of the 
 Contractors Debarred, Suspended, or Proposed for Debarment  workforce, of employee 

52.209-10 Prohibition on Contracting With Inverted Domestic Corporations NOV 2015 whistleblower rights and protections 

52.211-15 Defense Priority and Allocation Requirements APR 2008 under 41 U.S.C. 4712, as described 

52.215-2 Audit and Records--Negotiation OCT 2010 in section 3.908 of the Federal 

52.215-8 Order of Precedence--Uniform Contract Format OCT 1997 Acquisition Regulation. 

52.215-10 Price Reduction for Defective Certified Cost or Pricing Data AUG 2011  

52.215-11 Price Reduction for Defective Certified Cost or Pricing Data - AUG 2011 (c) The Contractor shall insert the 
 Modifications  substance of this clause, including 

52.215-12 (DEV) Subcontractor Certified Cost or Pricing Data (DEVIATION MAY 2018 this paragraph (c), in all 
 2018-O0015)  subcontracts over the simplified 

52.215-13 (DEV) Subcontractor Certified Cost or Pricing Data - Modifications MAY 2018 acquisition threshold. 
 (DEVIATION 2018-O0015)   

52.215-15 Pension Adjustments and Asset Reversions OCT 2010 (End of clause) 

52.215-17 Waiver of Facilities Capital Cost of Money OCT 1997  

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005 52.203-19 PROHIBITION ON 

 (PRB) Other than Pensions  REQUIRING CERTAIN 

52.215-19 Notification of Ownership Changes OCT 1997 INTERNAL 

52.215-21, Alt III Requirements for Certified Cost or Pricing Data and Data Other OCT 1997 CONFIDENTIALITY 

 Than Certified Cost or Pricing Data -- Modifications  AGREEMENTS OR 

52.215-23 Limitations on Pass-Through Charges OCT 2009 STATEMENTS (JAN 2017) 

52.216-7 Allowable Cost And Payment AUG 2018  

52.216-8 Fixed Fee JUN 2011 (a) Definitions. As used in this 

52.219-8 (DEV) Utilization of Small Business Concerns (DEVIATION AUG 2018 clause-- 

 2018-O0018)  Internal confidentiality agreement 
   or statement means a confidentiality 
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52.219-9, Alt II 

(DEV) 

Small Business Subcontracting Plan – Alt II (DEVIATION 

2018-O0018) 

AUG 2018 agreement or any other written 

statement that the contractor 

52.219-16 Liquidated Damages Subcontracting Plan JAN 1999 

52.219-28 Post-Award Small Business Program Representation JUL 2013 

52.222-1 Notice to the Government of Labor Disputes FEB 1997 

52.222-3 Convict Labor JUN 2003 

52.222-17 Nondisplacement of Qualified Workers MAY 2014 

52.222-21 Prohibition Of Segregated Facilities APR 2015 

52.222-26 Equal Opportunity SEP 2016 

52.222-35 Equal Opportunity for Veterans OCT 2015 

52.222-36 Affirmative Action for Workers with Disabilities JUL 2014 

52.222-37 Employment Reports on Veterans FEB 2016 

requires any of its employees or 

subcontractors to sign regarding 

nondisclosure of contractor 

information, except that it does not 

include confidentiality agreements 

arising out of civil litigation or 

confidentiality agreements that 

contractor employees or 

subcontractors sign at the behest of 

a Federal agency. 

52.222-40 Notification of Employee Rights Under the National Labor 

Relations Act 

DEC 2010 Subcontract means any contract as 

defined in subpart 2.1 entered into 

52.222-41 Service Contract Labor Standards AUG 2018 by a subcontractor to furnish 

52.222-43 Fair Labor Standards Act and Service Contract Labor Standards – 

Price Adjustment (Multiple Year and Option Contracts) 

AUG 2018 supplies or services for performance 

of a prime contract or a subcontract. 

52.222-50 Combating Trafficking in Persons JAN 2019 

52.222-54 Employment Eligibility Verification OCT 2015 

52.222-55 Minimum Wages Under Executive Order 13658 DEC 2015 

52.222-60 Paycheck Transparency (Executive Order 13673) OCT 2016 

52.222-62 Paid Sick Leave Under Executive Order 13706 JAN 2017 

52.223-5 Pollution Prevention and Right-to-Know Information MAY 2011 

52.223-6 Drug-Free Workplace MAY 2001 

It includes but is not limited to 

purchase orders, and changes and 

modifications to purchase orders. 

Subcontractor means any supplier, 

distributor, vendor, or firm 

(including a consultant) that 

furnishes supplies or services to or 

52.223-18 Encouraging Contractor Policies To Ban Text Messaging While 

Driving 

AUG 2011 for a prime contractor or another 

subcontractor. 

52.225-13 Restrictions on Certain Foreign Purchases JUN 2008 

52.226-1 Utilization of Indian Organizations and Indian-Owned Economic 

Enterprises 

JUN 2000 (b) The Contractor shall not require 

its employees or subcontractors to 

52.227-1 Authorization and Consent DEC 2007 sign or comply with internal 

52.227-2 Notice and Assistance Regarding Patent and Copyright 

Infringement 

DEC 2007 confidentiality agreements or 

statements prohibiting or otherwise 

52.227-3 Patent Indemnity APR 1984 

52.227-10 Filling of Patent Applications – Classified Subject Matter DEC 2007 

52.227-11 Patent Rights – Ownership by the Contractor MAY 2014 

52.227-13 Patent Rights – Ownership by the Government DEC 2007 

52.228-7 Insurance--Liability To Third Persons MAR 1996 

52.230-2 (DEV) Cost Accounting Standards (DEVIATION 2018-O0015) MAY 2018 

restricting such employees or 

subcontractors from lawfully 

reporting waste, fraud, or abuse 

related to the performance of a 

Government contract to a 

designated investigative or law 

52.230-3 (DEV) Disclosure and Consistency of Cost Accounting Practices 

(DEVIATION 2018-O0015) 

MAY 2018 enforcement representative of a 

Federal department or agency 

52.230-6 Administration of Cost Accounting Standards JUN 2010 

52.232-9 Limitation On Withholding Of Payments APR 1984 

52.232-17 Interest MAY 2014 

52.232-18 Availability of Funds APRI 1984 

52.232-19 Availability of Funds for the Next Fiscal Year APR 1984 

52.232-22 Limitation Of Funds APR 1984 

52.232-23 Alt I Assignment of Claims (May 2014) - Alternate I APR 1984 

52.232-35 Alt I Prompt Payment – Alternate I FEB 2002 

authorized to receive such 

information (e.g., agency Office of 

the Inspector General). 

 
(c) The Contractor shall notify 

current employees and 

subcontractors that prohibitions and 

restrictions of any preexisting 

52.232-33 Payment by Electronic Funds Transfer--System for Award 

Management 

OCT 2018 internal confidentiality agreements 

or statements covered by this 

52.232-39 Clause for Unenforceability of Unauthorized Obligations JUN 2013 

52.232-40 Providing Accelerated Payments to Small Business Subcontractors DEC 2013 

52.233-1 Disputes MAY 2014 

52.233-3 Alt I Protest After Award (AUG 1996) – Alternate I JUN 1985 

52.233-4 Applicable Law for Breach of Contract Claim OCT 2004 

52.237-2 Protection of Government Buildings, Equipment, and Vegetation APR 1984 

52.237-3 Continuity of Services JAN 1991 

52.237-10 Identification of Uncompensated Overtime MAR 2015 

52.242-1 Notice of Intent to Disallow Costs APR 1984 

52.242-3 Penalties for Unallowable Costs MAY 2014 

52.242-4 Certification of Final Indirect Costs JAN 1997 

clause, to the extent that such 

prohibitions and restrictions are 

inconsistent with the prohibitions of 

this clause, are no longer in effect. 

 

(d) The prohibition in paragraph (b) 

of this clause does not contravene 

requirements applicable to Standard 

Form 312 (Classified Information 

Nondisclosure Agreement), Form 

4414 (Sensitive Compartmented 
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52.242-5 Payments to Small Business Subcontractors JAN 2017 Information Nondisclosure 

52.242-13 Bankruptcy JUL 1995 Agreement), or any other form 

52.244-2 Alt I Subcontracts (Oct 2010) - Alternate I JUN 2007 issued by a Federal department or 

52.244-5 Competition In Subcontracting DEC 1996 agency governing the nondisclosure 

52.245-1 Government Property JAN 2017 of classified information. 

52.245-9 Use And Charges APR 2012  

52.246-25 Limitation Of Liability--Services FEB 1997 (e) In accordance with section 743 

52.248-1 Value Engineering OCT 2010 of Division E, Title VII, of the 

52.249-6 Termination (Cost Reimbursement) MAY 2004 Consolidated and Further 

52.249-14 Excusable Delays APR 1984 Continuing Appropriations Act, 

52.253-1 Computer Generated Forms JAN 1991 2015, (Pub. L. 113-235), and its 

252.201-7000 Contracting Officer's Representative DEC 1991 successor provisions in subsequent 

252.203-7000 Requirements Relating to Compensation of Former DoD Officials SEP 2011 appropriations acts (and as extended 

252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2008 in continuing resolutions) use of 
 Contract-Related Felonies  funds appropriated (or otherwise 

252.203-7002 Requirement to Inform Employees of Whistleblower Rights SEP 2013 made available) is prohibited, if the 

252.203-7004 Display of Hotline Posters OCT 2016 Government determines that the 

252.204-7003 Control Of Government Personnel Work Product APR 1992 Contractor is not in compliance 

252.204-7005 Oral Attestation Of Security Responsibilities NOV 2001 with the provisions of this clause. 

252.204-7009 Limitations on the Use or Disclosure of Third-Party Contractor OCT 2016 (f) The Contractor shall include the 
 Reported Cyber Incident Information  substance of this clause, including 

252.204-7012 Safeguarding Covered Defense Information and Cyber Incident OCT 2016 this paragraph (f), in subcontracts 
 Reporting  under such contracts. 

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The OCT 2015  

 Government of a Country that is a State Sponsor of Terrorism (End of clause) 

252.211-7007 Reporting of Government-Furnished Property AUG 2012 

252.219-7003 Small Business Subcontracting Plan (DOD Contracts) DEC 2018 

252.223-7004 Drug-Free Work Force SEP 1988 52.204-14 SERVICE 

252.223-7006 Prohibition on Storage, Treatment, and Disposal of Toxic or SEP 2014 CONTRACT REPORTING 

 Hazardous Materials  REQUIREMENTS (JAN 2014) 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
252.232-7003 Electronic Submission of Payment Requests and Receiving Reports DEC 2018 

252.232-7004 DoD Progress Payment Rates OCT 2014 

252.232-7010 Levies on Contract Payments DEC 2006 

252.234-7002 (DEV) Earned Value Management System (DEVIATION 2015-O0017) SEP 2015 

252.237-7010 Prohibition on Interrogation of Detainees by Contractor Personnel JUN 2013 

252.242-7004 Material Management and Accounting System MAY 2011 

252.242-7005 Contractor Business Systems FEB 2012 

252.242-7006 Accounting System Administration FEB 2012 

(a) Definition. First-tier subcontract 

means a subcontract awarded 

directly by the Contractor for the 

purpose of acquiring supplies or 

services (including construction) for 

performance of a prime contract. It 

does not include the Contractor's 

supplier agreements with vendors, 

such as long-term arrangements for 

materials or supplies that benefit 

multiple contracts and/or the costs 

of which are normally applied to a 

Contractor's general and 

administrative expenses or indirect 

costs. 

(b) The Contractor shall report, in 

accordance with paragraphs (c) and 

(d) of this clause, annually by 

October 31, for services performed 

under this contract during the 

preceding Government fiscal year 

(October 1-September 30). 

(c) The Contractor shall report the 

following information: 

(1) Contract number and, as 

applicable, order number. 

(2) The total dollar amount 

252.225-7002 Qualifying Country Sources as Subcontractors DEC 2017 

252.225-7004 Reporting of Contract Performance Outside the United States and OCT 2015 
 Canada – Submission After Award  

252.225-7031 Secondary Arab Boycott of Israel JUL 2005 

252.225-7046 Exports by Approved Community Members in Response to the JUN 2013 
 Solicitation  

252.225-7047 Exports by Approved Community Members in Performance of the JUN 2013 
 Contract  

252.225-7048 Export Controlled Items JUN 2013 

252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic SEP 2004 
 Enterprises, and Native Hawaiian Small Business Concerns  

252.227-7013 Rights in Technical Data – Noncommercial Items FEB 2014 

252.227-7016 Rights in Bid or Proposal Information JAN 2011 

252.227-7017 Identification and Assertion of Use, Release, or Disclosure JAN 2011 
 Restrictions  

252.227-7025 Limitation on the Use or Disclosure of Government-Furnished MAY 2013 
 Information Marked with Restrictive Legends  

252.227-7026 Deferred Delivery of Technical Data or Computer Software APR 1988 

252.227-7027 Deferred Ordering of Technical Data or Computer Software APR 1988 

252.227-7030 Technical Data – Withholding of Payment MAR 2000 

252.227-7037 Validation of Restrictive Markings on Technical Data SEP 2016 

252.227-7038 Patents – Ownership by the Contractor (Large Business) JUN 2012 

252.227-7039 Patents – Reporting Subject Inventions APR 1990 
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252.244-7001 Contractor Purchasing System Administration – Basic MAY 2014 

252.245-7001 Tagging, Labeling, and Marking of Government-Furnished PropertyAPR 2012 

252.245-7002 Reporting Loss of Government Property DEC 2017 

252.245-7003 Contractor Property Management System Administration APR 2012 

252.245-7004 Reporting, Reutilization, and Disposal DEC 2017 

252.246-7001 Warranty of Data – Basic MAR 2014 

252.246-7007 Contractor Counterfeit Electronic Part Detection and Avoidance AUG 2016 

System 

252.246-7008 Sources of Electronic Parts MAY 2018 

subcontractors under paragraph (f) of this clause. 

invoiced for services performed 

during the previous Government 

fiscal year under the contract. 

(3) The number of Contractor 

direct labor hours expended on the 

services performed during the 

previous Government fiscal year. 

(4) Data reported by 

(d) The information required in paragraph (c) of this clause shall be submitted via the internet at www.sam.gov. (See SAM User Guide). If the 

Contractor fails to submit the report in a timely manner, the contracting officer will exercise appropriate contractual remedies. In addition, the 

Contracting Officer will make the Contractor's failure to comply with the reporting requirements a part of the Contractor's performance 

information under FAR subpart 42.15. 

(e) Agencies will review Contractor reported information for reasonableness and consistency with available contract information. In the event 

the agency believes that revisions to the Contractor reported information are warranted, the agency will notify the Contractor no later than 

November 15. By November 30, the Contractor shall revise the report, or document its rationale for the agency. 

(f)(1) The Contractor shall require each first-tier subcontractor providing services under this contract, with subcontract(s) each valued at or 

above the thresholds set forth in 4.1703(a)(2), to provide the following detailed information to the Contractor in sufficient time to submit the 

report: 

(i) Subcontract number (including subcontractor name and DUNS number); and 
 

(ii) The number of first-tier subcontractor direct-labor hours expended on the services performed during the previous Government fiscal 

year. 
 

(2) The Contractor shall advise the subcontractor that the information will be made available to the public as required by section 743 of 

Division C of the Consolidated Appropriations Act, 2010. 

(End of clause) 

 

52.204-21 BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS (Jun 2016) 

 

(a) Definitions. As used in this clause-- 

 

“Covered contractor information system” means an information system that is owned or operated by a contractor that processes, stores, or 

transmits Federal contract information. 

“Federal contract information” means information, not intended for public release, that is provided by or generated for the Government under a 

contract to develop or deliver a product or service to the Government, but not including information provided by the Government to the public 

(such as on public Web sites) or simple transactional information, such as necessary to process payments. 

“Information” means any communication or representation of knowledge such as facts, data, or opinions, in any medium or form, including 

textual, numerical, graphic, cartographic, narrative, or audiovisual (Committee on National Security Systems Instruction (CNSSI) 4009). 

“Information system” means a discrete set of information resources organized for the collection, processing, maintenance, use, sharing, 

dissemination, or disposition of information (44 U.S.C. 3502). 

“Safeguarding” means measures or controls that are prescribed to protect information systems.  

 

(b) Safeguarding requirements and procedures. 

 
(1)  The Contractor shall apply the following basic safeguarding requirements and procedures to protect covered contractor information 

Requirements and procedures for basic safeguarding of covered contractor information systems shall include, at a minimum, the follo 

security controls: 

 
(i) Limit information system access to authorized users, processes acting on behalf of authorized users, or devices (including othe 

systems). 

(ii) Limit information system access to the types of transactions and functions that authorized users are permitted to execute. 

(iii) Verify and control/limit connections to and use of external information systems. 

http://www.sam.gov/
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(iv) Control information posted or processed on publicly accessible information systems. 

(v) Identify information system users, processes acting on behalf of users, or devices. 

(vi) Authenticate (or verify) the identities of those users, processes, or devices, as a prerequisite to allowing access to organization 

information systems. 

(vii) Sanitize or destroy information system media containing Federal Contract Information before disposal or release for reuse. 

(viii) Limit physical access to organizational information systems, equipment, and the respective operating environments to autho 

individuals. 

(ix) Escort visitors and monitor visitor activity; maintain audit logs of physical access; and control and manage physical access de 

(x) Monitor, control, and protect organizational communications (i.e., information transmitted or received by organizational infor 

systems) at the external boundaries and key internal boundaries of the information systems. 

(xi) Implement subnetworks for publicly accessible system components that are physically or logically separated from internal ne 

(xii) Identify, report, and correct information and information system flaws in a timely manner. 

(xiii) Provide protection from malicious code at appropriate locations within organizational information systems. 

(xiv) Update malicious code protection mechanisms when new releases are available. 

(xv) Perform periodic scans of the information system and real-time scans of files from external sources as files are downloaded, 

executed. 

 
(2)  Other requirements. This clause does not relieve the Contractor of any other specific safeguarding requirements specified by Feder 

agencies and departments relating to covered contractor information systems generally or other Federal safeguarding requirements fo 

controlled unclassified information (CUI) as established by Executive Order 13556. 

(c) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (c), in subcontracts under this contract 

(including subcontracts for the acquisition of commercial items, other than commercially available off-the-shelf items), in which the 

subcontractor may have Federal contract information residing in or transiting through its information system. 

 
(End of clause) 

 
 

52.209-9 Updates of Publicly Available Information Regarding Responsibility Matters (Oct 2018) 

 

(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information System (FAPIIS) on a 

semi-annual basis, throughout the life of the contract, by posting the required information in the System for Award Management via 

https://www.sam.gov. 

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information posted in FAPIIS on or after 

April 15, 2011, except past performance reviews, will be publicly available. FAPIIS consist of two segments— 

(1) The non-public segment, into which Government officials and the Contractor post information, which can only be viewed by— 

(i) Government personnel and authorized users performing business on behalf of the Government; or 

(ii) The Contractor, when viewing data on itself; and 

(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically transferred after a waiting period 

calendar days, except for-- 

(i) Past performance reviews required by subpart 42.15; 

(ii) Information that was entered prior to April 15, 2011; or 

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted it in accordance wit 

paragraph (c)(1) of this clause. 

(c) The Contractor will receive notification when the Government posts new information to the Contractor’s record. 

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the information, that some of the inform 

posted to the non-public segment of FAPIIS is covered by a disclosure exemption under the Freedom of Information Act, the Governmen 

official who posted the information must within 7 calendar days remove the posting from FAPIIS and resolve the issue in accordance wit 

agency Freedom of Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request 

removal within 7 calendar days of the posting to FAPIIS. 

(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by the Government. The com 

will be retained as long as the associated information is retained, i.e., for a total period of 6 years. Contractor comments will remain a par 

the record unless the Contractor revises them. 

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, except past performance rev 

will be publicly available. 

(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of Information Act procedures, 

including, where appropriate, procedures promulgated under E.O. 12600. 

(End of clause) 

 

52.217-8 Option to Extend Services (Nov 1999) 

http://www.sam.gov/
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The Government may require continued performance of any services within the limits and at the rates specified in the contract. These rates 

may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor. The option provision may be 

exercised more than once, but the total extension of performance hereunder shall not exceed 6 months. The Contracting Officer may exercise 

the option by written notice to the Contractor within 60 days. 

(End of Clause) 

 

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA VARIATION) (APR 2015) 

 

(a) The Government may extend the term of this contract by written notice(s) to the Contractor within the periods specified below. If more 

than one option exists the Government has the right to unilaterally exercise any such option whether or not it has exercised other options. 

 
 

ITEM(S) LATEST OPTION EXERCISE DATE 

CLIN 7002 and 9002 No later than 10 months after the TO Award date. 

CLIN 7003 and 9003 No later than 22 months after the TO Award date. 

CLIN 7004 and 9004 No later than 34 months after the TO Award date. 

CLIN 7005 and 9005 No later than 46 months after the TO Award date. 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 
(c) The total duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five (5) years, however, in 

accordance with paragraph (g) of the requirement of this contract entitled "LEVEL OF EFFORT – ALTERNATE I" (NAVSEA 

5252.216-9122), if the total manhours delineated in paragraph (a) of the LEVEL OF EFFORT requirement, have not been expended within the 

period specified above, the Government may require the Contractor to continue to perform the work until the total number of manhours 

specified in paragraph (a) of the aforementioned requirement have been expended. 

(End of clause) 

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a)  The use of overtime is authorized under this contract if the overtime premium does not exceed 10% or the overtime premium is paid fo 

work – 

 
(1)  Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment 

occasional production bottlenecks of a sporadic nature; 

 
(2)  By indirect-labor employees such as those performing duties in connection with administration, protection, transportation, mainten 

standby plant protection, operation of utilities, or accounting; 

 
(3)  To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations in 

afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or 

 
(4) That will result in lower overall costs to the Government. 

 
(b)  Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for contrac 

completion and shall – 

 
(1)  Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload, sta 

and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime; 

 
(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule; 

 
(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government 

contracts, together with identification of each affected contract; and 

 
(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel. 

 

(End of Clause) 

 

52.222-42   STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014) 

 

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 CFR part 4) , this clause 
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identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each 

if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

This Statement is for Information Only: 

It is not a Wage Determination 

 
 

Employee Class Monetary Wage -- Fringe Benefits 

43-5061, Production, Planning, and 

Expediting Clerk 

GS-02 

13-1151, Training and Development 

Specialist III 

GS-09 

17-3023 E & E Engineering Technician II GS-08 

17-3023 E & E Engineering Technician III GS-09 

17-3012 E & E Drafters II GS-05 

17-3023 E & E Engineering Technician IV GS-10 
 

(End of Clause) 
 

52.244-2 SUBCONTRACTS (OCT 2010) 

 
(a) Definitions. As used in this clause— 

 

“Approved purchasing system” means a Contractor’s purchasing system that has been reviewed and approved in accordance with Part 44 of 

the Federal Acquisition Regulation (FAR) 

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor to enter into a particular subcontract. 

 

“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies or services for 

performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders, and changes and modifications to 

purchase orders. 

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced contract actions (including 

unpriced modifications or unpriced delivery orders), and only if required in accordance with paragraph (c) or (d) of this clause. 

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any subcontract that- 

 
(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or 

 
(2) Is fixed-price and exceeds— 

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space Administration 

of the simplified acquisition threshold or 5 percent of the total estimated cost of the contract; or 

 
(ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics and Space Administratio 

simplified acquisition threshold or 5 percent of the total estimated cost of the contract. 

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the Contracting Officer’s written consent 

before placing the following subcontracts: 

ANY SUBCONTRACTORS NOT PROPOSED OR APPROVED BY THE CONTRACTING OFFICER POST-AWARD 

 

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or modification thereof for which 

consent is required under paragraph (b), (c), or (d) of this clause, including the following information: 

(i) A description of the supplies or services to be subcontracted. 

 
(ii) Identification of the type of subcontract to be used. 

 
(iii) Identification of the proposed subcontractor. 

 
(iv) The proposed subcontract price. 



N0016419F3003P00023 

Page 93 of 115 

 

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost or Pricing Da 

required by other contract provisions. 

 
(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data are required by 

provisions of this contract. 

 
(vii) A negotiation memorandum reflecting – 

 
(A) The principal elements of the subcontract price negotiations; 

 
(B) The most significant considerations controlling establishment of initial or revised prices; 

 
(C) The reason certified cost or pricing data were or were not required; 

 
(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in determin 

objective and in negotiating the final price; 

 
(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data were not 

or current; the action taken by the Contractor and the subcontractor; and the effect of any such defective data on the total p 

 
(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and 

 
(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall identify eac 

performance element, management decisions used to quantify each incentive element, reasons for the incentives, and a su 

trade-off possibilities considered. 

 
(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for which consent is not 

required under paragraph (b), (c), or (d) of this clause. 

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any subcontract nor approval 

of the Contractor’s purchasing system shall constitute a determination – 

 
(1) Of the acceptability of any subcontract terms or conditions; 

 
(2) Of the allowability of any cost under this contract; or 

 
(3) To relieve the Contractor of any responsibility for performing this contract. 

 

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus-a-percentage-of-cost basis, and 

any fee payable under cost-reimbursement type subcontracts shall not exceed the fee limitations in FAR 15.404-4(c)(4)(i). 

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt notice of any claim made 

against the Contractor by any subcontractor or vendor that, in the opinion of the Contractor, may result in litigation related in any way to this 

contract, with respect to which the Contractor may be entitled to reimbursement from the Government. 

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3. 

 

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during negotiations: 
 

 (End ofClause) 

52.252-6   AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is 

indicated by the addition of “(DEVIATION)” after the date of the clause. 

(b) The use in this solicitation or contract of any Defense Acquisition Regulation Supplement (48 CFR Chapter 2) clause with an authorized 

deviation is indicated by the addition of “(DEVIATION)” after the name of the regulation. 
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(End of Clause) 
 

52.252-4Alterations in Contract (Apr 1984) 

 

Portions of this contract are altered as follows: 
 

*To be completed, as needed 
 

(End of Clause) 

 
 

52.252-6 Authorized Deviations in Clauses (Apr 1984) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is 

indicated by the addition of “(DEVIATION)” after the date of the clause. 

 
(b) The use in this solicitation or contract of any Defense Federal Acquisition Regulation Supplement (48 CFR Chapter 2) clause with an 

authorized deviation is indicated by the addition of “(DEVIATION)” after the name of the regulation. 

(End of Clause) 

 
 

252.204-7000  DISCLOSURE OF INFORMATION (OCT 2016) 

(a) The Contractor shall not release to anyone outside the Contractor's organization any unclassified information, regardless of medium (e.g., fil 

tape, document), pertaining to any part of this contract or any program related to this contract,  unless— 

(1) The Contracting Officer has given prior written approval; 

(2) The information is otherwise in the public domain before the date of release; or 

(3) The information results from or arises during the performance of a project that involves no covered defense information (as defined in the 

clause at DFARS 252.204-7012) and has been scoped and negotiated by the contracting activity with the contractor and research perform 

determined in writing by the contracting officer to be fundamental research (which by definition cannot involve any co vered defense 

information), in accordance with National Security Decision Directive 189, National Policy on the Transfer of Scientific, Technical and 

Engineering Information, in effect on the date of contract award and the Under Secretary of Defense (Acquisition, Technology, and Logis 

memoranda on Fundamental Research, dated May 24, 2010, and on Contracted Fundamental Research, dated June 26, 2008 (available at 

DFARS PGI 204.4). 

(b) Requests for approval under paragraph (a)(1) shall identify the specific information to be released, the medium to be used, and the purpose fo 

the release. The Contractor shall submit its request to the Contracting Officer at least 10 business days before the proposed date for release. 

(c) The Contractor agrees to include a similar requirement, including this paragraph (c), in each subcontract under this contract. Subcontractors 

shall submit requests for authorization to release through the prime contractor to the Contracting Officer. 

(End of clause) 

 

252.204-7006 BILLING INSTRUCTIONS (OCT 2005) 

 

When submitting a request for payment, the Contractor shall— 

 

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and 

 

(b) Separately identify a payment amount for each contract line item included in the payment request. 

 

(End of clause) 
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Exhibit 

 
A 

A001, Funds and Man-Hour Expenditure 

Report, DI-FNCL-80331A 
 

1 
 
26-Feb-2019 

 
Exhibit 

 
B 

A002, Contract Status Report, 

DI-MGMT-91991 
1 

 
26-Feb-2019 

 
Exhibit 

 
C 

A003, Technical Report - Study/Services, 

DI-MISC-80508B 
1 

 
26-Feb-2019 
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D 
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1 

 
26-Feb-2019 
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F 
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26-Feb-2019 
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26-Feb-2019 
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26-Feb-2019 
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N 

A014, Software Development Plan, DI-IPSC- 
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O 
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Item, DI-AVCS-80700A 
1 

 
26-Feb-2019 

     

Attachment 01 Travel Estimate 3 29-Jan-2018 

Attachment 02 Quality Assurance Surveillance Plan (QASP) 11 29-Jan-2018 

Attachment 03 Wage Determination, WD 15-4821 Rev -9 5 26-Dec-2018 

Attachment 04 Consolidated GFP Attachment TBD Pending 

Attachment 05 GFE Listing TBD Pending 

 
Attachment 

 
06 

DD254 - Contract Security Classification 

Specification R1 
 

6 
 
22-Mar-2019 

Attachment 07 Contract Administration Plan 5 27-Feb-2019 

Attachment 08 Technical Instruction Template 8 27-Feb-2019 

Attachment 09 Seaport ROM Template Excel 27-Feb-2019 

 
 

Attachment 

Number 
File Name Description 

 Exhibit_I_A009_DI_NDTI_80566A_Test_Plan.pdf Exhibit_I_A009_DI_NDTI_80566A_Test_Plan 

 Attachment_05_Sched_GFP.pdf N0016419F3003_ATTACHMENT_05_SCHED_GFP 

 1300808343_2410(a)_19F3003_TI005.E.pdf 1300808343_2410(a)_19F3003_TI005.E 

 Attachment_03_WD_15_4821_Rev_9.pdf N0016419F3003_ATTACHMENT_03_WD_15_4821_REV_9 

 1300814482_2410(a)_19F3003_TI009.E.pdf 1300814482_2410(a)_19F3003_TI009.E 

 1300803440_2410(a)_19F3003_TI009.E.pdf 1300803440_2410(a)_19F3003_TI009.E 

 Exhibit_F_A006_DI_QCIC_80278C_CMRS.pdf Exhibit_F_A006_DI_QCIC_80278C_CMRS 

 1300784825_2410(a)_19F3003_TI009.E.pdf 1300784825_2410(a)_19F3003_TI009.E 

 Exhibit_M_A013_DI_ADMN_81250B_Conf_Minutes.pdf Exhibit_M_A013_DI_ADMN_81250B_Conf_Minutes 

 Attachment_08_Technical_Instruction_Template.pdf Attachment_08_Technical_Instruction_Template 

 Exhibit_B_A002_DI_MGMT_81991_Contract_Status_Rept.pdf Exhibit_B_A002_DI_MGMT_81991_Contract_Status_Report 

 Exhibit_J_A010_DI_MGMT_80441C_GFP_inventory_Report.pdf Exhibit_J_A010_DI_MGMT_80441C_GFP_inventory_Report 



N0016419F3003P00023 

Page 96 of 115 

 

 

Attachment 

Number 
File Name Description 

 Exhibit_L_A012_DI_MGMT_80507C_Project_Planning_Chart.pdf Exhibit_L_A012_DI_MGMT_80507C_Project_Planning_Chart 

 1300795967_2410(a)_19F3003_TI003.E.pdf 1300795967_2410(a)_19F3003_TI003.E 

 1300809546_2410(a)_19F3003_TI002.E.pdf 1300809546_2410(a)_19F3003_TI002.E 

 Exhibit_K_A011_DI_ADMN_81373_PRESENTATION_MATERIALS.pdf Exhibit_K_A011_DI_ADMN_81373_PRESENTATION_MATERIALS 

 1300812995_2410(a)_3003_TI002.E.pdf 1300812995_2410(a)_3003_TI002.E 

 Exhibit_C_A003_DI_MISC_80508B_Tech_Report_Study_Services.pdf Exhibit_C_A003_DI_MISC_80508B_Tech_Report_Study_Services 

 1300808344_2410(a)_19F3003_TI005.E.pdf 1300808344_2410(a)_19F3003_TI005.E 

 1300809544_2410(a)_19F3003_TI002.E.pdf 1300809544_2410(a)_19F3003_TI002.E 

 Attachment_02_QASP.docx N0016419F3003_ATTACHMENT_02_QASP 

 1300805966_2410(a)_19F3003_TI009.E.pdf 1300805966_2410(a)_19F3003_TI009.E 

 Exhibit_A_A001_DI_FNCL_80331A_Funds_Man_Hrs_Exp_Rept.pdf Exhibit_A_A001_DI_FNCL_80331A_Funds_Man_Hrs_Exp_Rept 

 Exhibit_E_A005_DI_SESS_80776A.pdf Exhibit_E_A005_DI_SESS_80776A 

 Exhibit_G_A007_DI_SESS_81497A_RM_Predictions_Report.pdf Exhibit_G_A007_DI_SESS_81497A_RM_Predictions_Report 

 Attachment_07_CAP.docx Attachment_07_CAP 

 Attachment_01_Travel_Estimate.xlsx N0016419F3003_ATTACHMENT_01_TRAVEL ESTIMATE 

 Exhibit_O_A015_DI_AVCS_80700_Comp_SW_Prod_End_Items.pdf Exhibit_O_A015_DI_AVCS_80700_Comp_SW_Prod_End_Items 

 Attachment_9_SeaPort_ROM_Template.xlsx Attachment_09_ROM_Template 

 Attachment06DD254Rev1.pdf Attachment06 DD254 Rev1 

 Exhibit_D_A004_DI_ADMN_81313A_Progress_Report.pdf Exhibit_D_A004_DI_ADMN_81313A_Progress_Report 

 Exhibit_N_A014_DI_IPSC_81427B_SW_Develop_Plan.pdf Exhibit_N_A014_DI_IPSC_81427B_SW_Develop_Plan 

 Exhibit_H_A008_DI_SESS_81495A_FMECA_Report.pdf Exhibit_H_A008_DI_SESS_81495A_FMECA_Report 

 


