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11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

 
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 

 
is extended. 

 
is not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: 

(a) By completing items 8 and 15, and returning  copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; 

or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If  

by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 

communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. 
 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

SEE SECTION G 

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 

IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER 

NUMBER IN ITEM 10A.  

 
 

 
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 

appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

 

 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

 

 
D. OTHER (Specify type of modification and authority) 

 

FAR 52.232-22 Limitation of Funds 

 

E. IMPORTANT: Contractor is not is required to sign this document and return copies to the issuing office. 
 

 
 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

 

 
SEE PAGE 2 

 
 
 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

 

 
15B. CONTRACTOR/OFFEROR 

 
 

(Signature of person authorized to sign) 

15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 
 

(Signature of Contracting Officer) 

16C. DATE SIGNED 

 

 

Previous edition unusable STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243 

 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 

2. AMENDMENT/MODIFICATION NUMBER 

P00043 

PAGE OF PAGES 

1 3 
5. PROJECT NUMBER (If applicable) 

N/A 

6. ISSUED BY CODE 7. ADMINISTERED BY (If other than Item 6) CODE SCD C 

 

NSWC, DAHLGREN DIVISION DCMA Manassas 

17632 Dahlgren Road Suite 157 14501 George Carter Way, 2nd Floor 

Dahlgren, VA 22448-5110 Chantilly, VA 20151 

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) 9A. AMENDMENT OF SOLICITATION NUMBER 

CACI, INC.-FEDERAL 

14370 Newbrook Drive 

Chantilly, Virginia 20151 

9B. DATED (SEE ITEM 11) 

 
 

10A. MODIFICATION OF CONTRACT/ORDER NUMBER 

N00178-04-D-4030/N0017819F3000 

10B. DATED (SEE ITEM 13) 

CODE   1QU78 11/05/2018 FACILITY CODE 541008371 

(X) 

S2404A N00178 

4. REQUISITION/PURCHASE REQUISITION NUMBER 

1300844298 

3. EFFECTIVE DATE 

12/28/2020 

1. CONTRACT ID CODE 

U 
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General Information 

 
The purpose of this task order modification is to provide an increment of 

funds, and update the funding profile. Accordingly, a conformed copy of this 

modification is as follows: 

The Line of Accounting information is hereby changed as follows:  

 

 

 
The total amount of funds obligated to the task order is hereby increased from $26,254,013.30 by $148,000.00 to 

$26,402,013.30. 

 
CLIN/SLIN Fund Type From By To 

 
The total value of the task order is hereby increased from $27,964,048.00 by $0.00 to $27,964,048.00. 

 
CLIN/SLIN From By To 

The Period of Performance of the following line items is hereby changed as follows: 
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CLIN/SLIN From To 
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ORDER FOR SUPPLIES OR SERVICES 

1. CONTRACT/PURCH ORDER/AGREEMENT NO.   2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 
(YYYYMMMDD) 

 
 

 
4. REQUISITION/PURCH REQUEST NO. 

PAGE 1 OF 

170 

5. PRIORITY 

N00178-04-D-4030 N0017819F3000 2020DEC28 1300844298 DO-C9 

6. ISSUED BY CODE 

 
NSWC, DAHLGREN DIVISION 

17632 Dahlgren Road Suite 157 

Dahlgren, VA 22448-5110 

N00178 7. ADMINISTERED BY (If other than 6) CODE 

 
DCMA Manassas 

14501 George Carter Way, 2nd Floor 

Chantilly, VA 20151 

S2404A 
 

 
SCD: C 

8. DELIVERY FOB 

DESTINATION 

OTHER 

(See Schedule if 
other) 

9. CONTRACTOR CODE 

  

1QU78 FACILITY 541008371 

  

10. DELIVER TO FOB POINT BY (Date) 
(YYYYMMMDD) 

SEE SCHEDULE 
12. DISCOUNT TERMS 

11. X IF BUSINESS IS 

SMALL 
SMALL DISAD- 

NAME 
AND 
ADDRESS 

CACI, INC.-FEDERAL 

14370  Newbrook Drive Net 30 Days WAWF 
VANTAGED 

WOMEN-OWNED 

Chantilly, VA 20151 
  

13. MAIL INVOICES TO THE ADDRESS IN BLOCK 

 SEE SECTION G 

14. SHIP TO CODE 15. PAYMENT WILL BE  MADE BY CODE HQ0338 MARK ALL 

PACKAGES AND 

SEE SECTION F DFAS Columbus Center,South Entitlement Operations 

P.O. Box 182264 

Columbus, OH 43218-2264 

PAPERS WITH 

IDENTIFICATION 

NUMBERS IN 

BLOCKS 1 AND 2. 

16. T

YPE OF 

ORDER 

DELIVERY/ 
CALL 

 
PURCHASE 

This delivery order/call is issued on another Government agency or in accordance with and subject to terms and conditions of above numbered contract. 

 
Reference your furnish the following on terms specified herein. 

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE 
BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 

 

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED 
(YYYYMMMDD) 

If this box is marked, supplier must sign Acceptance and return the following number of copies: 

17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 

SEE SCHEDULE 

 
 

 
18. ITEM NO. 

 
 

 
SEE SCHEDULE 

 

 
19. SCHEDULE OF SUPPLIES/SERVICES 

 
20. QUANTITY 

ORDERED/ 
ACCEPTED* 

 

21. U

NIT 

 

 
22. UNIT PRICE 

 

 
23. AMOUNT 

 
 
 
 
 
 
 

*If quantity accepted by the Government is 
same as quantity ordered, indicate by X. 
If different, enter actual quantity accepted below 
quantity ordered and encircle. 

27a. QUANTITY IN COLUMN 20 HAS BEEN 

24. UNITED STATES OF AMERICA 
BY: 

 
 

CONTRACTING/ORDERING OFFICER 

 
25. TOTAL 

26. DIFFEREN
CES 

 

INSPECTED RECEIVED 
ACCEPTED, AND CONFORMS TO 
THE CONTRACT EXCEPT AS  NOTED:       

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE 

(YYYYMMMDD) 
d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE 

 

e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS 

 
 
 

f. TELEPHONE NUMBER g. E-MAIL ADDRESS 

 
 

36. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT. 

PARTIAL 

FINAL 

31. PAYMENT 

COMPLETE 

32. PAID BY 33. AMOUNT VERIFIED CORRECT FOR 

 
 

34. CHECK NUMBER 

a. DATE 

(YYYYMMMDD) 

 
37. RECEIVED 

AT 

b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 

 
 

38. RECEIVED BY (Print) 39. DATE RECEIVED 

(YYYYMMMDD) 

PARTIAL 

FINAL 

40. TOTAL CON- 

TAINERS 

 
 
 

41. S/R ACCOUNT NUMBER 

35. BILL OF LADING NO. 

 

42. S/R VOUCHER NO. 

 

DD  FORM  1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE. 
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Section B - Supplies and Services 

CLIN - SUPPLIES OR SERVICES 

Cost Type Items: 

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

 

 
7000 AC54 Base Period Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Note 1). (Realigned Ceiling TO CLIN 

7001, $12,270,313 and 158,871 Labor 

Hrs) (Fund Type - TBD) 

 Labor Hours   $0.00 

7001  Base Period Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Note 1) (Realigned Ceiling from CLIN 

7000, $12,270,313 and 158,871 Labor 

Hrs) 

     

7001AA AC54 Base Period Labor Ceiling Holding SLIN 

(Fund Type - TBD) 

 Lot   $1,353,595.00 

7001AB AC54 Base Period Labor Funding - CIAT - 

Fund Doc N4657918WX004AI (OPN) 

 Lot   $10,000.00 

7001AC AC54 Base Period Labor Funding - Cyber - 10 

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $239,245.00 

7001AD AC54 Base Period Labor Funding - VSE V40 - 

10 U.S.C 2410a authority is being 

invoked - HQ064288145-AA (RDDA) 

 Lot   $64,500.00 

7001AE AC54 Base Period Labor Funding - SCTSS - 

Fund doc HQ0147968877 (RDDA) 

 Lot   $6,913.00 

7001AF AC54 Base Period Labor - SPY - FMS Case #: 

JAPFXK NO COSTS MAY BE 

INCURRED AFTER 09/30/19 - Fund 

doc N0002419RX00214 (FMS Case 

#JAPFXK) 

 Lot   $7,838.00 

7001AG AC54 Base Year Labor - OA TI (RDT&E)  Lot   $190,000.00 

7001AH AC54 Base Period Labor - SCTSS - FMS Case 

#: JAPFUP NO COSTS MAY BE 

INCURRED AFTER 09/30/19 

N0002418RX00132 (FMS Case 

#JAPFUP) 

 Lot   $36,500.00 

7001AJ AC54 Base Year Labor - SWOPI - FMS Case #: 

JAPLZW NO COSTS MAY BE 

INCURRED AFTER 09/30/19 - 

N0002418RX00058 (FMS Case 

#JAPLZW) 

 Lot   $102,454.00 

7001AK AC54 Base Year Labor - CIAT - 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $142,632.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001AL AC54 Base Year Labor - SCTSS - NO COSTS  

MAY BE INCURRED AFTER 09/30/19 

N0002419RX00214 (FMS Case 

#JAPFXK) 

 Lot   $3,125.00 

7001AM AC54 Base Year Labor - CIAT (OPN)   Lot   $125,574.00 

7001AN AC54 Base Year Labor - TSG/SCTSS - 10  

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $95,262.00 

7001AP AC54 Base Year Labor - CIAT (OPN)   Lot   $65,853.00 

7001AQ AC54 Base Year Labor - CIAT (OPN)   Lot   $188,726.00 

7001AR AC54 Base Year Labor - V53 (RDT&E)   Lot   $35,134.00 

7001AS AC54 Base Year Labor - C5I V31 - NO COSTS  

MAY BE INCURRED AFTER 09/30/19 

N0002419RX00214 (FMS Case 

#JAPFXK) 

 Lot   $23,200.00 

7001AT AC54 Base Labor - SWOPI - Fund doc  

N0002419RX00218 (FMS Case 

#KSPLQI) 

 Lot   $98,861.00 

7001AU AC54 Base Labor - C5I V31 $30,000 C5I V33  

$183,765 - 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $213,765.00 

7001AV AC54 Base Labor - C5I V31 -  

N0002418RX00136 - NO COSTS MAY 

BE INCURRED AFTER 09/30/19 (FMS 

Case #JAPLZW) 

 Lot   $27,583.00 

7001AW AC54 Base Labor - SPY - N0002418RX00136  

NO COSTS MAY BE INCURRED 

AFTER 09/30/19 (FMS Case #JAPLZW) 

 Lot   $37,000.00 

7001AX AC54 Base Labor - SCTSS -  

N0002418RX00136 NO COSTS MAY 

BE INCURRED AFTER 09/30/19 (FMS 

Case #JAPLZW) 

 Lot   $8,000.00 

7001AY AC54 Base Labor - AWSES V53 - SCNOWLD: 

10/31/2022 (SCN) 

 Lot   $35,358.00 

7001AZ AC54 Base Year Labor - SCTSS - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $151,675.00 

7001BA AC54 Base Period Labor - SCTSS - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $20,000.00 

7001BB AC54 Base Period Labor - SCTSS -  

HQ0147967842 (RDDA) 

 Lot   $141,710.00 

7001BC AC54 Base Year Labor - VSE V40 $96,000 C5I  

V31 $15,000 CMMV $102,000 

WCS/FCS $100,000 SWOPI $100,000 

(RDT&E) 

 Lot   $413,000.00 

7001BD AC54 Base Year Labor - ATT Bath $70,000  

ATT Pascagoula $155,000 SCN OWLD: 

05/31/2020 (SCN) 

 Lot   $225,000.00 

7001BE AC54 Base Period Labor - SWOPI - 10 U.S.C  

2410a authority is being invoked 
(O&MN,N) 

 Lot   $50,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001BF AC54 Base Labor - V33 - 10 USC 2410a  

authority is being invoked (O&MN,N) 

 Lot   $37,765.00 

7001BG AC54 Base Year Labor - CYBER - 10 USC  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $195,888.00 

7001BH AC54 Base Year Labor - TSG - 10 USC 2410a  

authority is being invoked (O&MN,N) 

 Lot   $19,218.00 

7001BJ AC54 Base Year Labor - V53 (RDT&E)   Lot   $25,000.00 

7001BK AC54 Base Period Labor - VSE V40 - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $31,406.00 

7001BL AC54 Base Year Labor - CIAT (OPN)   Lot   $25,619.00 

7001BM AC54 Base Labor - BMDSES -  

HQ0147967303-AA (RDDA) 

 Lot   $10,000.00 

7001BN AC54 Base Year Labor - LCS - SCN OWLD  

05/31/2025 (SCN) 

 Lot   $100,000.00 

7001BP AC54 Base Period Labor Funding - SCTSS -  

Fund doc N0002419RX00364-AA (FMS 

Case #JAPLYJ) 

 Lot   $10,000.00 

7001BQ AC54 Base Period Labor Funding - SPY - Fund  

doc N0002419RX00364-AA (FMS Case 

#JAPLYJ) 

 Lot   $23,783.00 

7001BR AC54 Base Period Labor Funding - V31 - Fund doc 

N0002419RX00364-AA (FMS Case #JAPLYJ) 

 Lot   $26,800.00 

7001BS AC54 Base Period Labor Funding - VSE_V40  

$224,000 AWSES V53 $38,352 

WCS/FCS $9,000 SCNOWLD: 

10/31/2022 (SCN) 

 Lot   $271,352.00 

7001BT AC54 Base Year Labor - LCS - SCN OWLD  

11/30/2024 (SCN) 

 Lot   $48,992.00 

7001BU AC54 Base Period Labor Funding - V31 - Fund  

doc HQ0147968348-AA (RDDA) 

 Lot   $58,750.00 

7001BV AC54 Base Year Labor - OA_INF (RDT&E)   Lot   $53,480.00 

7001BW AC54 Base Year Labor - WCS/FCS - Fund Doc  

HQ064288145-AA 10 U.S.C 2410a 

authority is being invoked (RDDA) 

 Lot   $22,695.00 

7001BX AC54 Base Year Labor - OA_TI (RDT&E)   Lot   $271,549.00 

7001BY AC54 Base Year Labor - SCTSS $79,000  

VSE_V40 $37,500 Fund Doc 

NMM19600540 (Fund Type - OTHER) 

 Lot   $116,500.00 

7001BZ AC54 Base Year Labor - C5I_V31 (RDT&E)   Lot   $5,781.00 

7001CA AC54 Base Year Labor - CMVV $130,445  

WCS/FCS $19,800. 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $150,245.00 

7001CB AC54 Base Year Labor - WCS/FCS - Fund Doc  

HQ064288083 - 10 U.S.C 2410a 

authority is being invoked (RDDA) 

 Lot   $127,305.00 

7001CC AC54 Base Period Labor - WCS/FCS (RDT&E)   Lot   $25,000.00 

7001CD AC54 Base Period Labor - OA_TI (RDT&E)   Lot   $106,187.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001CE AC54 Base Period Labor - SWOPI - Fund Doc  

N0002419RX00354 (FMS Case 

#ATPGSU) 

 Lot   $35,000.00 

7001CF AC54 Base Period Labor - WCS/FCS -  

HQ0147968089-AA (RDDA) 

 Lot   $56,107.00 

7001CG AC54 Base Period Labor - SWOPI - Fund Doc  

N0002419RX00369 (FMS Case 

#ATPGSU) 

 Lot   $5,900.00 

7001CH AC54 Base Period Labor - WCS/FCS (RDT&E)   Lot   $5,000.00 

7001CJ AC54 Base Period Labor - WCS/FCS (RDT&E)   Lot   $10,000.00 

7001CK AC54 Base Period Labor - OA_INF $22,726  

SCTSS $77,025 10 U.S.C 2410a 

authority is invoked (O&MN,N) 

 Lot   $99,751.00 

7001CL AC54 Base Period Labor - V53 (OPN)   Lot   $15,000.00 

7001CM AC54 Base Period Labor - OA_TI -  

SCNOWLD: 10/31/2022 (SCN) 

 Lot   $143,479.00 

7001CN AC54 Base Period Labor - SCTSS - Fund Doc  

N0002416RX00570 (FMS Case 

#KSPLQI) 

 Lot   $7,500.00 

7001CP AC54 Base Period Labor - CYBER (RDT&E)   Lot   $30,000.00 

7001CQ AC54 Base Period Labor - SWOPI - 10 U.S.C  

2410a authority is invoked (O&MN,N) 

 Lot   $71,320.00 

7001CR AC54 Base Period Labor - V53 (WCF)   Lot   $2,500.00 

7001CS AC54 Base Period Labor - V31 - Fund Doc  

N0002416RX00570 (FMS Case 

#KSPLQI) 

 Lot   $22,500.00 

7001CT AC54 Base Period Labor - SPY - Fund Doc  

N0002416RX00570 (FMS Case 

#KSPLQI) 

 Lot   $28,786.00 

7001CU AC54 Base Period Labor - SCTSS - Fund Doc  

N0002418RX00136 (FMS Case 

#JAPLZW) 

 Lot   $9,000.00 

7001CV AC54 Base Period Labor - C5I_V53 - SCN  

OWLD: 09/30/2019 (SCN) 

 Lot   $10,848.00 

7001CW AC54 Base Period Labor - CIAT (OPN)   Lot   $26,000.00 

7001CX AC54 Base Period Labor - SWOPI - Fund Doc  

N0002418RX00161 (FMS Case 

#JAPFXK) 

 Lot   $33,850.00 

7001CY AC54 Base Period Labor - SWOPI Mod 18  

De-Ob $552.00 From $6,048 to $5,496 

(OPN) 

 Lot   $5,496.00 

7001CZ AC54 Base Period Labor - SWOPI (RDT&E)   Lot   $13,392.00 

7001DA AC54 Base Period Labor - CYBER - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $200,936.00 

7001DB AC54 Base Period Labor - SWOPI (RDT&E)   Lot   $17,392.00 

7001DC AC54 Base Period Labor - CYBER - 10 U.S.C  

2410a authority is being invoked 
(O&MN,N) 

 Lot   $52,281.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001DD AC54 Base Period Labor - V53/ODIN  

(RDT&E) 

 Lot   $5,000.00 

7001DE AC54 Base Period Labor - V53 (RDT&E)   Lot   $57,450.00 

7001DF AC54 Base Period Labor - V33 (RDT&E)   Lot   $50,000.00 

7001DG AC54 Base Period Labor - AWSES (OPN)   Lot   $64,512.00 

7001DH AC54 Base Period Labor - SWOPI - Fund Doc  

N0002418RX00161 - FMS Funding with 

Expiring Case/Limited Period for 

Incurring Costs - NO COSTS MAY BE 

INCURRED AFTER 9/30/2019 (FMS 

Case #JAPFXK) 

 Lot   $24,751.00 

7001DJ AC54 Base Period Labor - SWOPI/WCS_FCS - 

Funding Doc HQ0147968348 (RDDA) 

 Lot   $19,223.00 

7001DK AC54 Base Period Labor - CNVV/SCTSS  

/C5I_V31/C5I_V53 - Funding Doc 

HQ0147968877 (RDDA) 

 Lot   $49,274.00 

7001DL AC54 Base Period Labor - SWOPI - Fund Doc  

N0002419RX00117 (FMS Case 

#JAPLYJ) 

 Lot   $51,500.00 

7001DM AC54 Base Period Labor - SWOPI - Fund Doc  

HQ0147969975 (RDDA) 

 Lot   $26,157.00 

7001DN AC54 Base Period Labor - SWOPI (WPN)   Lot   $15,552.00 

7001DP AC54 Base Period Labor - LCU/VLS -  

SCNOWLD: 11/30/2024 (SCN) 

 Lot   $75,000.00 

7001DQ AC54 Base Period Labor - SWOPI - Fund Doc  

N0002419RX00648 (FMS Case 

#ATPLCQ) 

 Lot   $30,000.00 

7001DR AC54 Base Year Labor - ATT Bath $23,388,  

ATT Pascagoula $23,387. SCN OWLD 

9/30/22 (SCN) 

 Lot   $46,775.00 

7001DS AC54 Base Period Labor - SPY - Fund Doc  

N0002419RX00214-AA (FMS Case 

#JAPFXK) 

 Lot   $22,688.00 

7001DT AC54 Base Period Labor - WCS_FCS  

(RDT&E) 

 Lot   $37,000.00 

7001DU AC54 Base Period Labor - WCS_FCS  

(RDT&E) 

 Lot   $4,000.00 

7001DV AC54 Base Period Labor - C5I_V31 -  

N0002419RX00214-AA (FMS Case 

#JAPFXK) 

 Lot   $5,000.00 

7001DW AC54 Base Period Labor - ATT Bath $150,000  

ATT Pascagoula $100,000 SCN OWLD: 

11/30/2021 (SCN) 

 Lot   $250,000.00 

7001DX AC54 Base Period Labor - SWOPI -  

N0002419RX00622-AA (FMS Case 

#JAPCSE) 

 Lot   $15,420.00 

7001DY AC54 Base Period Labor - CYBER $16,892  

SCTSS $70,658 TSG $5,192 C5I_V31 

$10,358 Fund Doc HQ0147968089-AA 

(RDDA) 

 Lot   $103,100.00 

7001DZ AC54 Base Period Labor - C5I_V53 (RDT&E)   Lot   $80,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7001EA AC54 Base Period Labor - CIAT (OPN)   Lot   $26,000.00 

7001EB AC54 Base Period Labor - WCS_FCS - Fund  

Doc N0002418RX00136 (FMS Case 

#JAPLZW) 

 Lot   $12,318.00 

7001EC AC54 Base Period Labor - SCTSS - Fund Doc  

N0002419RX00292 (FMS Case 

#JAPLYJ) 

 Lot   $71,280.00 

7001ED AC54 Base Year Labor - SWOPI - Fund Doc  

N0002418RX00058 (FMS Case 

#JAPLZW) 

 Lot   $29,244.00 

7001EF AC54 Base Period Labor - SPY -  

N0002419RX00622-AA (FMS Case 

#JAPCSE) 

 Lot   $36,200.00 

7001EG AC54 Base Period Labor - WCS_FCS - Fund  

Doc HQ064288145 (RDDA) 

 Lot   $100,000.00 

7001EH AC54 Base Period Labor - SWOPI - Fund Doc  

N0002419RX00354-AA (FMS Case 

#ATPGSU) 

 Lot   $31,000.00 

7001EJ AC54 Base Period Labor - C5I_V53 (RDT&E)   Lot   $32,655.00 

7001EK AC54 Base Period Labor - WCS_FCS (OPN)   Lot   $55,000.00 

7001EL AC54 Base Period Labor - SCTSS - Fund Doc  

N0002419RX00364-AA (FMS Case 

#JAPLYJ) 

 Lot   $5,000.00 

7001EM AC54 Base Period Labor - C5I_V31 - Fund Doc 

N0002419RX00364-AA (FMS Case 

#JAPLYJ) 

 Lot   $6,000.00 

7001EN AC54 Base Period Labor - C5I_V31 - Fund Doc 

N0002418RX00136-AA (FMS Case 

#JAPLZW) 

 Lot   $15,117.00 

7001EP AC54 Base Period Labor - SPY - Fund Doc  

N0002419RX00364-AA (FMS Case 

#JAPLYJ) 

 Lot   $6,000.00 

7001EQ AC54 Base Period Labor - C5I_V31 - SCN  

OWLD: 01/31/2021 (SCN) 

 Lot   $21,400.00 

7001ER AC54 Base Period Labor - C5I_V33 - 10 U.S.C  

2410a authority is being invoked - Fund 

Doc R5382419RC001SW-AA 

(O&MN,N) 

 Lot   $60,000.00 

7001ES AC54 Base Period Labor - SWOPI - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 

 Lot   $9,504.00 

7001ET AC54 Base Year Labor - WCS_FCS (RDT&E)   Lot   $26,000.00 

7001EU AC54 Base Period Labor - C5I_V53 DEOB  

Mod 18 $1,646 From $9,330 to $7,684 

(OPN) 

 Lot   $7,684.00 

7001EV AC54 Base Period Labor - LCS - SCN OWLD:  

05/31/2025 (SCN) 

 Lot   $97,000.00 

7001EW AC54 Base Year Labor - C5I_V31 (RDT&E)   Lot   $80,000.00 

7001EX AC54 Base Period Labor - OA_TI $40,000  

C5I_V33 $100,000 ORTS $50,000 SCN 

OWLD: 11/30/2021 (SCN) 

 Lot   $190,000.00 
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7001EY AC54 Base Period Labor - C5I_V33 - Fund Doc 

N4658119RC001AI-AA - 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $4,000.00 

7001EZ AC54 Base Year Labor - C5I_V53 -  

SCNOWLD: 01/31/2021 (SCN) 

 Lot   $18,100.00 

7001FA AC54 Base Period Labor - CMMV (RDT&E)   Lot   $10,000.00 

7001FB AC54 Base Year Labor - CYBER (RDT&E)   Lot   $16,966.00 

7001FC AC54 Base Labor - SWOPI $46,556 C5I_V53  

$32,660 SCTSS $188,000 (RDT&E) 

 Lot   $267,216.00 

7001FD AC54 Base Year Labor - CIAT (OPN)   Lot   $13,000.00 

7001FE AC54 Base Year Labor - LCS - 10 U.S.C 2410a  

authority is being invoked (O&MN,N) 

 Lot   $100,000.00 

7001FF AC54 Base Year Labor - ORTS $340,000  

WCS_FCS $5,000 SCTSS $239,200 

SCNOWLD: 01/31/2021 (SCN) 

 Lot   $584,200.00 

7001FG AC54 Base Year Labor - V53_SWOPI  

(RDT&E) 

 Lot   $9,650.00 

7001FH AC54 Base Period Labor - CYBER MOD 32  

DEOB $50,000 (RDT&E) 

 Lot   $14,000.00 

7001FJ AC54 Base Period Labor - SWOPI - OWLD:  

01/31/2021 (SCN) 

 Lot   $17,392.00 

7001FK AC54 Base Period Labor -SCTSS- Funding  

Document N0002419RX00292-AA 

(FMS Case #JAPLYJ) 

 Lot   $15,000.00 

7001FL AC54 Base Period Labor Funding - SCTSS  

$100,500 C5I_V53 $21,000 C5I_V33 

$72,000 CMMV $40,000 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $233,500.00 

7001FM AC54 Base Period Labor Funding - SCTSS  

$47,000.00 WCS_FCS $29,750.00 

C5I_V53 $24,406.00 C5I_Aegis 

$27,000.00 SCNOWLD: 01/31/2021 

(SCN) 

 Lot   $128,156.00 

7001FN AC54 Base Period Labor Funding -SCTSS  

$60,500.00 WCS_FCS $20,000.00 Fund 

Doc - NMM19601061 (Fund Type - 

OTHER) 

 Lot   $80,500.00 

7001FP AC54 Base Period Labor Funding - ATT  

Pascagoula $240,080.00 C5I_Aegis 

$100,000.00 OA_TI $242,713.00 

SCNOWLD: 11/30/2021 (SCN) 

 Lot   $582,793.00 

7001FR AC54 Base Period Labor Funding - CIAT  

$13,000.00 (OPN) 

 Lot   $13,000.00 

7001FS AC54 Base Period Labor - BMDSES - Funding  

Document HQ0147971500-AA - Manual 

Obligation Required - SEE MIPR LOA 

(RDDA) 

 Lot   $10,712.00 

7001FT AC54 Base Period Labor funding - AWSES  

$59,255.00 (OPN) 

 Lot   $59,255.00 

7001FU AC54 Base Period Labor Funding - C5I_BMD  

Fund doc HQ0147968257 (Fund Type - 

 Lot   $6,000.00 
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  OTHER)      

7001FV AC54 Base Period Labor Funding - ATT  

Pascagoula - SCNOWOLD 11/30/2021 

Mod 17 realignment (SCN) 

 Lot   $122,000.00 

7001FW AC54 Base Period Labor - VSE_V40 (RDT&E)   Lot   $10,000.00 

7001FX AC54 Base Period Labor - OA_TI (RDT&E)   Lot   $150,000.00 

7001FY AC54 Base Period Labor - CIAT (OPN)   Lot   $16,000.00 

7001GA AC54 Base Period Labor Funding -  

SCTSS/SWOPI (OPN) 

 Lot   $7,526.00 

7001GB AC54 Base Period Labor funding - CMVV  

(SCN) 

 Lot   $25,000.00 

7001GC AC54 Base Period Labor Funding - OA_TI  

(RDT&E) 

 Lot   $25,855.00 

7001GD AC54 Base Period Labor funding - SCTSS  

(O&MN,N) 

 Lot   $34,350.00 

7001GE AC54 Base Period Labor Funding - C5I_Data  

(O&MN,N) 

 Lot   $8,000.00 

7001GF AC54 Base Period Labor funding - SWOPI  

(OPN) 

 Lot   $1,028.00 

7001GG AC54 Base Period Labor Funding - C5I_BMD  

FMS CASE KS-P-GRF (FMS Case 

#KSPGRF) 

 Lot   $16,284.00 

7001GH AC54 Base Period Labor funding - SPY FMS  

CASE - KSPGRF (FMS Case #KSPGRF) 

 Lot   $16,570.00 

7001GJ AC54 Base Period Labor funding - SCTSS  

(RDT&E) 

 Lot   $20,000.00 

7001GK AC54 Base Period Labor Funding - SCTSS  

(RDT&E) 

 Lot   $40,000.00 

7001GL AC54 Base Period Labor Funding - OA_TI  

(RDT&E) 

 Lot   $23,400.00 

7001GM AC54 Base Period Labor Funding - SWOPI  

SCNOWOLD Date - 2/29/2024 (SCN) 

 Lot   $3,456.00 

7001GN AC54 Base Period Labor Funding - VSE  

(RDT&E) 

 Lot   $110,000.00 

7001GP AC54 Base Period Labor funding - OPN (OPN)   Lot   $281,319.00 

7001GQ AC54 Base Period Labor funding - CIAT  

(RDT&E) 

 Lot   $15,000.00 

7001GR AC54 Base Period Labor Funding - VSE  

SCNOWOLD - 2/28/2022 (SCN) 

 Lot   $50,000.00 

7001GS AC54 Base Period Labor Funding - SWOPI  

FMS CASE #JAPLZW (FMS Case 

#JAPLZW) 

 Lot   $58,588.00 

7001GT AC54 Base Period Labor funding - SCN  

SCNOWOLD 1/31/2025 DE-OB Mod 18 

full amount $45,000 (SCN) 

 Lot   $0.00 

7001GU AC54 Base Period Labor Ceiling WCS/FCS  

(RDT&E) 

 Lot   $10,000.00 

7001GV AC54 Base Period Labor Funding - GWS  
(OPN) 

 Lot   $45,200.00 
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7001GW AC54 Base Period Labor Funding - 

SWOPI/WCS/FCS (RDT&E) 

  Lot   $50,670.00 

7001GX AC54 Base Period Labor Funding - SWOPI 

(FMS Case #ATPGSC) 

  Lot   $17,000.00 

7001GY AC54 Base Period Labor Funding - SWOPI 

(FMS Case #ATPGSU) 

  Lot   $63,700.00 

7001GZ AC54 Base Period Labor Funding - LCS 

SCNOWLD: 09/30/2025 (SCN) 

  Lot   $50,000.00 

7001HB AC54 Base Period Labor funding - ATT BATH 

SCNOWOLD- 10/31/2022 (SCN) 

  Lot   $88,267.00 

7050 AC54 Surge - Base Period Labor - Computer 

Program Engineering Services for 

NSWCDD Warfare Systems Engineering 

and Integration (V) Department in 

accordance with Section C, Statement of 

Work. (See Notes 1, 2 & 5) (15,887 

Labor Hrs) (Fund Type - TBD) 
Option 

 Labor Hours   $1,227,032.00 

 

Cost Type / NSP Items: 

7099 Not Separately Priced Data Deliverables for Base Period IAW Exhibit A, CDRLs (See Note 4)  

 
 

Cost Type Items: 

Item PSC Supplies/Services Qty   Unit Est. Cost Fixed Fee CPFF 
 

 
7100 AC54 Option 1 Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Notes 1 & 2) (Fund Type - TBD) 

 Labor Hours   $0.00 

7101  Holding SLIN OY1      

7101AA AC54 Option year 1 Holding Slin (Fund Type - 

TBD) 

 Lot   $84,245.70 

7101AB AC54 Option year One Labor funding - SWOPI 

(RDT&E) 

 Lot   $35,856.00 

7101AC AC54 Option Year One Labor funding - SWOPI 

(RDT&E) 

 Lot   $5,000.00 

7101AE AC54 Option Year One Labor Funding - 

WCS/FCS (RDT&E) 

 Lot   $10,000.00 

7101AF AC54 Option Year One Labor funding - SWOPI 

(RDT&E) 

 Lot   $41,000.00 

7101AG AC54 Option Year One Labor Funding - 

SWOPI FMS CASE - JA-P-LZW (FMS 

Case #JAPLZW) 

 Lot   $34,650.00 

7101AH AC54 Option Year Labor funding - C5I_Aegis 

10 U.S.C 2410a authority is being 

invoked (RDT&E) 

 Lot   $70,400.00 

7101AJ AC54 Option Year One Labor Funding - 

SWOPI (FMS Case #JAPFYE) 

 Lot   $56,000.00 
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7101AK AC54 Option Year One Labor Funding -  

SCTSS/C5I_BMD (RDT&E) 

 Lot   $41,065.00 

7101AL AC54 Option Year One Labor Funding - LCS  

(SCN) 

 Lot   $126,000.00 

7101AM AC54 Option Year One Labor Funding - RDTE  

(RDT&E) 

 Lot   $50,500.00 

7101AN AC54 Option Year One Labor funding - SPY  

(FMS Case #JA-P-QCM) 

 Lot   $48,913.00 

7101AP AC54 Option Year One Labor Funding - SCTSS  

FMS CASE JA-P-QCM (FMS Case 

#JAPQCM) 

 Lot   $9,000.00 

7101AQ AC54 Option Year One Labor Funding - OA_TI  

10 U.S.C 2410a authority is being 

invoked (RDT&E) 

 Lot   $99,500.00 

7101AR AC54 Option Year One Labor funding -  

C5I_BMD (FMS Case #JAPQCM) 

 Lot   $46,000.00 

7101AS AC54 Option Year One Labor Funding -  

CYBER (RDT&E) 

 Lot   $50,000.00 

7101AT AC54 Option Year One Labor Funding - SCTSS  

(FMS Case #JAPFYE) 

 Lot   $233,000.00 

7101AU AC54 Option Year Labor Funding -  

C5I_DATA/SWOPI (RDT&E) 

 Lot   $36,410.00 

7101AW AC54 Option Year One Labor funding -  

C5I_DATA (OPN) 

 Lot   $44,781.00 

7101AX AC54 Option Year One Labor funding -  

C5I_Aegis 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $8,503.00 

7101AY AC54 Option year one Labor funding - SCTSS  

(RDT&E) 

 Lot   $9,000.00 

7101AZ AC54 Option Year One Labor funding - SWOPI  

(FMS Case #JAPQCM) 

 Lot   $79,800.00 

7101BA AC54 Option Year One Labor funding -  

CYBER (O&MN,N) 

 Lot   $5,000.00 

7101BB AC54 Option Year One Labor funding -  

C5I_DATA/C5I_Aegis/WCS_FCS 

(RDT&E) 

 Lot   $89,850.00 

7101BC AC54 Option Year One Labor Funding -  

WCS_FCS/C5I_Aegis/CMPINF 

/CMVV/SCTSS/C5I_DATA (RDT&E) 

 Lot   $157,771.00 

7101BD AC54 Option Year One Labor Funding - SPY  

(FMS Case #JA-P-LZW) 

 Lot   $47,413.00 

7101BE AC54 Option Year One Labor funding -  

SCTSS/C5I_DATA/WCS_FSC 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $31,200.00 

7101BF AC54 Option Year One Labor Funding -  

AWSES SCNOWOLD- 10/31/2022 

(SCN) 

 Lot   $21,000.00 

7101BG AC54 Option Year One Labor Funding -  
C5I_BMD (FMS Case #JAPLZW) 

 Lot   $93,000.00 
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7101BH AC54 Option Year One Labor funding - SCTSS  

(FMS Case #JAPLZW) 

 Lot   $19,000.00 

7101BJ AC54 Option Year One Labor Funding -  

CYBER (RDT&E) 

 Lot   $28,500.00 

7101BK AC54 Option Year One Labor funding - SPY  

(FMS Case #JA-P-QEW) 

 Lot   $92,213.00 

7101BL AC54 Option Year One Labor funding -  

SCTSS/SWOPI/WCS_FCS/C5I_DATA 

(OPN) 

 Lot   $67,189.00 

7101BM AC54 Option Year one Labor Funding - SCTSS  

(FMS Case #JAPQEW) 

 Lot   $20,000.00 

7101BN AC54 Option Year One Labor Funding -  

C5I_DATA (OPN) 

 Lot   $6,668.00 

7101BP AC54 Option Year One Labor funding - CMVV  

(OPN) 

 Lot   $12,000.00 

7101BQ AC54 Option year one labor funding -  

C5I_DATA (RDT&E) 

 Lot   $16,857.00 

7101BR AC54 Option Year One Labor funding - VSE  

(RDT&E) 

 Lot   $102,000.00 

7101BS AC54 Option Year One Labor funding - ATTBP 

SCNOWOLD 01/31/2023 (SCN) 

 Lot   $1,025,000.00 

7101BT AC54 Option Year one Labor funding - GWS  

(WPN) 

 Lot   $84,000.00 

7101BU AC54 Option Year One Labor funding - CIAT  

(OPN) 

 Lot   $95,300.00 

7101BV AC54 Option Year One Labor Funding - SCTSS 

(O&MN,N) 

 Lot   $15,600.00 

7101BW AC54 Option Year One Labor funding -  

C5I_BMD (FMS Case #KSPLQI) 

 Lot   $93,000.00 

7101BX AC54 Option Year One Labor - CYBER  

(RDT&E) 

 Lot   $177,082.00 

7101BY AC54 Option Year One Labor funding - SWOPI  

(FMS Case #KSPLQI) 

 Lot   $105,000.00 

7101BZ AC54 Option Year One Labor funding -  

WCS_FCS (FMS Case #JAPQEW) 

 Lot   $20,506.00 

7101CA AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $33,293.30 

7101CB AC54 Option Year One Labor Funding -  

C5I_DATA (RDT&E) 

 Lot   $30,500.00 

7101CC AC54 Option Year One Labor Funding -  

C5I_DATA (RDT&E) 

 Lot   $25,800.00 

7101CD AC54 Option Year One Labor Funding -  

C5I_Aegis - $26,000, SCTSS - $14,000 

ODC $1,000, SWOPI - $15,000, CMVV 

$20,000 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $75,000.00 

7101CE AC54 Option Year One Labor Funding -  

C5I_BMD (FMS Case #JAPQEW) 

 Lot   $88,500.00 

7101CF AC54 Option Year One Labor Funding - SCTSS  

(FMS Case #KSPLQI) 

 Lot   $20,000.00 
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7101CG AC54 Option Year One Labor - WCS_FCS  

(FMS Case #KSPLQI) 

 Lot   $10,053.00 

7101CH AC54 Option Year One Labor funding - LCS  

SCNOWOLD - 9/30/2025 (SCN) 

 Lot   $69,000.00 

7101CJ AC54 Option Period Labor funding - SPY  

(FMS Case #KSPLQI) 

 Lot   $7,838.00 

7101CK AC54 Option Year One Labor funding -  

CMVV/C5I_BMD (RDT&E) 

 Lot   $23,549.00 

7101CL AC54 Option Year One Labor funding -  

C5I_DATA (OPN) 

 Lot   $9,300.00 

7101CM AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $13,962.00 

7101CN AC54 Option Year One Labor funding - CMVV 

(RDT&E) 

 Lot   $9,000.00 

7101CP AC54 Option Year One Labor Funding - SCTSS  

(FMS Case #JAPQEB) 

 Lot   $25,000.00 

7101CQ AC54 Option Year One Labor funding - SWOPI  

10 U.S.C 2410a authority is being 

invoked (O&MN,N) 

 Lot   $2,052.00 

7101CR AC54 Option Year One Labor funding  

(RDT&E) 

 Lot   $214,472.00 

7101CS AC54 Option Year One Labor Funding -  

BMDSES (RDT&E) 

 Lot   $5,000.00 

7101CT AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $12,000.00 

7101CU AC54 Option Year One Labor Funding -  

C5I_BMD (RDT&E) 

 Lot   $29,600.00 

7101CV AC54 Option Year One Labor Funding -  

SWOPI (FMS Case #JAPNCO) 

 Lot   $51,450.00 

7101CW AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $2,634.00 

7101CX AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $10,857.00 

7101CY AC54 Option Year One Labor Funding -  

CYBER 10 U.S.C 2410a authority is being 

invoked (RDT&E) 

 Lot   $55,935.00 

7101CZ AC54 Option Year Labor funding - OA_TI 10  

U.S.C 2410a authority is being invoked 

(RDT&E) 

 Lot   $24,064.00 

7101DA AC54 Option Year One Labor funding - LCS  

SCNOWOLD 3/31/2025 (SCN) 

 Lot   $120,250.00 

7101DB AC54 Option Year One Labor funding  

SCNOWOLD 10/31/2022 (SCN) 

 Lot   $578,060.00 

7101DC AC54 Option Year One Labor funding -  

CYBER 10 U.S.C 2410a authority is being 

invoked (O&MN,N) 

 Lot   $55,000.00 

7101DD AC54 Option year One Labor funding - GWS  

SCNOWOLD - 2/01/2020 (SCN) 

 Lot   $84,000.00 

7101DE AC54 Option Year One Labor funding - CIAT  

(OPN) 

 Lot   $312,838.00 
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7101DF AC54 Option Year One Labor funding - CIAT  

(OPN) 

 Lot   $10,800.00 

7101DG AC54 Option Year One Labor funding - SWOPI 

(RDT&E) 

 Lot   $1,728.00 

7101DJ AC54 Option Year One Labor funding -  

WCS/FCS - $7,000 C5I_BMD - $65,000 

(RDT&E) 

 Lot   $72,000.00 

7101DK AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $34,500.00 

7101DL AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $48,086.00 

7101DM AC54 Option Year One Labor funding  

(RDT&E) 

 Lot   $7,935.00 

7101DN AC54 Option Year One Labor funding - VSE  

SCNOWOLD 9/30/2023 (SCN) 

 Lot   $150,000.00 

7101DP AC54 Option Year One Labor funding  

(RDT&E) 

 Lot   $25,233.00 

7101DQ AC54 Option Year One Labor funding -  

(RDT&E) 

 Lot   $29,000.00 

7101DS AC54 Option Year Labor funding - VSE  

(RDT&E) 

 Lot   $127,000.00 

7101DU AC54 Option Year One Labor Funding -  

 

 Lot   $120,000.00 

7101DV AC54 Option Year One Labor funding -  

C5I_Aegis/CMVV SCNOWOLD 

5/31/2022 (SCN) 

 Lot   $47,000.00 

7101DW AC54 Option Year One Labor funding - SCTSS 

(RDT&E) 

 Lot   $24,000.00 

7101DX AC54 Option Year One Labor funding -  

DATA (RDT&E) 

 Lot   $6,000.00 

7101DZ AC54 Option Year One Labor funding -  

SCTSS/C5I_Aegis (OPN) 

 Lot   $57,625.00 

7101EA AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $45,964.00 

7101EB AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $219,557.00 

7101EC AC54 Option Year One Labor Funding -  

C5I_BMD/C5I_Aegis (OPN) 

 Lot   $39,596.00 

7101ED AC54 Option Year One Labor funding - (OPN)  Lot   $3,078.00 

7101EE AC54 Option Year One Labor funding - C5I  

DATA (OPN) 

 Lot   $7,700.00 

7101EF AC54 Option Year One Labor funding  

U.S.C 2410a authority is being invoked 

(RDT&E) 

 Lot   $25,000.00 

7101EG AC54 Option year One Labor funding - VSE  

U.S.C 2410a authority is being invoked 

(RDT&E) 

 Lot   $98,000.00 
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7101EH AC54 Option Year One Labor funding -  

C5I_DATA 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $61,576.00 

7101EJ AC54 Option Year One Labor funding - (RDT&E)  Lot   $5,000.00 

7101EK AC54 Option Year One Labor funding -  

C5I_Aegis 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $15,000.00 

7101EL AC54 Option year One Labor funding -  

CMVV/C5I_DATA (RDT&E) 

 Lot   $39,710.00 

7101EM AC54 Option Year One Labor Funding -  

CYBER (RDT&E) 

 Lot   $96,377.00 

7101EN AC54 Option Year One Labor funding -  

C5I_DATA (OPN) 

 Lot   $8,494.00 

7101EP AC57 Option Year One Labor funding -  

Multiple 2410 RATIONALE: 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $342,305.00 

7101EQ AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $20,395.00 

7101ER AC54 Option Year Labor funding - CIAT 2410  

RATIONALE: 10 U.S.C 2410a authority 

is being invoked (O&MN,N) 

 Lot   $19,000.00 

7101ES AC54 Option year One Labor funding - LCS  

2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $90,000.00 

7101ET AC54 Option Year One Labor funding -  

CYBER 2410 RATIONALE: 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $76,000.00 

7101EU AC54 Option year One Labor funding - CIAT  

(OPN) 

 Lot   $80,000.00 

7101EV AC54 Option Year One Labor funding - Cyber  

2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $248,000.00 

7101EW AC54 Option Year One Labor funding -  

C5I_DATA 2410 RATIONALE: 10 

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $16,000.00 

7101EX AC54 Option Year Labor Funding - VSE  

(RDT&E) 

 Lot   $259,133.00 

7101EY AC54 Option Year One Labor funding - CMVV  

(OPN) 

 Lot   $13,000.00 

7101EZ AC54 Option Year One Labor funding -  

SWOPI/C5I_DATA (RDT&E) 

 Lot   $6,898.00 

7101FA AC54 Option Year One Labor funding -  

Multiple 2410 RATIONALE: 10 U.S.C 

2410a authority is being invoked 

(O&MN,N) 

 Lot   $153,394.00 

7101FB AC54 Option Year One Labor funding -  
Multiple (RDT&E) 

 Lot   $155,571.00 
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7101FC AC54 Option Year one Labor funding -  

Multiple (RDT&E) 

 Lot   $368,377.00 

7101FD AC54 Option Year one Labor funding - LCS  

(RDT&E) 

 Lot   $25,000.00 

7101FE AC54 Option Year One Labor funding - VSE  

SCN OWLD: 09/30/2023 SCN HULL #: 

124 (SCN) 

 Lot   $100,000.00 

7101FF AC54 Option Year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $15,000.00 

7101FG AC54 Option Year One Labor funding -  

SWOPI/C5I_AEGIS (OPN) 

 Lot   $48,358.00 

7101FH AC54 Option Year one Labor funding - VSE  

SCN OWLD: 09/30/2023 SCN HULL #: 

124 (SCN) 

 Lot   $402,000.00 

7101FJ AC54 Option Year one Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $13,600.00 

7101FK AC54 Option year one Labor funding - VSE  

(RDT&E) 

 Lot   $116,757.00 

7101FL AC54 Option Year One Labor funding - SCTSS  

2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $13,500.00 

7101FM AC54 Option Year one Labor funding -  

WCS_FCS FMS Case #: KSPGQC 

Funding Doc#: N0002420RX00480 

(FMS Case #KS-P-GQC) 

 Lot   $20,000.00 

7101FN AC54 Option Year One Labor funding - SPY  

FMS Case #: KSPGQC Funding Doc#: 

N0002420RX00480 (FMS Case 

#KS-P-GQC) 

 Lot   $10,450.00 

7101FP AC54 Option Year One Labor funding -  

CYBER (RDT&E) 

 Lot   $67,752.00 

7101FQ AC54 Option Year One Labor funding - VSE  

(RDT&E) 

 Lot   $38,000.00 

7101FR AC54 Option Year One Labor funding - SCTSS  

MS CASE KS-P-GQC Funding Doc#: 

N0002420RX00480 (FMS Case 

#KS-P-GQC) 

 Lot   $10,000.00 

7101FS AC54 Option Year One Labor funding -  

 

 Lot   $55,000.00 

7101FT AC54 Option Year One Labor funding – SWOPI 

 2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $4,320.00 

7101FV AC54 Option Year One Labor funding - LCS  

SCNOWLD: 09/30/2025 (SCN) 

 Lot   $97,000.00 

7101FW AC54 Option year One Labor funding -  

C5I_DATA (RDT&E) 

 Lot   $6,205.00 

7101FX AC54 Option Year One Labor funding - (OPN)  Lot   $6,912.00 

7101FY AC54 Option Year One Labor funding - GWS  

(OPN) 

 Lot   $50,000.00 
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF 

7101GA AC54 Option Year One Labor funding - SWOPI  

FMS CASE JA-P-NCO (FMS Case 

#JA-P-NCO) 

 Lot   $49,584.00 

7101GC AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $24,064.00 

7101GD AC54 Option Year One Labor funding - (RDT&E)  Lot   $53,011.00 

7101GE AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $102,000.00 

7101GF AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $129,000.00 

7101GG AC54 Option Year One Labor funding -  

CYBER (RDT&E) 

 Lot   $233,802.00 

7101GH AC54 Option Year One Labor funding - OA_TI  

SCN OWLD: 10/31/2022 (SCN) 

 Lot   $177,000.00 

7101GJ AC54 Option Year One Labor funding - 2410 

RATIONALE: 10 U.S.C 2410a 

authority is being invoked 

N0002420WX01974-AA (O&MN,N) 

 Lot   $13,500.00 

7101GK AC54 Option Year One Labor funding -  

ORTS/WCS_FCS HQ147072871-AA 

(RDT&E) 

 Lot   $77,344.00 

7101GL AC54 Option Year One Labor funding -  

AWSES/C5I_DATA (OPN) 

 Lot   $43,908.00 

7101GM AC54 Option Year One Labor funding - CIAT  

(OPN) 

 Lot   $392,233.00 

7101GN AC54 Option Year One Labor funding - SWOPI  

FMS CASE JAPNCO Funding Doc#: 

N0002420RX00194 (FMS Case 

#JA-P-NCO) 

 Lot   $41,604.00 

7101GP AC54 Option Year One Labor funding –  

(Fund Type - OTHER) 

 Lot   $42,300.00 

7101GQ AC54 Option Year One Labor funding - TSG  

2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked (O&MN,N) 

 Lot   $8,000.00 

7101GR AC54 Option year One Labor funding - ORTS  

2410 RATIONALE: 10 U.S.C 2410a 

authority is being invoked 

N0002420WX01974-AA (O&MN,N) 

 Lot   $150,850.00 

7101GS AC54 Option Year One Labor funding - SWOPI  

(OPN) 

 Lot   $3,456.00 

7101GT AC54 Option Year One Labor funding - CMVFund 

Type - OTHER) 

 Lot   $7,200.00 

7101GU AC54 Option Year One Labor funding - SWOPI  

 HQ0147074602 (RDT&E) 

 Lot   $23,491.00 

7101GV AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $135,681.00 

7101GW AC54 Option Year One Labor funding - GWS  

(OPN) 

 Lot   $50,000.00 

7101GX AC54 Option year One Labor funding -  
BMDSES (RDT&E) 

 Lot   $10,000.00 
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7101GY AC54 Option Year One Labor funding - GWS  

(RDT&E) 

 Lot   $233,415.00 

7101GZ AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $83,000.00 

7101HA AC54 Option Year One Labor funding - SWOPI 

(RDT&E) 

 Lot   $6,912.00 

7101HB AC54 Option Year One Labor funding -  

WCS_FCS (RDT&E) 

 Lot   $6,000.00 

7101HC AC54 Option Year One Labor funding -  

AWSES SCN OWLD: 09/30/2023 (SCN) 

 Lot   $207,000.00 

7101HE AC54 Option Year One Labor funding - Cyber  

(RDT&E) 

 Lot   $55,325.00 

7101HF AC54 Option Year One Labor funding - OA_TI  

SCNOWLD: 09/30/2023 (SCN) 

 Lot   $7,997.00 

7101HG AC54 Option Year One Labor funding - LCS  

SCN OWLD: 03/31/2025 (SCN) 

 Lot   $58,000.00 

7101HH AC54 Option Year One Labor funding -  

CYBER (RDT&E) 

 Lot   $55,000.00 

7101HJ AC54 OPtion Year One Labor funding - VSE  

(RDT&E) 

 Lot   $47,000.00 

7101HK AC54 Option Year one Labor funding - SWOPI  

(RDT&E) 

 Lot   $19,973.00 

7101HL AC54 Option Year One Labor funding - FMS CASE 

JA-P-LZW (FMS Case 

#JA-P-LZW) 

 Lot   $34,650.00 

7101HM AC54 Option Year One Labor funding (Fund  

Type - TBD) 

 Lot   $0.00 

7101HN AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $191,480.00 

7101HP AC54 Option Year One Labor funding – GWS 

OWLD: 10/31/2026 HULL #: DDG130 

(SCN) 

 Lot   $100,000.00 

7101HR AC54 Option Year one labor funding - CIAT 10  

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $30,820.00 

7101HS AC54 Option Year 1 Labor funding -  

SCNOWLD: 03/31/2021 SCN HULL #: 

DDG-1000 (SCN) 

 Lot   $77,300.00 

7101HT AC54 Option year one Labor funding - ATT/P  

SCN HULL #: DDG121 SCN OWLD: 

05/31/2022 (SCN) 

 Lot   $210,000.00 

7101HU AC54 Option Year One Labor funding -  

Multiple (RDT&E) 

 Lot   $134,000.00 

7101HV AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $75,131.00 

7101HW AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $30,000.00 

7101HX AC54 OPtion Year One Labor funding -  
SWOPI_C5I_Aegis (RDT&E) 

 Lot   $14,155.00 
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7101HZ AC54 Option Year One Labor funding - OA_TI 

(RDT&E) 

  Lot   $7,260.00 

7101JA AC54 Option Year One Labor funding - OA_TI 

(RDT&E) 

  Lot   $8,773.00 

7101JB AC54 Option Year One Labor funding - SCTSS 

(RDT&E) 

  Lot   $20,000.00 

7101JC AC54 Option Year One Labor funding - 

CMPINF (RDT&E) 

  Lot   $5,338.00 

7101JD AC54 Option Year One Labor funding - OA_TI 

(RDT&E) 

  Lot   $5,012.00 

7101JE AC54 Option Year One Labor funding - CIAT 

(OPN) 

  Lot   $24,100.00 

7101JF AC54 Option Year 1 Labor funding - WCS/FCS 

SCNOWOLD: 09/30/2023 SCN HULL 

#: DDG124 (SCN) 

  Lot   $53,000.00 

7101JG AC54 Option Year One Labor funding - 

OA_TI- SCN HULL #: DDG 124 SCN 

OWLD: 04/30/2024 (SCN) 

  Lot   $22,936.00 

7101JH AC54 Option Year 1 Labor funding - OA_TI- 

OWLD: 04/30/2024 HULL #: DDG 124 

(SCN) 

  Lot   $97,612.00 

7101JJ AC54 Option Year 1 Labor funding - LCS- SCN 

HULL# LCS36 SCNOWLD 3/31/2025 

(SCN) 

  Lot   $30,500.00 

7101JK AC54 Option Year One Labor funding - VSE 

SCN HULL #: 124 SCN OWLD: 

04/30/2024 (SCN) 

  Lot   $49,000.00 

7101JL AC54 Option Year One Labor funding - SWOPI 

FMS CASE: KSPLQI (FMS Case 

#KS-P-LQI) 

  Lot   $57,000.00 

7101JM AC54 Option Year One Labor funding - CMVV 

(OPN) 

  Lot   $25,000.00 

7101JP AC54 Option Year One Labor funding - CIAT 

(OPN) 

  Lot   $95,000.00 

7101JQ AC54 Option Year One Labor funding - SCTSS 

(RDT&E) 

  Lot   $39,000.00 

7101JR AC54 Option Year One Labor funding 

(RDT&E) 

  Lot   $0.00 

7101JS AC54 Option Year One Labor funding - 

SCTSS/WCS_FCS (RDT&E) 

  Lot   $98,000.00 

7101JT AC54 Option Year One Labor funding - ATT 

PASC SCNOWLD: 05/31/2022 SCN 

HULL #: DDG121 (SCN) 

  Lot   $50,000.00 

7150 AC54 Surge - Option Year 1 Labor - Computer 

Program Engineering Services for 

NSWCDD Warfare Systems Engineering 

and Integration (V) Department in 

accordance with Section C, Statement of 

Work. (See Notes 1, 2 & 5) (Fund Type - 

TBD) 

Option 

 Labor Hours   $1,285,038.00 

7151  Option Year 1 Surge      
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7151AA AC54 Option Year 1 Surge Holding SLIN (Fund  

Type - TBD) 

 Lot   $122,476.00 

7151AB AC54 Option Year 1 Labor funding - SWOPI 10  

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $100,000.00 

7151AC AC54 OPtion Year One Labor funding – SWOPI 

(FMS Case #JA-P-QCM) 

 Lot   $30,000.00 

7151AD AC54 Option Period One Labor funding - OATI 

OWLD: 09/30/2023 HULL #: 124 (SCN) 

 Lot   $20,000.00 

7151AE AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $20,000.00 

7151AF AC54 Option Year One Labor funding - OA_TI  

SCN OWLD: 09/30/2023 SCN HULL #: 

DDG124 (SCN) 

 Lot   $43,000.00 

7151AG AC54 Option Year One Labor funding - LCS  

(OPN) 

 Lot   $45,750.00 

7151AH AC54 Option Year One Labor funding - CMVV  

10 U.S.C 2410a authority is being 

invoked (O&MN,N) 

 Lot   $25,000.00 

7151AJ AC54 Option Year One Labor funding -  

ORTS_SCTSS SCN OWLD: 09/30/2023 

SCN HULL #: DDG124 (SCN) 

 Lot   $25,000.00 

7151AK AC54 Option Year One Labor funding -  

C5I_Aegis 10 U.S.C 2410a authority is 

being invoked (O&MN,N) 

 Lot   $36,000.00 

7151AL AC54 Option Year One Labor funding - LCS  

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $61,000.00 

7151AM AC54 Option Year One Labor funding - SCTSS 

CNOWLD: 09/30/2023 SCN HULL #: 

DDG124 (SCN) 

 Lot   $142,420.00 

7151AN AC54 Option Year One Labor funding - SCTSS  

U.S.C 2410a authority is being 

invoked (O&MN,N) 

 Lot   $24,580.00 

7151AP AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $12,245.00 

7151AQ AC54 Option Year One Labor funding - OA_TI  

(RDT&E) 

 Lot   $39,358.00 

7151HQ AC54 Option Year 1 Labor funding- CYBER  

U.S.C 2410a authority is being invoked 

(O&MN,N) 

 Lot   $497,549.00 

7151HZ AC54 Option Year One Labor funding -  

C5I_DATA SCN HULL #: DDG124 

SCN OWLD: 09/30/2023 (SCN) 

 Lot   $40,660.00 

 

Cost Type / NSP Items: 

7199 Not Separately Priced Data Deliverables for Option Period 1 IAW Exhibit A, CDRLs (See Notes 2 and 4)  

 
 

Cost Type Items: 

Item    PSC Supplies/Services Qty   Unit Est. Cost Fixed Fee CPFF 
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Item    PSC Supplies/Services 

 

7200 AC54 Option 2 Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Notes 1 & 2) (Fund Type - TBD) 

Option 

7250 AC54 Surge - Option 2 Labor - Computer 

Program Engineering Services for 

NSWCDD Warfare Systems Engineering 

and Integration (V) Department in 

accordance with Section C, Statement of 

Work. (See Notes 1, 2 & 5) (Fund Type - 

TBD) 

Option 

 

 

 

 

 

 

 

 

Cost Type / NSP Items: 

7299 Not Separately Priced Data Deliverables for Option Period 2 IAW Exhibit A, CDRLs (See Notes 2 and 4)  

 
 

Cost Type Items: 
 

 
 

 

 

 

 

 

 
 

 

 

 

 

 

 

 

Cost Type / NSP Items: 

7399 Not Separately Priced Data Deliverables for Option Period 3 IAW Exhibit A, CDRLs (See Notes 2 and 4)  

 
 

Cost Type Items: 

Item    PSC Supplies/Services Qty   Unit Est. Cost Fixed Fee CPFF 
 

 

7400 AC54 Option 4 Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Notes 1 & 2) Realigned 16,055 Hours to 

7100 (Fund Type - TBD) 

Option 

 Labor Hours   $12,618,121.00 

Qty Unit Est. Cost Fixed Fee CPFF 

 
Labor Hours                        $13,091,997.00 

 Labor Hours                              $1,309,199.00 

                           

 

Item PSC Supplies/Services 

 
7300 

 
AC54 

 
Option 3 Labor - Computer Program 

Engineering Services for NSWCDD 

Warfare Systems Engineering and 

Integration (V) Department in accordance 

with Section C, Statement of Work. (See 

Notes 1 & 2) (Fund Type - TBD) 

Option 

7350 AC54 Surge - Option 3 Labor - Computer 

Program Engineering Services for 

NSWCDD Warfare Systems Engineering 

and Integration (V) Department in 

accordance with Section C, Statement of 

Work. (See Notes 1, 2 & 5) (Fund Type - 

TBD) 
Option 

 

Qty Unit Est. Cost Fixed Fee CPFF 

 
Labor Hours                                $13,475,686.00 

 Labor Hours                                                         $1,347,568.00 
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Item    PSC Supplies/Services Qty   Unit Est. Cost Fixed Fee CPFF 

7450 AC54 Surge - Option 4 Labor - Computer 

Program Engineering Services for 

NSWCDD Warfare Systems Engineering 

and Integration (V) Department in 

accordance with Section C, Statement of 

Work. (See Notes 1, 2 & 5) (Fund Type - 

OTHER) 

Option 

 Labor Hours   $1,391,812.00 

 

Cost Type / NSP Items: 

7499 Not Separately Priced Data Deliverables for Option Period 4 IAW Exhibit A, CDRLs (See Notes 2 and 4)  

 
 

Cost Only Items: 
 

Item PSC Supplies/Services Q
t
y 

Unit Est. Cost 

 
9000 

 
AC54 

 
Base Period ODCs in Support of CLIN  

7000 (See Note 3). Realign $91,467 to 

SLIN 9001AA at award. (Fund Type - TBD) 

   

9001  Base Period ODCs in Support of CLIN 7001 

(See Note 3) (Realign CLIN 9000 Ceiling of 

$91,467 at award). Mod 11 Transfer $40k 

ceiling from CLIN 9400. 

   

9001AA AC54 Base Year ODC Ceiling Holding SLIN  

(Fund Type - TBD) 

   

9001AD AC54 Base Period ODC Funding - VSE V40 -  

U.S.C 2410a authority is being 

invoked - HQ064288145-AA (RDDA) 

   

9001AF AC54 Base Year ODC - FMS Case #: JAPFXK  

NO COSTS MAY BE INCURRED 

AFTER 09/30/19 - Fund doc 

N0002419RX00214 (FMS Case #JAPFXK) 

   

9001AH AC54 Base Year ODC - SCTSS - FMS Case #:  

JAPFUP NO COSTS MAY BE 

INCURRED AFTER 09/30/19 

N0002418RX00132 (FMS Case #JAPFUP) 

   

9001AQ AC54 Base Year ODC - CIAT (OPN)     

9001AT AC54 Base ODC - SWOPI - Fund doc  

N0002419RX00218 (FMS Case #KSPLQI) 

   

9001AW AC54 Base ODC - SPY - N0002418RX00136 NO 

COSTS MAY BE INCURRED 

AFTER 09/30/19 (FMS Case #JAPLZW) 

   

9001AX AC54 Base ODC - SCTSS -  

N0002418RX00136 NO COSTS MAY BE 

INCURRED AFTER 09/30/19 (FMS Case 

#JAPLZW) 

   

9001AZ AC54 Base Year ODC - SCTSS - 10 U.S.C  

2410a authority is being invoked 

(O&MN,N) 
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Item PSC Supplies/Services Q

t
y 

Unit Est. Cost 

9001BC AC54 Base Year ODC - VSE V40 (RDT&E)     

9001BD AC54 Base Year ODC - ATT Bath $5k ATT  

Pascagoula $5k SCN OWLD: 05/31/2020 (SCN) 

   

9001BG AC54 Base Year ODC - CYBER - 10 USC  

2410a authority is being invoked 

(O&MN,N) 

   

9001BK AC54 Base Year ODC - VSE V40 - 10 USC  

2410a authority is being invoked 

(O&MN,N) 

   

9001BQ AC54 Base Period ODC Funding - SPY - Fund  

 

doc N0002419RX00364-AA (FMS Case #JAPLYJ) 

   

9001BS AC54 Base Period ODC Funding - VSE_V40 -  

SCN OWLD: 10/31/2022 (SCN) 

   

9001BY AC54 Base Year ODC - SCTSS (Fund Type -  

OTHER) 

   

9001CG AC54 Base Period ODC - SWOPI - Fund Doc  

N0002419RX00369 (FMS Case 

#ATPGSU) 

   

9001CL AC54 Base Period ODC - V53 (OPN)     

9001CV AC54 Base Year ODC - C5I_V53 - SCN  

OWLD: 09/30/2019 (SCN) 

   

9001DR AC54 Base Year ODC - ATT Bath $6,613, ATT  

Pascagoula $6,612. SCN OWLD 9/30/22 

(SCN) 

   

9001EZ AC54 Base Year ODC - C5I_V53 -  

SCNOWLD: 01/31/2021 (SCN) 

   

9001FC AC54 Base Year ODC - SCTSS (RDT&E)     

9001FF AC54 Base Year ODC - SCTSS - SCNOWLD:  

01/31/2021 (SCN) 

   

9001FN AC54 Base Period ODC Funding SCTSS Fund  

Doc - NMM19601061 (Fund Type - 

OTHER) 

   

9001FP AC54 Base Period ODC ATT Pascagoula  

$6,000.00 OA_TI $2,200.00 

SCNOWLD: 11/30/2021 (SCN) 

   

9001FQ AC54 Base Year ODC Ceiling - SPY - Fund  

Doc N0002419RX00622 (FMS Case 

#JAPCSE) 

   

9001FV AC54 Base Period ODC Funding - ATT  

Pascagoula - SCNOWOLD 11/30/2021 Mod 

17 realigned (SCN) 

   

9001FZ AC54 Base Period ODC funding - CYBER  

(RDT&E) 

   

9001GC AC54 Base Period ODC Funding - OA_TI  

(RDT&E) 

   

9001GH AC54 Base Period ODC Funding - SPY FMS  

CASE - KSPGRF (FMS Case #KSPGRF) 
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Item PSC Supplies/Services Qt

y 
Unit Est. Cost 

9050 AC54 Base Year Option - Secure Link ODCs  

(See Notes 2 & 3) (Fund Type - TBD) 

Option 

   

9100 AC54 Option Period 1 ODCs in Support of  

CLIN 7100 (See Notes 2 & 3) (Fund Type 

- TBD) 

   

9101      

9101AA AC54 ODC Holding SLIN (Fund Type - TBD)     

9101AJ AC54 ODC in support of CLIN 7101 (FMS  

Case #JAPFYE) 

   

9101AM AC54 ODC in support of SLIN 7101AM  

(RDT&E) 

   

9101AN AC54 ODC in support of CLIN 7101 (FMS  

Case #JA-P-QCM) 

   

9101AP AC54 ODC in support of CLIN 7101AP (FMS  

#JAPQCM) 

   

9101AQ AC54 ODC in support of CLIN 7101 (RDT&E)     

9101AS AC54 ODC in support of CLIN 7101AS  

(RDT&E) 

   

9101AT AC54 ODC in support of CLIN 7101AT (FMS  

Case #JAPFYE) 

   

9101AU AC54 ODC in support of CLIN 7101AU  

(RDT&E) 

   

9101AY AC54 ODC in support of CLIN 7101AY  

(RDT&E) 

   

9101BD AC54 ODC in support of CLIN 7101BD (FMS  

Case #JA-P-LZW) 

   

9101BH AC54 ODC in support of CLIN 7101BH (FMS  

Case #JAPLZW) 

   

9101BK AC54 ODC in support of CLIN 7101BK (FMS   

Case #JA-P-QEW) 

   

9101BL AC54 ODC in support of CLIN 7101BL (OPN)     

9101BQ AC54 ODC in support of CLIN 7101BQ  

(RDT&E) 

   

9101BR AC54 ODC in support of CLIN 7101BR  

(RDT&E) 

   

9101BS AC54 ODC in support of CLIN 7101BS (SCN)     

9101BT AC54 ODC in support of CLIN 7101BT (WPN)     

9101BU AC54 ODC in support of CLIN 7101BU (OPN)     

9101BV AC54 ODC in support of CLIN 7101BV  

(O&MN,N) 

   

9101BX AC54 ODC in support of CLIN 7101BX  

(RDT&E) 

   

9101CA AC54 ODC in support of CLIN 7101CA  

(RDT&E) 

   

9101CD AC54 ODC in support of CLIN 7101CD 10  

U.S.C 2410a authority is being invoked 

(O&MN,N) 
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t
y 

Unit Est. Cost 

9101CJ AC54 ODC in support of CLIN 7101CJ (FMS  

Case #KSPLQI) 

   

9101CP AC54 ODC in support of CLIN 7101CP (FMS  

Case #JAPQEB) 

   

9101CY AC54 ODC in support of CLIN 7101CY 10  

U.S.C 2410a authority is being invoked (RDT&E) 

   

9101DB AC54 ODC in support of CLIN 7101DB (SCN    

9101DD AC54 ODC SLIN in support of 7101DD  

SCNOWOLD - 2/01/2022 (SCN) 

   

9101DE AC54 ODC in support of CLIN 7101DE (OPN    

9101DK AC54 ODC in support of CLIN 7101 (RDT&E)     

9101DL AC54 ODC in support of CLIN 7101 (RDT&E)     

9101DS AC54 ODC in support of CLIN 7101 (RDT&E    

9101DW AC54 ODC in support of CLIN 7101DW  

(RDT&E) 

   

9101DX AC54 ODC in support of CLIN 7101 (RDT&E)     

9101EB AC54 ODC in support of CLIN 7101EB  

(RDT&E) 

   

9101EC AC54 ODC in support of CLIN 7101 (OPN)     

9101EG AC54 Option Year One ODC Funding  

(RDT&E) 

   

9101HN AC54 Option Year One ODC funding in     

9101HP AC54 Option Year One ODC funding- GWS  

OWLD: 10/31/2026 HULL #: DDG130 

(SCN) 

   

9101HQ AC54 Option Year 1 odc funding - CYBER 10  

U.S.C 2410a authority is being invoked (O&MN,N) 

   

9101HR AC54 Option Year One ODC Funding - CIAT  

.S.C 2410a authority is being 

invoked (O&MN,N) 

   

9101HS AC54 Option Year One ODC Funding -  

SCNOWLD: 03/31/2021 SCN HULL #: 

DDG-1000 (SCN) 

   

9101HT AC54 Option Year One Labor funding - SCN  

HULL #: DDG121 SCN OWLD: 

05/31/2022 (SCN) 

   

9101HZ AC54 Option Year One ODC funding in support  

7101HZ SCN HULL #: DDG124 SCN OWLD: 

09/30/2023 (SCN) 

   

9101JN AC54 Option Year One ODC funding - VSE  

(RDT&E) 

   

9200 AC54 Option Period 2 ODCs in Support of  

CLIN 7200 (See Notes 2 & 3) (Fund Type - 

TBD) 
Option 
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Item PSC Supplies/Services Qty Unit Est. Cost 

9300 AC54 Option Period 3 ODCs in Support of 

CLIN 7300 (See Notes 2 & 3) (Fund 

Type - TBD) 

Option 

   

9400 AC54 Option Period 4 ODCs in Support of 

CLIN 7400 (See Notes 2 & 3). Mod 11, 

transfer $40k ceiling TO CLIN 9401. 

Mod 38 Transfer 30k ceiling TO CLIN 

9101 (Fund Type - TBD) 
Option 

   

 

 

 

 

 

 

 

NOTE 1: LABOR HOURS 

The labor hours (LH) for the Base Period, each Option Period, and each Surge 

Period shall reflect the Level of Effort provided in Section H, 5252.216-9122 

(Alt.1) Level of Effort Clause. 

NOTE 2: OPTION CLAUSE 

The "OPTION TO EXTEND THE TERM OF THE CONTRACT" clause in Section I applies 

only to the Option CLINs. 

NOTE 3: ODCS 

ODCs shall include material and travel required during the Period of 

Performance of the identified CLIN. 

NOTE 4: NOT SEPARATELY PRICED 

The price for Not Separately Priced (NSP) Data items shall be included in the 

price of the corresponding Labor CLINs. 

 

NOTE 5: SURGE 

 

If the Government determines that an increased Level of Effort for support, as 

provided in Section C, is required, the Government reserves the right to 

exercise a "Surge Option" CLIN. The Contracting Officer will provide written 

notice to the Contractor at least 15 calendar days prior to exercise of a 

Surge Option CLIN. 

 

B.1 TYPE OF ORDER 
 

(a) This is a Level of Effort (term) type Task Order. 

(b) Items In the 7xxx series are Cost-Plus-Fixed-Fee type. 

(c) Items in the 7x99 series are NOT Separately Priced (NSP). 

(d) Items in the 9xxx series are cost only, excluding fee. 

B.2 ADDITIONAL CLINS 
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Additional CLINs may be unilaterally created by the Procuring Contracting 

Officer (PCO) during the performance of this Task Order to allow for 

additional CLINs/SLINs as needed to accommodate the multiple types of funds 

that may be used under this Task Order. These modifications will not change 

the overall Level of Effort or value of the Task Order. 

B.3 SMALL BUSINESS SUBCONTRACTING 

The Contractor is required to subcontract twenty percent (20%) of the total 

labor dollars obligated under this Task Order to Small Business concerns at 

first tier. Subcontracting performance shall be reported in accordance with 

H.5 of the MAC. 

B.4 FEE INSTRUCTIONS 

 

The following table reflects the hourly rates to be billed. 

 

POP Est. Cost 
Fixed Fee Labor Fee Rate 

Amount Hours (Fee/Hr) 

 

B.5 FINALIZED FIXED FEE 

(a) If the total Level of Effort for each period specified in Section H, 
5252.216-9122 LEVEL OF EFFORT-ALTERNATE 1 (MAY 2010) is not provided by the 

Contractor during the period of this Task Order, the Contracting Officer, at 

their sole discretion, shall finalize fee based on the percent of hours 

provided in relation to the Fixed Fee. For example, if ninety (90%) percent 

of the funded hours were provided, the Contractor is entitled to ninety (90%) 

percent of the Fixed Fee. 

(b) This Task Order will be incrementally funded and budgetary constraints may 
prevent full funding of all periods. The process for finalizing the Fixed Fee 

is the same for both fully funded periods and periods funded at less than the 

estimated total Cost-Plus-Fixed-Fee. 

B.6 HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995) 

(a) As part of the negotiated fixed price or total estimated amount of this 
Contract, both the Government and the Contractor have agreed to waive any 

entitlement that otherwise might accrue to either party in any residual dollar 

amount of $500 or less at the time of final Contract closeout. The term 

"residual dollar amount" shall include all money that would otherwise be owed 

to either party at the end of the Contract, except that, amounts connected in 

any way with taxation, allegations of fraud and/or antitrust violations shall 

be excluded. For purposes of determining residual dollar amounts, offsets of 
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money owed by one party against money that would otherwise be paid by that 

party may be considered to the extend permitted by law. 

(b) This agreement to waive entitlement to residual dollar amounts has been 
considered by both parties. It is agreed that the administrative costs for 

either party associated with collecting such small dollar amounts could exceed 

the amount to be recovered. 

B.7 HQ B-2-0007 LIMITATION OF COST OR LIMITATION OF FUNDS LANGUAGE 

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF 

FUNDS" (FAR 52.232-22), as appropriate, shall apply separately and 

independently to each separately identified estimated cost. 

B.8 HQ B-2-0015 PAYMENT OF FEE(S) (LEVEL OF EFFORT-ALTERNATE I) (NAVSEA) (MAY 
2010) 

(a) For purposes of this Contract, "fee" means "target fee" in Cost-Plus- 
Incentive-Fee type contracts for Level of Effort type Contracts. 

(b) The Government shall make payments to the Contractor, subject to and in 
accordance with the clause in this Contract entitled "FIXED FEE" (FAR 

52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments 

shall be submitted by and payable to the Contractor pursuant to the clause of 

this Contract entitled "ALLOWABLE COST AND PAYMENT" (FAR 52.216-7), subject to 

the withholding terms and conditions of the "FIXED FEE" or "INCENTIVE FEE" 

clause, as applicable, and shall be paid fee at the hourly rate specified per 

man-hour performed and invoiced. Total fee(s) paid to the Contractor shall 

not exceed the fee amount(s) set forth in this Contract. In no event shall 

the Government be required to pay the Contractor any amount in excess of the 

funds obligated under this Contract. 

B.9 HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (APR 2015) 

(a) Except as otherwise provided herein, the Contractor shall be reimbursed 

for its actual travel costs in accordance with FAR 31.205-46. The costs to be 

reimbursed shall be those costs determined to be allowable, allocable and 

reasonable by the Procuring Contracting Officer, Administrative Contracting 

Officer or their duly authorized representative, as advised by DCAA. 

(b) Reimbursable travel costs include only that travel performed from the 

Contractor's facility to the worksite, in and around the worksite, and from 

the worksite to the Contractor's facility. 

(c) Relocation costs and travel costs incidental to relocation are allowable 

to the extent provided in FAR 31.205-35; however, Contracting Officer approval 

shall be required prior to incurring relocation expenses and travel costs 

incidental to relocation. 

(d) The Contractor shall not be reimbursed for the following daily local 

travel costs: 

(i) travel at U.S. Military Installations where Government transportation is 

available, 

(ii) travel performed for personal convenience/errands, including commuting 

to and from work, and 
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(iii) travel costs incurred in the replacement of personnel when such 
replacement is accomplished for the Contractor's or employee's convenience. 

B.10 HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997) 

This entire Contract is cost type. 
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Section C - Description/Specifications/Statement of 

Work 

 
SECTION C STATEMENT OF WORK 

 

C.1 BACKGROUND 

 

The Naval Surface Warfare Center, Dahlgren Division, has a requirement for 

computer program engineering services (CPES). These services include 

development and maintenance of tactical systems including Naval Weapons and 

Combat Systems (e.g. SSDS, AEGIS, Aegis BMD, Future Surface Combatant, 

Zumwalt, LCS, FF, and the USCG). CPES includes support for Weapon System 

Element and Combat System Domain Engineering, Fleet and Land Based Test Site 

Support and Configuration Management Verification and Validation (CMVV). 

 

C.2 SCOPE 
 

Provide development and lifecycle support for the deployed surface combatants 

and support in the transition of new capabilities to the fleet. Support 

computer program products in the form of engineering, designing, developing 

code and making corrections, enhancements, and engineering changes for Navy 

surface combatants. Perform engineering studies and data analysis/reports. 

Assist in the definition of future high-performance architectures, activities 

and support the development and implementation of computer program development 

processes. 

 

C.2.1 In accordance with law and policy and with the provisions and clauses of 
this Task Order, Contractor personnel shall perform as required by this Task 

Order, and such work shall include working in cooperation and collaboration 

with Government personnel. Performance of this Task Order work shall require 

the Contractor to access and use Government-owned property such as computer 

program, documentation, technical data, and process and report templates. Any 

and all computer program, documentation, technical data generated from such 

access and use shall also be and remain Government-owned properties and shall 

be included in an appropriate deliverable. The Contractor’s use of and access 

to Government-owned property shall neither constitute nor create any 

Contractor rights in or license to such data; the only Contractor permissions 

to use and access the data shall be those necessarily required by the 

Contractor to perform the work herein. 

 

On occasion and incidental to the provision of support services by the 

Contractor, the Contractor may be tasked to independently create discrete new 

data products (e.g., a computer program, drawings, etc.) that do not derive 

from existing data. Such products shall be specifically identified by the 

Government in writing and shall be delivered pursuant to the appropriate 

Contract Data Requirements List (CDRL) document and shall be the property of 

the Government. 

 

C.2.2 The Government will not accept any preexisting proprietary products, 
applications or source code from the Contractor. 
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C.2.3 Government Generated Source Code 
 

The Government grants the Contractor permission to use Government generated 

source code for the basis of other work provided the following: 

(1) Government markings are not removed from Government source code; and 
(2) Entities to which any future product(s), that contain Government source 
code, delivered in accordance with the terms of this Task Order, are expressly 

informed that the product(s) contain Government source code. 

 

C.3 REQUIREMENTS 
 

C.3.1 WEAPON SYSTEM ELEMENT AND COMBAT SYSTEM DOMAIN ENGINEERING 
 

The Contractor shall provide Naval Weapon system element, combat system domain 

and computer program engineering expertise (e.g., infrastructure, display, 

sensor, track management, combat control, weapon management, vehicle control, 

external communication management, position, navigation, time services, 

training and support). 

 

C.3.1.1 The Contractor shall provide technical evaluations, options, and 
recommendations to support program and product planning and sustainment, as 

related to weapon system element, and combat system domain and subsystems to 

improve Navy engineering and computer program products. 

 

C.3.1.1.1 The Contractor shall develop and update computer program artifacts 
required to reproduce, build, install and execute the computer program. (CDRL 

A001, A002) 

 

C.3.1.1.2 The Contractor shall document and resolve computer program 
requirement deficiencies and provide change recommendations. (CDRL A003) 

 

C.3.1.1.3 The Contractor shall isolate computer program execution 
deficiencies, provide root cause analysis and recommend potential resolutions. 

Resolutions may include analyzing recommended corrections, prototyping, or 

recommending specification changes and workarounds. (CDRL A001, A003, A004, 

A005) 

 

C.3.1.1.4 The Contractor shall verify that computer programs execute per 
requirements via detailed data analysis. (CDRL A005) 

 

C.3.1.1.5 The Contractor shall design, develop, test and modernize 
virtualization environments for tactical applications, including hypervisor 

and container implementations. (CDRL A001, A002, A003, A004, A005, A007) 

 

C.3.1.1.6 The Contractor shall provide technical reports and position papers 
to substantiate functional computer program requirement change 

recommendations. (CDRL A003) 

 

C.3.1.1.7 The Contractor shall document and track configuration of computer 
program design, development, test, and production materials and artifacts. 

(CDRL A002) 

 

C.3.1.1.8 The Contractor shall conduct code inspection and peer reviews 
throughout development. (CDRL A003) 
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C.3.1.1.9 The Contractor shall develop code and documentation, and implement 
code changes for assigned corrections or modifications, Engineering Change 

Proposals (ECPs), Specification Changes (SCs), and Interface Change Requests 

(ICRs). (CDRL A001, A002) 

 

C.3.1.1.10 The Contractor shall produce computer program executable files and 
perform unit tests for the purpose of verifying changes to computer programs. 

(CDRLs A001, A005) 

 

C.3.1.1.11 The Contractor shall track the configuration and versioning of 
computer program problem reports and assist in maintaining the 

Government-owned trouble report database by providing updates and status 

information for the weapon system elements and combat and training system 

domains. (CDRLs A003, A004, A006) 

 

C.3.1.1.12 The Contractor shall perform and support developmental testing and 
verification of computer programs. (CDRL A005) 

 

C.3.1.1.13 The Contractor shall create, maintain and review test plans. (CDRL 
A007) 

 

C.3.1.1.14 The Contractor shall conduct unit, element/domain, integration, 
regression and Fleet Synthetic Testing (FST) level testing of computer 

programs. (CDRLs A003, A005) 

 

C.3.1.1.15 The Contractor shall assist the Government with the build, test and 
validation of computer programs. (CDRL A001, A003, A005, A007) 

 

C.3.1.1.16 The Contractor shall create and maintain build plans and provide 
build statuses. (CDRL A003, A004) 

 

C.3.1.2 The Contractor shall verify the accuracy of data generated by Weapon 

System alignment adaptation data programs following program upgrades. (CDRL 

A005) 

 

C.3.1.3 The Contractor shall provide expertise in support of data reduction 

computer programs, utilities, Data Analyzer and Translator (DAT) templates, 

and other data reduction tool development. 

 

C.3.1.3.1 The Contractor shall provide computer program development and 
documentation for computer program analysis tools and requirement verification 

and validation test tools. (CDRL A001, A002) 

 

C.3.1.3.2 The Contractor shall generate and maintain computer program data 
dictionaries. (CDRL A005) 

 

C.3.1.3.3 The Contractor shall review and update Computer Room and Data 
Recording User’s Manuals. (CDRL A002) 

 

C.3.1.3.4 The Contractor shall evaluate and recommend improvements in 
procedures and tools for data dictionaries and data recording capabilities. 

(CDRL A005) 

 

C.3.1.4 The Contractor shall generate and deliver tactical databases and 
scripts (e.g. airways, threat data, geospatial information, and master ship 
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list). 

 

C.3.1.4.1 The Contractor shall provide, maintain, and verify computer program 
scripts and procedures to enable processed tactical databases to be uploaded 

to Navy combat systems onboard ships, land based test sites, and training 

facilities. (CDRLs A001, A002, A003) 

 

C.3.1.4.2 The Contractor shall upload the processed tactical databases to a 
Navy specified data repository. (CDRL A001) 

 

C.3.1.5 The Contractor shall investigate and conduct engineering studies and 
experiments pertaining to the migration of legacy computer program into 

various Commercial-Off-The-Shelf (COTS) equipment and COTS/Government- 

Off-The-Shelf (GOTS) applications. (CDRLs A003, A005) 

 

C.3.1.6 The Contractor shall conduct analysis on weapon system element and 
combat system domain specific memory and timing studies (i.e., conduct memory 

availability and optimization studies and timing and performance 

studies). (CDRL A003, A005) 

 

C.3.1.7 The Contractor shall develop and test new functionally equivalent 
computer programs, evaluate equipment and develop documentation for use with 

existing and future Navy ship platforms. 

 

C.3.1.7.1 The Contractor shall evaluate and make recommendations of new and 
functionally equivalent equipment. (CDRLs A003, A005, A007) 

 

C.3.1.7.2 The Contractor shall develop Combat System domains and Weapon System 
elements technology roadmaps to support future baseline and technology 

insertion decisions. (CDRLs A003, A004) 

 

C.3.1.7.3 The Contractor shall recommend improvements in engineering and 
development processes to the weapon system elements and combat system 

domains. (CDRLs A003, A004) 

 

C.3.1.8 The Contractor shall provide weapon system elements and combat system 
domain system security engineering support through investigation, development, 

integration, testing, analysis, delivery, tracking, and maintenance of system 

protection and information assurance tools. (CDRLs A001, A002, A003, A005, 

A007) 

 

C.3.1.9 The Contractor shall provide technical expertise for baseline 
deployment and ship underway engineering activities. 

 

C.3.1.9.1 The Contractor shall provide combat system domain and weapon system 
element technical expertise for conduct of mission pre-event analysis, onsite 

Waterfront Integration and Testing (WIT), and post event analysis and 

reporting. (CDRLs A003, A005, A008) 

 

C.3.1.9.2 The Contractor shall provide mission, system, and computer program 
requirements and operational impact analysis, and define mission test 

objectives. (CDRL A003, A004, A005) 

 

C.3.1.9.3 The Contractor shall provide on-site and remote-site configuration 
and integration of the computer programs and warfare systems at the Integrated 
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Warfare Systems Laboratory (IWSL) at NSWC Dahlgren, Surface Combat Systems 

Center (SCSC) at Wallops Island VA, Aegis Training and Readiness Center (ATRC) 

at NSWC Dahlgren, Combat System Engineering Development Site (CSEDS) at 

Moorestown NJ, Pacific Missile Range Facility (PMRF) HI, NSWC Corona, NSWC 

Port Hueneme, shipyards (Pascagoula, MS and Bath, ME), White Sands Missile 

Range (WSMR) NM, other land based test sites and onboard relevant ships. 

(CDRLs A003, A005, A007, A008) 

 

C.3.1.9.4 The Contractor shall provide engineering expertise and conduct dry 
run testing in support of functional performance assessment. (CDRL A003, A004, 

A005) 

 

C.3.1.9.5 The Contractor shall participate in, and present technical data, 
evaluations, and recommendations to selected working groups and Integrated 

Product Teams (IPTs). (CDRLs A003, A004, A008) 

 

C.3.2 FLEET AND LAND BASED TEST SITE SUPPORT 
 

The Contractor shall provide weapon system element and combat system domain 

expertise in assisting Fleet Support and land based test site activities. 

 

C.3.2.1 The Contractor shall investigate, analyze, document and resolve 
reported shipboard and land based test site computer program and equipment 

deficiencies and defects. 

 

C.3.2.1.1 The Contractor shall investigate, analyze and document fleet 
operational impacts of weapon system and combat system computer program 

deficiencies and defects. (CDRL A001, A003, A005, A008) 

 

C.3.2.1.2 The Contractor shall provide weapon system element and combat domain 
expertise to support computer program delivery and installation efforts of 

Contractor developed computer programs. (CDRLs A003, A008) 

 

C.3.2.1.3 The Contractor shall provide on-site weapon system element and 
combat system domain expertise to include data analysis in support of 

Deployment Group Systems Integration Testing (DGSIT) events, Combat System 

Ship Qualification Tests (CSSQTs), and other test and training events. (CDRLs 

A004, A005, A007, A008) 

 

C.3.2.2 The Contractor shall investigate and recommend enhancements in support 
of test facility improvements to increase the effectiveness of the weapon 

system element and combat system domain and sub-system level computer program 

testing. 

 

C.3.2.2.1 The Contractor shall provide recommendations and evaluation of 
legacy component replacement with reliable, COTS-based solutions. (CDRLs 

A003, A004) 

 

C.3.2.2.2 The Contractor shall provide recommendations for test facility 
enhancements and upgrades. (CDRLs A003, A004) 

 

C.3.2.3 The Contractor shall capture and provide recorded tactical system 
extraction data (CDRL A005, A008). 

 

C.3.2.4 The Contractor shall support and recommend/perform correction and 
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enhancements to shipboard capability improvements based on fleet events and 

data reconstruction. (CDRL A001, A002, A003, A005) 

 

C.3.3 CONFIGURATION MANAGEMENT VERIFICATION AND VALIDATION (CMVV) 
 

C.3.3.1 The Contractor shall provide Configuration Management (CM) support for 
computer program builds and Verification and Validation (V&V) for weapon 

system computer programs and associated files. Detailed tasks include the 

following: 

 

C.3.3.1.1 The Contractor shall support the maintenance of the CM Master 
Repository of computer program components (source, object, script files, build 

procedures, development operating environment, etc.). (CDRL A006) 

 

C.3.3.1.2 The Contractor shall provide CM mechanisms for the Government to 
control all computer program components within the CM Master Repository. 

(CDRLs A004, A006) 

 

C.3.3.1.3 The Contractor shall perform an independent CM-controlled build of 
computer programs. Generate and archive Quality Control (QC) build trail data, 

build log files, and loadfile verifications. The Contractor shall verify file 

traceability and integrity. (CDRL A002, A006) 

 

C.3.3.1.4 The Contractor shall perform an independent Build Verification of 
adaptation files generated by NSWCDD. (CDRLs A004, A006) 

 

C.3.3.1.5 The Contractor shall verify all incorporated changes for incremental 
builds received from the design agent via change history reports. (CDRLs 

A004, A006) 

 

C.3.3.1.6 The Contractor shall perform an independent Build Verification and 
Validation of Final Quality Assurance (QA) computer programs and associated 

files received. (CDRLs A004, A006) 

 

C.3.3.1.7 The Contractor shall generate CM master build media in support of 
ship/site installations based on computer program components from the CM 

Master Repository. (CDRLs A002, A004, A006) 

 

C.3.3.1.8 The Contractor shall develop and verify process for independent 
Verification and Validation of Tactical Operating Environments (OE) changes 

received. (CDRLs A002, A004, A006) 

 

C.3.3.1.9 The Contractor shall maintain and update computer program tools in 
support of the CM build and V&V processes. (CDRLs A001, A002, A004, A006) 

 

C.3.3.1.10 The Contractor shall develop and maintain a set of CMVV 
documentation on a Government-owned network available to all users. The 

documentation to be included is CMVV Matrices, Notification forms, Closure 

forms, Adaptation Matrices, Metrics data, and daily work log. (CDRL A002, 

A006) 

 

C.4 CONTRACTOR PROVIDED OFFICE SPACE 
 

The Contractor must supply office space to all personnel supporting this Task 

Order. 



N0017819F3000P00043 - FINAL 

Page 37 of 

170 

 

C.5 WORK PERFORMANCE AT GOVERNMENT SITE FACILITIES 
 

The Contractor shall perform duties at Government site labs per the below 

table, in accordance with the POA&M. Note that the Government will not provide 

dedicated office space for Contractor employees at these or any other 

locations. 
 

Labor Category 
Estimated FTEs – Per Year – 

Sr. Software 

Engineer 

Sr. Systems 

Engineer 

Software 

Engineer 

Systems 

engineer 

Sr. Software 

Engineer 

Systems 

Engineer 

Anticipated % Time Site Type of 

 

*Description of Spaces: 

RDT&E Lab spaces are those areas that require controlled access to perform 

required software and hardware development and testing. Contractors will have 

access to relevant Government systems and shared telephones and desk space. 

War Room spaces may include access to shared telephones and desk space, 

internet and/or SIPRnet. 

 

C.6 SECURE LINK 
 

The Contractor shall provide their own secure facility (at the Secret level), 

which includes access to the IWSL computer systems. In order to participate in 

the network, they must have a secure line or secure data connection from their 

facility (the primary facility/facilities proposed to support this effort) to 

IWSL at NSWCDD, Dahlgren, VA. The following paragraphs delineate the basic 

requirements that must be met before network access will be permitted. 

 

Offerors must address, have, or be willing to provide no later than 90 days 

after award: 

 

1) A data transmission line connecting the Contractor’s encryption device 
(hub) to NSWCDD's encryption device. The data transmission line shall be 

capable of carrying data at a minimum rate of 1.544 megabits per second. Only 

the following options are acceptable: 

 

a) Connection to the fiber PDS that direct connects from the IWSL to select 
office buildings. 

 

b) Encrypted Dry Pair Copper lines. 
 

c) An existing SIPR POP (if a SIPR POP is not already in place, the time 
required to put a SIPR POP in place would fail to meet schedule requirements). 

The Government will cover the non-recurring costs necessary to establish the 

secure data transmission link up to the established Not to Exceed (NTE) ODC 

Required at Gov’t Site at Gov’t Site Location Space* 
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amount stated in Section L. The Contractor shall be responsible for all 

recurring costs relating to the maintenance of the secure data transmission 

link, or 

 

2) Access to an approved Protective Distribution System (PDS) providing 
connectivity to NSWCDD’s IWSL. 

 

The encryption device or PDS must be approved at the Secret (or higher) level. 

The encryption device must be stored in a secure area that meets the 

construction requirements of the National Industrial Security Program 

Operating Manual-NISPOM (DOD 5220.22, Chapter 5, Sections 3 and 8) and be 

accredited by the Defense Security Service (DSS) (IS Specialist, Capital Area 

phone 1-800-935-7346). 

 

Stand-alone PCs or Local Area Networks (LANs) used in the secure area, to 

support the AEGIS Classified Network, must meet the minimum-security 

requirements of the NISPOM (DOD 5220.22-M, Chapter 8) and be accredited by 

DSS. System configuration must be approved by NSWCDD. 

 

A COMSEC account is required for the receipt of the keying material necessary 

to support the encryption device if the Contractor elects to use an encrypted 

system (as opposed to a PDS). The Contractor should have a Defense Courier 

Service (DCS) account to support the receipt and shipment of the operational 

key. 

 

As part of the NSWCDD Security Office’s Memorandum of Agreement (MOA) with 

DSS, the Contractor shall complete a Network Participants’ Data Sheet (NPDS) 

and submit it to the NSWCDD Network Security Representative for approval. 

 

If an encrypted system (as opposed to a PDS) will be used, the Contractor 

shall attend or have attended Network Encryption System (NES) training. 

 

C.7 IN-PROCESS REVIEWS (IPR) 
 

The Contractor shall conduct semi-annual IPRs with the NSWC Contracting 

Officer, Contract Specialist, COR and other NSWCDD personnel. (CDRLs A004 and 

A009) 

 

C.8 MANDATORY REQUIREMENTS 
 

Mandatory requirements must be maintained throughout the life of the Task 

Order. The mandatory requirements are as follows: 

 

C.8.1 FACILITY LOCATION 
 

The Prime Contractor’s primary facility supporting this Task Order must be 

located within a 60 mile driving distance of NSWCDD, Dahlgren, VA. 

 

C.8.2 FACILITY SECURITY CLEARANCE 
 

The Prime Contractor’s primary facility must be cleared at the SECRET level 

and at the SECRET level for processing and storage/safeguarding. This 

requirement applies to the Offeror’s primary facility only. 

 

C.8.3 PERSONNEL SECURITY CLEARANCES 
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All individuals performing work on this Task Order are required to possess and 

maintain, as a minimum, a SECRET security clearance (interim clearances are 

acceptable). 

 

C.9 USE OF GOVERNMENT FACILITIES 
 

The execution of Sections C.3.1 to C.3.3 requires that the Contractor have use 

of various test facilities, e.g. IWSL, SCSC, ATRC and CSEDS. The Contractor 

is expected to adjust schedules as necessary to meet the workload including 

multiple shifts. The Contractor shall adhere to all policies and procedures 

established to govern the utilization of such facilities. Government Furnished 

Information (GFI) such as procedures will be provided at no cost to the 

Contractor prior to required access. Computer time shall be scheduled through 

a Government process. 

 

C.10 PLAN OF ACTION AND MILESTONES (POA&M) AND STAFFING PLAN 
 

The Contractor shall develop a Plan of Action and Milestones (POA&M) and 

Staffing Plan Document for each element/work area (CDRL A010). The POA&M shall 

be signed by the Contractor and the Government Contracting Officer. The signed 

POA&M shall be provided electronically to the Contracting Officer, the 

Contract Specialist, the COR/ACOR, and the appropriate Government Subject 

Matter Expert within thirty (30) calendar days after issuance of the Task 

Order. Thereafter, plans shall be updated bi-annually or as needed for each 

CLIN. While Contractor format is acceptable with Government’s Contracting 

Officer approval, the following information, at a minimum, shall appear in 

each POA&M (CDRL A010): 

 

1) Date POA&M prepared and revised 
 

2) Work Area (number and title) 
 

3) Revision number if applicable 
 

4) Contract and Task Order Number 
 

5) POA&M Period of Performance 
 

6) Contractor Interfaces/POCs (technical area) to Government Interfaces/POCs 
 

7) Estimated labor hours and total cost (including fee) Work Summary – to 
include tasking for the year 

 

8) Sub-contractors identified by name) 

9)Travel 

C.11 PROGRESS REPORTING 
 

C.11.1 In support of the technical and business management of this Task Order, 
the Contractor shall participate in formal and informal reviews on the 

technical activities being conducted under this Task Order. These reviews may 

be at the Task Order or work area level. (CDRL A011) 

 

C.11.2 The Contractor shall provide a monthly progress report electronically 
in accordance with DI-MGMT-81864. This report shall reflect both Prime and 
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Sub-contractor data if applicable at the same level of detail. (CDRL A011) 

 

C.12 MEETING AND CONFERENCE SUPPORT 
 

C.12.1 In support of each element/work area, the Contractor shall participate 
in technical meetings and conferences, prepare and present meeting material, 

and record and distribute meeting minutes and action items. (CDRLs A004, A008, 

A009) 

 

C.12.2 The Contractor shall have the capability to receive and test classified 
computer programs and classified tactical extraction data. This may include 

the use of collaborative websites and/or SIPRNET e-mail for data and file 

exchange. 

 

C.12.3 The Contractor shall have the capability to participate in remote 
classified teleconferences. 

 

C.13 CONTINUOUS IMPROVEMENTS 
 

In support of each element/work area, the Contractor shall provide 

recommendations for specific process improvements, equipment and computer 

program enhancements and obsolescence mitigation, facility improvements, and 

any other concepts to achieve better efficiency and cost reduction/avoidance. 

(CDRL A003, A004) 

 

C.14 SECURITY 
 

C.14.1 The Contractor shall require access to Communications Security 
(COMSEC), Formerly Restricted Data (FRD), Non-SCI intelligence, NATO, FOUO, 

and PII information in the performance of this Task Order to support or in 

order to provide systems engineering, computer program support and maintenance 

of Navy tactical initiatives and spiral and baseline developments to support 

NSWCDD as specified on the DD Form 254. 

 

C.14.2 The Contractor facility is required to possess and maintain a SECRET 
facility clearance as verified within the Industrial Security Facility 

Database (ISFD) with SECRET storage capability. 

 

C.14.3 Access to classified spaces and material, and generation of classified 
material, shall be in accordance with the attached DD Form 254. The Department 

of Defense Contract Security Classification Specification (DD Form 254) 

provides the security classification requirements for this Task Order. 

 

C.14.4 The Contractor shall obtain personnel security clearances as required 
by the Department Industrial Security Program prior to starting to work on 

tasks requiring clearances. All Key Personnel associated with this Task Order 

will be required to have at a minimum a DoD “Secret” clearance at time of 

award. 

 

C.14.5 Physical Security: The Contractor shall be responsible for 

safeguarding all Government information or property provided for Contractor 

use. At the end of each work period, Government information, facilities, 

equipment and materials shall be secured as specified. 

 

C.14.6 Electronic Spillages (ES) are unacceptable and pose a risk to national 
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security. An electronic spillage is defined as classified data placed on an 

information system (IS), media or hardcopy document possessing insufficient 

security controls to protect the data at the required classification level, 

thus posing a risk to national security (e.g., sensitive compartmented 

information (SCI) onto collateral, Secret onto Unclassified, etc.). The 

Contractor's performance as it relates to ES will be evaluated by the 

Government. ES reflects on the overall security posture of NSWCDD and a lack 

of attention to detail with regard to the handling of classified information 

of IS security discipline and will be reflected in the Contractor's 

performance rating. In the event that a Contractor is determined to be 

responsible for an ES, all direct and indirect costs incurred by the 

Government for ES remediation will be charged to the Contractor. 

 

C.14.7 NSWCDD Security will continue to be responsible for the corrective 
action plan in accordance with the security guidance reflected on the DOD 

Contract Security Classification Specification - DD254. NSWCDD Security will 

identify the Contractor facility and Task Order number associated with all 

electronic spillages during the investigation that involve Contractor 

support. NSWCDD Security will notify the Contracts Division with the 

Contractor facility name and Task Order number, incident specifics and 

associated costs for clean-up. The Contracting Officer will be responsible to 

work with the Contractor Facility to capture the costs incurred during the 

spillage clean up. The Contractor is also responsible for taking Information 

Security Awareness training annually, via their Facility Security Officer 

(FSO), as part of the mandatory training requirements. If a spillage occurs 

additional training will be required to prevent recurrence. 

 

C.14.8 Portable Electronic Devices (PEDs) 
 

C.14.8.1 Non-government and/or personally owned portable electronic devices 
(PEDs) are prohibited in all NSWCDD buildings with the exception of personally 

owned cell phones which are authorized for use in spaces up to and including 

Controlled Access Areas. The Contractor shall ensure the onsite personnel 

remain compliant with this PED policy. NSWCDD instruction defines PEDs as the 

following: any electronic device designed to be easily transported, with the 

capability to store, record, receive or transmit text, images, video, or audio 

data in any format via any transmission medium. PEDs include, but are not 

limited to, pagers, laptops, radios, compact discs and cassette 

players/recorders. In addition, this includes removable storage media such as 

flash memory, memory sticks, multimedia cards and secure digital cards, 

micro-drive modules, ZIP drives, ZIP disks, CD-RWs, DVD-RWs, MP3 players, 

iPads, digital picture frames, electronic book readers, Kindle, Nook, cameras, 

external hard disk drives, and floppy diskettes. 

 

C.14.8.2 PEDs belonging to an external organization shall not be connected to 
NSWCDD networks or infrastructure without prior approval from the NSWCDD 

Information Assurance and Compliance Branch. This approval will be granted 

using the TARIS form and action tracker process. 

 

C.14.8.3 Personally owned hardware or software shall not be connected or 
introduced to any NSWCDD hardware, network or information system 

infrastructure. 

 

C.14.9 OPERATIONAL SECURITY 
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All Contractors (including Sub-contractors) shall supplement their current 

security practices by requiring any personnel involved in executing this Task 

Order to complete Government-sponsored and administered Operations Security 

(OPSEC) training. In addition, all Contractors should be aware of the 

Critical Information List (CIL) for the department they are supporting as well 

as the OPSEC plan for NSWCDD. Upon Task Order award, all identified 

Contractors (including Sub-contractors) shall sign a Contractor's conformance 

statement and submit it to the NSWCDD COR named in block 13 of the attached 

DD254 thereby acknowledging that they will meet the requirements of this Task 

Order. The COR shall contact their Department Training Coordinator to schedule 

key employees to attend the Government-sponsored OPSEC training. The 

Contractor must immediately notify the Government upon the discovery of any 

nonconformance with the OPSEC Plan. 

 

C.14.10 PRIVACY PROGRAM TRAINING 
 

Privacy training is mandatory for all NSWCDD personnel (military, civilian, 

and Contractor) and must be completed annually. The Total Workforce 

Management System (TWMS) is the official database for workforce training and 

is the preferred tool for taking and recording privacy act training. All 

NSWCDD personnel are responsible for ensuring individual annual privacy 

training requirements are met. 

 

C.14.11 INFORMATION SECURITY AND COMPUTER SYSTEM USAGE 
 

C.14.11.1 In accordance with U.S. Navy policy, any personnel, including the 
Contractor, who utilizes DOD-owned systems, shall assume responsibility for 

adherence to restrictions regarding internet and e-mail usage. Navy policy 

prohibits racist, sexist, threatening, pornographic, personal business, 

subversive or politically partisan communications. All personnel, including 

the Contractor, are accountable and must act accordingly. DOD computer systems 

are monitored to ensure that the use is authorized, to facilitate protection 

against unauthorized access, and to verify security procedures, survivability 

and operational security. During monitoring, information may be examined, 

recorded, copied, and used for authorized purposes. All information, including 

personal information, placed on or sent over a DOD system may be monitored. 

Use of a DOD system constitutes consent to monitoring. Unauthorized use may 

result in criminal prosecution. Evidence of unauthorized use collected during 

monitoring may be used as a basis for recommended administrative, criminal or 

adverse action. 

 

C.14.11.2 In accordance with DOD and DON cybersecurity workforce (CSWF) 
requirements, Contractors designated with IT Level-I are required to have at a 

minimum, a SECRET clearance based upon a favorably adjudicated Single Scope 

Background Investigation (SSBI) completed within the last 5 years. Contractor 

employees that do not have a final clearance investigation within JPAS are 

ineligible for IT Level-I designation until the SSBI has been favorably 

adjudicated shall remain at IT level-II status in JPAS and shall not be 

assigned to a Task Order position requiring IT Level-I designation. 

 

C.14.12 USE OF INFORMATION SYSTEM (IS) RESOURCES 
 

C.14.12.1 Contractor Provision of IS Resources. Except in special 
circumstances explicitly detailed elsewhere in this document, the Contractor 
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shall provide all IS resources needed in the performance of this Task Order. 

This includes, but is not limited to computers, software, networks, 

certificates, and network addresses. 

 

C.14.13 CONTRACTOR USE OF NSWCDD IS RESOURCES 
 

C.14.13.1 In the event that the Contractor is required to have access to 
NSWCDD IS resources, the login name used for access shall conform to the NMCI 

login naming convention. If the Contractor requires access to 

applications/systems that utilize client certificates for authentication, the 

Contractor is responsible for obtaining requisite certificates from a DOD or 

External Certificate Authority. 

 

C.14.13.2 If this Task Order requires that the Contractor be granted access 
and use of NSWCDD IS resources (at any site), the IS shall be accredited for 

Contractor use in accordance with procedures specified by the Information 

Assurance Office. 

 

C.14.14 CONNECTIONS BETWEEN NSWCDD AND CONTRACTOR FACILITIES 
 

If there is a requirement (specifically delineated elsewhere in this Task 

Order) for interconnection (e.g., link level or Virtual Private Network (VPN)) 

between any facilities and/or ISs owned or operated by the Contractor and ISs 

owned or operated by NSWCDD, such interconnection shall take place only after 

approval from the Information Assurance Office. All such connections as well 

as the ISs connected thereto will be accredited in accordance with DOD policy 

(DODI 5200.40) by the cognizant Designated Approving Authority (DAA) and 

comply with the requirements of CJCSI 6211.02B regarding Memorandums of 

Agreement. All such connections will be made outside the appropriate NSWCDD 

firewall. 

 

C.15 TRAVEL 
 

The Contractor shall be required to travel in performance of this Task Order. 

The numbers of trips and types of personnel traveling shall be limited to the 

minimum required to accomplish work requirements and shall be coordinated with 

the COR. Travel shall include supporting at-sea test events originating from 

the United States and foreign ports. All travel shall be conducted in 

accordance with FAR 31.205-46 Travel Costs and shall be pre-approved by the 

COR. The following is a representative list of travel locations anticipated: 

 

Destination 

Washington, DC 

Norfolk, VA 

Little Creek, VA 

Wallops Island, VA 

Philadelphia, PA 

Moorestown, NJ 

Bath, ME 

Pascagoula, MS 

White Sands, NM 

Corona, CA 

San Diego, CA 

Oxnard, CA 

Port Hueneme, CA 
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Pearl Harbor, HI 

Kauai, HI 

Yokosuka, Japan 

 

C.16 ON-SITE ENVIRONMENTAL AWARENESS 
 

(a) The Contractor shall strictly adhere to all Federal, State and local laws 
and regulations, Executive Orders, and Department of Defense and Navy 

policies. 

 

(b) The Contractor shall ensure that each Contractor employee who has been or 
will be issued a Common Access Card (CAC) completes the annual NSWCDD 

Environmental Awareness Training (EAT) within 30 days of commencing Contractor 

performance and annually thereafter as directed by their NSWCDD training 

coordinator or their COR. 

 

(c) The Contractor shall ensure that each Contractor employee not required to 
complete the training described in part (b) above (i.e., those who do not have 

and will not be issued a CAC) reads the NSWCDD Environmental Policy Statement 

within 30 days of commencing contract performance. This document will be 

available from the COR, however, the policy is also provided on the publicly- 

available NSWCDD website, https://wwwdd.nmci.navy.mil/program 

/Safety_and_Environmental_Office. 

 

(d) Within 30 days of commencing contract performance, the Contractor shall 
certify by e-mail to their COR that the requirements captured by (b) and (c) 

above have been met. The e-mail shall include each employee name and work site 

and shall indicate which requirement—(b) or (c) above--each employee has 

satisfied. 

 

(e) Contractor copies of the records generated by the actions described in (b) 
and (c) above will be maintained and disposed of by the Contractor in 

accordance with SECNAVINST 5210.8D. 

 

C.17 ON-SITE SAFETY REQUIREMENTS 
 

(a) The Contractor shall strictly adhere to Federal Occupational Safety and 
Health Agency (OSHA) Regulations, Environmental Protection Agency (EPA) 

Regulations, and all applicable state and local requirements. 

 

(b) The Contractor shall ensure that each Contractor employee reads the 
document entitled, "Occupational Safety and Health (OSH) Policy Statement" 

within 30 days of commencing performance at NSWCDD. This document is 

available at: https://wwwdd.nmci.navy.mil/program 

/Safety_and_Environmental_Office/Safety/Safety.html 

 

(c) The Contractor shall provide each Contractor employee with the training 
required to do his/her job safely and in compliance with applicable 

regulations. The Contractor shall document and provide, upon request, 

qualifications, certifications, and licenses as required. 

 

(d) The Contractor shall provide each Contractor employee with the personal 
protective equipment required to do their job safely and in compliance with 

all applicable regulations. 
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(e) Contractors working with ionizing radiation (radioactive material or 
machine sources) must comply with NAVSEA S0420-AA-RAD-010 (latest revision) 

[provided upon request]. Prior to bringing radioactive materials or machine 

sources on base, the Contractor must notify the Command Radiation Safety 

Officer in the Safety & Environmental Office. 

 

(f) The Contractor shall ensure that all hazardous materials (HAZMAT) procured 
for NSWCDD are procured through or approved through the hazmat procurement 

process. Hazmat brought into NSWCDD work spaces shall be reviewed and approved 

by the Safety & Environmental Office prior to use by submitting an Authorized 

Use List addition form and Safety Data Sheet that shall be routed through the 

Government supervisor responsible for the specific work area. The Authorized 

Use List addition form can be found at https://wwwdd.nmci.navy.mil/program 

/Safety_and_Environmental_Office/. 
 

(g) Upon request the Contractor shall submit their OSHA 300 Logs 
(injury/illness rates) for review by the Safety Office. If a Contractor's 

injury/illness rates are above the Bureau of Labor & Statistics Industry 

standards, a safety assessment will be performed by the Safety Office to 

determine if any administrative or engineering controls can be utilized to 

prevent further injuries/illnesses, or if any additional PPE or training will 

be required. 

 

(h) Applicable Contractors shall submit Total Case Incident Rate (TCIR) and 
Days Away, Restricted and Transfer (DART) rates for the past three years upon 

request by the Safety Office. A Contractor meets the definition of applicable 

if its employees worked 1,000 hours or more in any calendar quarter on site 

and where oversight is not directly provided in day to day activities by the 

command. 

 

(i) The Contractor shall report all work-related injuries/illnesses that 
occurred while working at NSWCDD to the Safety Office. 

 

(j) The Contractor shall ensure that all on-site Contractor work at NSWCDD is 
in accordance with the NSWCDDINST 5100.1E Occupational Safety and Health 

Instruction, available at: https://wwwdd.nmci.navy.mil/program 

/Safety_and_Environmental_Office/Safety/Safety.html 

 

C.18 SHIPBOARD PROTOCOL 
 

(a) This tasking may involve platform engineering and fleet support onboard 
ship. As such, the Contractor is reminded of his responsibility to assure that 

shipboard protocol is stringently followed. Specifically, visit clearances 

must be arranged through the Government sponsor and must be forwarded to the 

individual command being visited as well as to all supporting commands, such 

as the base, squadron, tender, etc. that the visitor must pass through to get 

to the ship; the Contractor is responsible for obtaining and maintaining 

specialized training (i.e. nuclear awareness, safety, quality control, etc.) 

and certification (i.e. SUBSAFE certificates etc.); personnel performing on 

board US Navy Ships must have at least a Secret Security Clearance; if not led 

by a Government representative the Contractor is responsible for briefing the 

ship/command upon arrival and the Contractor is responsible for debriefing the 

ship/command upon departure to include operational status of equipment. 

 

(b) The Contractor shall ensure its personnel adhere to these requirements 
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when performing shipboard tasking. 

 

(c) All assigned personnel must possess at least a SECRET Security Clearance. 
 

(d) All personnel, while shipboard, shall conform to the rules and regulations 
of the ship. It is the responsibility of the Contractor to determine the 

proper rules, regulations, actions, policy and procedures. 

 

(e) Alarms - actual or drill shall be reported and procedures appropriately 
adhered. 

 

(f) Safety - hard-hats, tag-outs, safety shoes, goggles, safety 
glasses, safety harnesses, etc., as appropriate shall be utilized. 

 

(g) Some shipboard tasking may require ascending and descending vertical 
ladders to and from the highest points of the ship both pier side and 

underway. 

 

(h) Must be able to stand, walk, climb stairs, balance, stoop, kneel, crouch 
or crawl around and lift a maximum of 50 lbs. (single person) in the test 

environment. 

 

(i) HAZMAT - Bringing hazardous materials aboard, using hazardous materials is 
strictly prohibited. 

 

(j) The designated team lead shall, upon arrival, brief the Commanding Officer 
or his/her designated representative as to the purpose of the visit and 

expected duration. The designated team lead shall, upon final departure, 

debrief the Commanding Officer or his/her designated representative as to the 

success of the tasking and the operational condition of affected equipment. 

 

(k) The Contractor shall comply with COMUSFLTFORCOM/COMPACFLT INSTRUCTION 
6320.3A regarding the medical and dental screening of all Personnel that may 

embark aboard any U.S. Navy vessel. 

 

(l) The Contractor shall ensure that repair and maintenance employees working 
aboard vessels, dry docks and piers have a valid ten (10) hour OSHA Maritime 

Shipyard Employment Course #7615 completion card within sixty (60) days of 

employment. 

 

C.19 HAZMAT 
 

HAZMAT Handling. The Contractor shall provide, and comply with all applicable 

Federal, State and local laws and DOD, DON, NAVSEA, and NSWCDD instructions, 

policies, procedures and guidance pertaining to, the purchase, handling, 

storage, transfer, use and disposal of hazardous materials (HAZMAT). The 

Contractor shall contact NSWCDD Technical Point of Contact or the HAZMAT 

Coordinator in advance of commencing such work to ensure compliance with the 

latest procedures, including those for handling potential spills. The 

Contractor shall contact the appropriate local HAZMAT Coordinator who will 

monitor Contractor storage, transfer, handling, use and disposal of HAZMAT on 

Government property prior to conducting such work. The Contractor shall 

request any needed clarification that arises in regards to HAZMAT procedures 

and guidance from the Local Government HAZMAT Coordinator. 

HAZMAT Disposal. The Contractor shall provide HAZMAT disposal of unused or 
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expired materials, which shall be in accordance with all applicable federal, 

state and local laws. 

 

HAZMAT Impacts. The Contractor shall notify the COR of any requirements under 

this Statement of Work, that may be determined or discovered to impact the 

protection of endangered plant or animal species or environmentally- sensitive 

areas, prior to commencing such work. 

 

C.20 SECURITY 
 

Personnel Security. Contractor employees shall be a U.S. Citizen. There will 

be times when Contractor employees will be assigned tasking in areas where 

there will be "Sensitive information or equipment". These employees shall 

possess and maintain at least a SECRET security clearance or the level 

appropriate to work in these areas on this Task Order. 

Security Information. The Contractor shall furnish a list of personnel and 

their security clearances on file to the COR no later than 20 calendar days 

prior to commencement of shipboard work. 

 

Security Requirements. The Contractor shall comply with all DOD, DON, NAVSEA, 

NSWCDD security instructions, policies, procedures and guidance as they apply 

to the Contractor both on and off Government property. This shall include 

proper check-in and check-out procedures of all Contractor personnel occupying 

Government facilities. 

 

Security Access and Control. The Contractor is responsible for ensuring the 

return of any Common Access Cards (CACs) issued to their employees upon 

employee separation and/or upon termination of this Task Order. 

Private Shipyards. Private Shipyards may require additional security 

documentation in advance of proceeding to the yard. There may be fees 

associated with the badging for Contractors. 

 

C.21 POST AWARD MEETINGS 
 

A Post-Award Meeting will be conducted within 15 working days after award of 

the Task Order. The meeting will be held at a Government provided location in 

Dahlgren, Virginia. 

 

(b) The Contractor will be given at least five working-days’ notice prior to 
the date of the meeting by the Contract Specialist. 

 

(c) The requirement for a Post-Award Meeting shall, in no event, constitute 
grounds for excusable delay by the Contractor in performance of any provisions 

of the Task Order. 

 

(d) A second post-award meeting may, if necessary, be held after receipt of 
the first invoice to assure that adequate documentation has been received to 

substantiate the validity of the first invoice submission, in accordance with 

HQ G-2-0007. The Contractor will be given at least five working-days’ notice 

prior to the date of the meeting by the Contract Specialist. 

 

C.22 TERMINATION OF EMPLOYEES WITH U.S. GOVERNMENT BADGES 
 

The Contractor shall ensure that all employees who have a U.S. Government 

badge turn in the badge immediately upon termination of their employment under 



N0017819F3000P00043 - FINAL 

Page 48 of 170 

 

this Task Order. The above requirement shall be made a part of the standard 

employee facility clearance procedures for all separating personnel. The 

Contractor shall advise the U.S. Government of all changes in their personnel 

requiring base access. 

 

For involuntarily separated personnel and those separated under adverse 

circumstances, the Contractor shall immediately notify the U.S. Government and 

make arrangements between the employee and the U.S. Government for the return 

of the badge. In the event the employee is separated in his or her absence, 

the Contractor shall immediately notify the U.S. Government of the separation 

and make arrangements between the former employee and the U.S. Government for 

the return of the badge. 

 

C.23 DIGITAL DELIVERY OF DATA 
 

(a) Delivery by the Contractor to the Government of certain technical data and 
other information is now frequently required to be made in digital form rather 

than in hardcopy form. The method of delivery of such data and/or information 

(i.e., electronic, digital, paper hardcopy, or other form) shall not be deemed 

to affect in any way either the identity of the information (i.e., as 

“technical data” or “computer software”) or the Government’s and the 

Contractor’s respective rights therein. 

 

(b) Whenever technical data and/or computer software deliverables required by 
this Task Order are to be delivered in digital form, any authorized, required, 

or permitted markings relating to the Government’s rights in and to such 

technical data and/or computer software must also be digitally included as 

part of the deliverable and on or in the same medium used to deliver the 

technical data and/or software. Such markings must be clearly associated with 

the corresponding technical data and/or computer software to which the 

markings relate and must be included in such a way that the marking(s) appear 

in human-readable form when the technical data and/or software is accessed 

and/or used. Such markings must also be applied in conspicuous human-readable 

form on a visible portion of any physical medium used to effect delivery of 

the technical data and/or computer software. Nothing in this paragraph shall 

replace or relieve the Contractor’s obligations with respect to requirements 

for marking technical data and/or computer software that are imposed by other 

applicable clauses such as, where applicable and without limitation, DFARS 

252.227-7013 and/or DFARS 252.227-7014. 

 

(c) Digital delivery means (such as internet tools, websites, shared networks, 
and the like) sometimes require, as a condition for access to and/or use of 

the means, an agreement by a user to certain terms, agreements, or other 

restrictions such as “Terms of Use,” licenses, or other restrictions intended 

to be applicable to the information being delivered via the digital delivery 

means. The Contractor expressly acknowledges that, with respect to 

deliverables made according to this Task Order, no such terms, agreements, or 

other restrictions shall be applicable to or enforceable with respect to such 

deliverables unless such terms, agreements, or other restrictions expressly 

have been accepted in writing by the Contracting Officer; otherwise, the 

Government’s rights in and to such deliverables shall be governed exclusively 

by the terms of this Task Order. 

 

C.24 SENSITIVE, PROPRIETARY, AND PERSONAL INFORMATION 
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Work under this Task Order may require that personnel have access to Privacy 

Information. Contractor personnel shall adhere to the Privacy Act, Title 5 of 

the U.S. Code, Section 552a and applicable agency rules and regulations. 

Access to and preparation of sensitive information subject to Privacy Act and 

Business Sensitive safeguarding and destruction may be required in the 

execution of Act and Business Sensitive safeguarding and destruction may be 

required in the execution of tasking associated with this Task Order. 

Administratively sensitive information/data must not be shared outside of the 

specific work areas. All personnel with access to privacy act data in support 

of this Task Order must sign a privacy act certification. 

 

C.25 NON-DISCLOSURE AGREEMENTS (NDAs) 
 

NDAs may be utilized to allow for access to company sensitive/proprietary 

data. For tasks requiring NDAs, the Contractor shall obtain appropriate 

agreements for all of their employees that are associated with the task 

requiring such an agreement. 

 

Contractor personnel may be required, from time to time, to sign 

non-disclosure statements as applicable to specific Statement of Work tasking. 

The COR will notify the Contractor of the number and type of personnel that 

will need to sign the Non-Disclosure agreements. The signed Non-Disclosure 

Agreements shall be executed prior to accessing data or providing support for 

information that must be safeguarded and returned to the COR for endorsement 

and retention. Copies of all executed NDAs shall be provided to the COR. 

 

C.26 NON-PERSONAL SERVICES/INHERENTLY GOVERNMENTAL FUNCTIONS 
 

(a) The Government will neither supervise Contractor employees nor control the 
method by which the Contractor performs the required tasks. The Government 

will not direct the hiring, dismissal or reassignment of Contractor personnel. 

Under no circumstances shall the Government assign tasks to, or prepare work 

schedules for, individual Contractor employees. It shall be the responsibility 

of the Contractor to manage its employees and to guard against any actions 

that are of the nature of personal services or give the perception that 

personal services are being provided. If the contactor feels that any actions 

constitute, or are perceived to constitute personal services, it shall be the 

Contractor’s responsibility to notify the Contracting Officer immediately in 

accordance with the clause 52.243-7. 

 

(b) Inherently-Governmental functions are not within the scope of this Task 
Order. Decisions relative to programs supported by the Contractor shall be the 

sole responsibility of the Government. The Contractor may be required to 

attend technical meetings for the Government; however, they are not, under any 

circumstances, authorized to represent the Government or give the appearance 

that they are doing so. 

 

C.27 SUB-CONTRACTORS/CONSULTANTS 
 

(a) None of the services required by this Task Order shall be Sub-contracted 
to, or performed by, persons other than the Contractor or the Contractor’s 

employees without the prior written consent of the Procuring Contracting 

Officer. 

 

(b) In addition to the information required by FAR 52.244-2 Alternate 1 (June 
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2007) in Section I of the MAC, the Contractor shall include the following 

information in requests to add Sub-contractors or consultants during 

performance, regardless of subcontract type or pricing arrangement. These 

requirements apply to all subcontracts/consulting agreements where labor hours 

performed will be counted against the requirements of the Level of Effort 

clause in Section G of the Task Order. Further, this documentation should be 

submitted for each subcontract increase in scope (hours) or price. 

 

(c) Statements addressing: 
(1) The impact on the Contractor’s ability to provide service at the 
contracted price; 

(2) The impact on compliance with FAR 52.219-14, Limitations of Subcontracting 
(also show calculations) 

(3) Sole source justification (if applicable) 
(4) A copy of the proposed Sub-contractor’s cost or price proposal. 
(5) Documentation establishing that the negotiated price is fair and 
reasonable. 

(6) The results of negotiations to incorporate rate caps no higher than the 
lower of (i) SeaPort-e rate caps for the prime Contractor, or in the case 

where the proposed Sub-contractor is also a SeaPort-e prime, (ii) rate caps 

that are no higher than the Sub-contractor’s prime SeaPort-e contract if lower 

than the prime Contractor’s rate caps. 

 

(7) Detailed justifications to include second-tier subcontracting to other 
Sub-contractors or consultants to include a rationale why these additional 

firms or consultants could not be directly obtained by the prime Contractor. 

 

(d) The Government strongly discourages Time and Material (T&M) or Labor Hour 
pricing arrangements because the Contractor has little incentive to manage 

their labor force effectively or to control ODC costs. However, this type of 

pricing arrangement is permitted for subcontracts. In these instances, the 

Contractor shall provide specific justification to negotiate subcontracts with 

this pricing arrangement. The prime Contractor is strongly encouraged to 

ensure that any fee rate incorporated into the negotiated labor rate(s) does 

not exceed the fee rate negotiated for this Task Order. The prime Contractor 

shall also identify specific additional surveillance/controls to be employed 

to assure that efficient performance methods are being employed. 

 

C.28 CONTROL OF CONTRACTOR PERSONNEL 
 

The Contractor shall comply with the requirements of NAVSEA and NSWCDD 

instructions regarding performance in Government facilities. All persons 

engaged in work while on Government property shall be subject to search of 

their persons (no bodily search) and vehicles at any time by the Government, 

and shall report any known or suspected security violations to the appropriate 

Security Department. Assignment, transfer, and reassignment of Contractor 

personnel shall be at the discretion of the Contractor. However, when the 

Government directs, the Contractor shall remove from contract performance any 

person who endangers life, property, or national security through improper 

conduct. All Contractor personnel engaged in work while on Government property 

shall be subject to the Standards of Conduct contained in SECNAVINST 5370.2J. 

 

C.29 CONTRACTOR PERSONNEL ADMINISTRATION 
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When on-site in Government office spaces, laboratories, test facilities, or 

ship assets, Contractor employees shall be clearly identified as a Contractor 

(e.g., utilizing badge identifications and sign identifications in office 

spaces). In addition, Contractor employees shall identify themselves as 

Contractor personnel when answering telephones and sending emails. Contractor 

personnel cannot lead/manage/supervise Government personnel. Contractor 

program/project managers shall be clearly identified and known as such by 

Government employees. As circumstances permits, frequent (at least monthly) 

meetings are conducted between the COR and the Contractor organization program 

manager/project manager. 

 

C.30 IDENTIFICATION BADGES 
 

The Contractor shall be required to obtain identification badges from the 

Government for all Contractor personnel to be located on Government property. 

The identification badge shall be visible at all times while employees are on 

Government property. The Contractor shall furnish all requested information 

required to facilitate issuance of identification badges and shall conform to 

applicable regulations concerning the use and possession of the badges. The 

Contractor shall be responsible for ensuring that all identification badges 

issued to Contractor employees are returned to the appropriate Security Office 

within 48 hours following completion of the Task Order, relocation or 

termination of an employee, and upon request by the Contracting Officer. 

 

C.31 SKILLS AND TRAINING 
 

The Contractor shall provide capable personnel with qualifications, experience 

levels, security clearances, and necessary licenses, certifications, and 

training required by Federal, State and Local laws and regulations. 

Information assurance functions require certifications specified in DFARS 

252.223-7001 INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION. 

Training necessary to ensure that personnel performing under this Task Order 

maintain the knowledge and skills to successfully perform the required 

functions is the responsibility of the Contractor. Training necessary to 

maintain professional certification is the responsibility of the Contractor. 

 

Training. Repair and maintenance employees working aboard vessels, dry docks 

and piers shall have a valid 10-hour OSHA Maritime Shipyard Employment Course 

#7615 or NAVSEA-approved equivalent completion card within 60 days of 

employment. 

Private Shipyards. Private Shipyards may require other documentation and 

additional training in advance of proceeding to the yard. Any fees associated 

with the training are that of the Contractor. 

 

C.32 ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA) 
 

(a) The Contractor shall report ALL Contractor labor hours (including 
Sub-contractor labor hours) required for performance of services provided 

under this contract for the Naval Surface Warfare Center Dahlgren Division via 

a secure data collection site. The Contractor is required to completely fill 

in all required data fields using the following web address 

https://doncmra.nmci.navy.mil. 

 

(b) Reporting inputs will be for the labor executed during the Period of 
Performance during each Government fiscal year (FY), which runs October 1 
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through September 30. While inputs may be reported any time during the FY, all 

data shall be reported no later than October 31 of each calendar year. 

Contractors may direct questions to the help desk, linked at 

https://doncmra.nmci.navy.mil. 

 

C.33 ACRONYMS 
 

ATRC Aegis Training and readiness Center 

BMD Ballistic Missile Defense 

CM Configuration Management 

CMVV Configuration Management Verification and Validation 

COTS Commercial-Off-The-Shelf 

CSEDS Combat System Engineering Development Site 

CSSQT Combat System Ship Qualification Test 

DCS Defense Courier Service 

DGSIT Deployment Group Systems Integration Testing 

DSS Defense Security Service 

ECP Engineering Change Proposal 

FF Frigate 

FRD Formerly Restricted Data 

FST Fleet Synthetic Training 

GFI Government Furnished Information 

GOTS Government-Off-The-Shelf 

ICR Interface Change Requests 

IPR In-Process Review 

IPT Integrated Product Team 

ISFD Industrial Security Facility Database 

IWSL Integrated Warfare Systems Laboratory 

LAN Local Area Network 

LCS Littoral Combat Ship 

MOA Memorandum of Agreement 

NES Network Encryption System 

NISPOM National Industrial Security Program Operating Manual 

NPDS Network Participant Data Sheet 

NSWC Naval Surface Warfare Center 

NSWCDD Naval Surface Warfare Center Dahlgren Division 

NTE Not To Exceed 

OE Operating Environments 

PDS Protective Distribution System 

PMRF Pacific Missile Range Facility 

POA&M Plan of Actions and Milestones 

QA Quality Assurance 

QC Quality Control 

SCSC Surface Combat Systems Center 

SME Subject Matter Expert 

SOW Statement of Work 

SSDS Ship Self Defense System 

USCG United States Coast Guard 

V&V Verification and Validation 

WIT Waterfront Integration and Test 

WSMR White Sands Missile Range 

 

C.34 ECRAFT STANDARD LANGUAGE 
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(a) The Contractor shall upload the Contractor’s Funds and Man-hour 
Expenditure reports in the Electronic Cost Reporting and Financial Tracking 

(eCRAFT) System. 

 

(b) The Contractor’s Funds and Man-hour Expenditure Report reports Contractor 
expenditure for labor, materials, travel, Sub-contractor usage, and other 

contract charges. 

 

(1)  Access: 
 

eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility 

(EPRU). The EPRU spreadsheet and user manual can be obtained at: 

http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships 

/Commercial-Contracts/Information-eCraft-/ under eCRAFT information. The 

eCRAFT e-mail address for report submission is: Ecraft.nuwc.npt.fct@navy.mil. 

If you have problems uploading reports, please see the Frequently Asked 

Questions at the site address above. 

 

(2) Submission and Acceptance/Rejection: 
 

The Contractor shall submit their reports on the same day and for the same 

timeframe the Contractor submits an invoice in iRAPT. The amounts shall be 

the same. eCRAFT acceptance/rejection will be indicated by e-mail notification 

from eCRAFT. 

 

C.35 STATUS OF FORCES AGREEMENT (SOFA) 
 

Personnel performing overseas under this Task Order are entitled to SOFA 

status. SOFA status provides authorized use of: 

 

(a) APO/FPO/MPO/Postal Services 
(b) Dining Facilities 
(c) MILAIR - Provides for individual employee travel aboard military aircraft. 

(d) Billeting - Provides unaccompanied individual employees with access to 
unaccompanied Government housing on a cost reimbursable basis. 

(e) Fuel - Provides individual employee with ability to purchase fuel at DoD 
service centers. 

(f) MWR - Provides individual employee and dependents access to MWR services. 
(g) CAAF - The United States Court of Appeals for the Armed Forces exercises 
worldwide appellate jurisdiction over members of the armed forces on active 

duty and other persons subject to the Uniform Code of Military Justice. 

(h) Resuscitative Care - Provides individual employee with lifesaving 
emergency care. 

(i) Common Access Card (CAC)/ID Card - Provides individual employees with a 
CAC/ID Card. 

(j) Military Banking - Provides individual employee access to DoD community 
banking services. 

(k) Transportation - Needed to move from site to site as required. 
 

C.36 SECTION C CLAUSES 
 

HQ C-1-0001 ITEMS A001-A011 - DATA REQUIREMENTS (NAVSEA) (SEP 1992) 

 

The data to be furnished hereunder shall be prepared in accordance with the 

Contract Data Requirements List, DD Form 1423, Exhibit(s) A001-A011, attached 

http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newport/Partnerships
mailto:Ecraft.nuwc.npt.fct@navy.mil
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hereto. 

 

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 

1994) 

 

(a) Performance under this contract may require that the Contractor have 
access to technical data, computer software, or other sensitive data of 

another party who asserts that such data or software is proprietary. If access 

to such data or software is required or to be provided, the Contractor shall 

enter into a written agreement with such party prior to gaining access to such 

data or software. The agreement shall address, at a minimum, (1) access to, 

and use of, the proprietary data or software exclusively for the purposes of 

performance of the work required by this contract, and (2) safeguards to 

protect such data or software from unauthorized use or disclosure for so long 

as the data or software remains proprietary. In addition, the agreement shall 

not impose any limitation upon the Government or its employees with respect to 

such data or software. A copy of the executed agreement shall be provided to 

the Contracting Officer. The Government may unilaterally modify the contract 

to list those third parties with which the Contractor has agreement(s). 

 

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have 
access to the data or software as to the restrictions under which access is 

granted; (2) not disclose the data or software to another party or other 

Contractor personnel except as authorized by the Contracting Officer; (3) not 

engage in any other action, venture, or employment wherein this information 

will be used, other than under this contract, in any manner inconsistent with 

the spirit and intent of this requirement; (4) not disclose the data or 

software to any other party, including, but not limited to, joint venturer, 

affiliate, successor, or assign of the Contractor; and (5) reproduce the 

restrictive stamp, marking, or legend on each use of the data or software 

whether in whole or in part. 

 

(c) The restrictions on use and disclosure of the data and software described 
above also apply to such information received from the Government through any 

means to which the Contractor has access in the performance of this contract 

that contains proprietary or other restrictive markings. 

 

(d) The Contractor agrees that it will promptly notify the Contracting Officer 
of any attempt by an individual, company, or Government representative not 

directly involved in the effort to be performed under this contract to gain 

access to such proprietary information. Such notification shall include the 

name and organization of the individual, company, or Government representative 

seeking access to such information. 

 

(e) The Contractor shall include this requirement in subcontracts of any tier 
which involve access to information covered by Paragraph (a), substituting 

“Sub-contractor” for “Contractor” where appropriate. 

 

(f) Compliance with this requirement is a material requirement of this 
contract. 

 

HQ C-2-0004 ACCESS TO THE VESSEL(S) (AT) (NAVSEA) (JAN 1983) 

 

Officers, employees and associates of other prime Contractors with the 

Government and their Sub-contractors, shall, as authorized by the Supervisor, 



N0017819F3000P00043 - FINAL 

Page 55 of 

170 

 

have, at all reasonable times, admission to the plant, access to the vessel(s) 

where and as required, and be permitted, within the plant and on the vessel(s) 

required, and be permitted, within the plant and on the vessel(s) to perform 

and fulfill their respective obligations to the Government. The Contractor 

shall make reasonable arrangements with the Government or Contractors of the 

Government, as shall have been identified and authorized by the Supervisor to 

be given admission to the plant and access to the vessel(s) for office space, 

work areas, storage or shop areas, or other facilities and services, necessary 

for the performance of the respective responsibilities involved, and 

reasonable to their performance. 

 

HQ C-2-0005 ACCESS TO VESSELS BY NON-U.S. CITIZENS (NAVSEA)(DEC 2005) 

 

(a) No person not known to be a U.S. citizen shall be eligible for access to 
naval vessels, work sites and adjacent areas when said vessels are under 

construction, conversion, overhaul, or repair, except upon a finding by 

COMNAVSEA or his designated representative that such access should be 

permitted in the best interest of the United States. The Contractor shall 

establish procedures to comply with this requirement and NAVSEAINST 5500.3 

(series) in effect on the date of this contract or agreement. 

 

(b) If the Contractor desires to employ non-U.S. citizens in the performance 
of work under this contract or agreement that requires access as specified in 

Paragraph (a) of this requirement, approval must be obtained prior to access 

for each contract or agreement where such access is required. To request such 

approval for non-U.S. citizens of friendly countries, the Contractor shall 

submit to the cognizant Contract Administration Office (CAO), an Access 

Control Plan (ACP) which shall contain as a minimum, the following 

information: 

 

(1) Badge or Pass oriented identification, access, and movement control system 
for non-U.S. citizen employees with the badge or pass to be worn or displayed 

on outer garments at all times while on the Contractor's facilities and when 

performing work aboard ship. 

 

(i) Badges must be of such design and appearance that permits easy recognition 
to facilitate quick and positive identification. 

 

(ii) Access authorization and limitations for the bearer must be clearly 
established and in accordance with applicable security regulations and 

instructions. 

 

(iii) A control system, which provides rigid accountability procedures for 
handling lost, damaged, forgotten or no longer required badges, must be 

established. 

 

(iv) A badge or pass check must be performed at all points of entry to the 
Contractor's facilities or by a site supervisor for work performed on vessels 

outside the Contractor's plant. 

 

(2) Contractor's plan for ascertaining citizenship and for screening employees 
for security risk. 

 

(3) Data reflecting the number, nationality, and positions held by non-U.S. 
citizen employees, including procedures to update data as non-U.S. citizen 
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employee data changes, and pass to cognizant CAO. 

 

(4) Contractor's plan for ensuring Sub-contractor compliance with the 
provisions of the Contractor's ACP. 

 

(5) These conditions and controls are intended to serve as guidelines 
representing the minimum requirements of an acceptable ACP. They are not meant 

to restrict the Contractor in any way from imposing additional controls 

necessary to tailor these requirements to a specific facility. 

 

(c) To request approval for non-U.S. citizens of hostile and/or communist- 
controlled countries (listed in Department of Defense Industrial Security 

Manual, DOD 5220.22-M or available from cognizant CAO), Contractor shall 

include in the ACP the following employee data: name, place of birth, 

citizenship (if different from place of birth), date of entry to U.S., 

extenuating circumstances (if any) concerning immigration to U.S., number of 

years employed by Contractor, position, and stated intent concerning U.S. 

citizenship. COMNAVSEA or his designated representative will make individual 

determinations for desirability of access for the above group. Approval of 

ACP's for access of non-U.S. citizens of friendly countries will not be 

delayed for approval of non-U.S. citizens of hostile communist- controlled 

countries. Until approval is received, Contractor must deny access to vessels 

for employees who are non-U.S. citizens of hostile and/or communist-controlled 

countries. 

 

(d) The Contractor shall fully comply with approved ACPs. Noncompliance by the 
Contractor or Sub-contractor serves to cancel any authorization previously 

granted, in which case the Contractor shall be precluded from the continued 

use of non-U.S. citizens on this contract or agreement until such time as the 

compliance with an approved ACP is demonstrated and upon a determination by 

the CAO that the Government's interests are protected. Further, the Government 

reserves the right to cancel previously granted authority when such 

cancellation is determined to be in the Government's best interest. Use of 

non-U.S. citizens, without an approved ACP or when a previous authorization 

has been canceled, will be considered a violation of security regulations. 

Upon confirmation by the CAO of such violation, this contract, agreement or 

any job order issued under this agreement may be terminated or default in 

accordance with the clause entitled "DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)" 

(FAR 52.249-8), "DEFAULT (FIXED-PRICE RESEARCH AND DEVELOPMENT)" (FAR 

52.249-9) or "TERMINATION (COST REIMBURSEMENT)" (FAR 52.249-6), as applicable. 

 

(e) Prime Contractors have full responsibility for the proper administration 
of the approved ACP for all work performed under this contract or agreement, 

regardless of the location of the vessel, and must ensure compliance by all 

Sub-contractors, technical representatives and other persons granted access to 

U.S. Navy vessels, adjacent areas, and work sites. 

 

(f) In the event the Contractor does not intend to employ non-U.S. citizens in 
the performance of the work under this contract, but has non-U.S. citizen 

employees, such employees must be precluded from access to the vessel and its 

work site and those shops where work on the vessel's equipment is being 

performed. The ACP must spell out how non-U.S. citizens are excluded from 

access to contract work areas. 
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(g) The same restriction as in Paragraph (f) above applies to other non-US 
citizens who have access to the Contractor’s facilities (e.g., for 

accomplishing facility improvements, from foreign crewed vessels. 

 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) DELIVERED TO AND/OR 

RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 2004) 

 

(a) The Contractor agrees to test for viruses all computer software and/or 
computer databases, as defined in the clause entitled “RIGHTS IN NONCOMMERCIAL 

COMPUTER SOFTWARE AND NONCOMERCIAL COMPUTER SOFTWARE DOCUMENTATION” (DFARS 

252.227-7014), before delivery of that computer software or computer database 

in whatever media and on whatever system the software is delivered. The 

Contractor warrants that any such computer software and/or computer database 

will be free of viruses when delivered. 

 

(b) The Contractor agrees to test any computer software and/or computer 
database(s) received from the Government for viruses prior to use under this 

contract. 

 

(c) Unless otherwise agreed in writing, any license agreement governing the 
use of any computer software to be delivered as a result of this contract must 

be paid-up and perpetual, or so nearly perpetual as to allow the use of the 

computer software or computer data base with the equipment for which it is 

obtained, or any replacement equipment, for so long as such equipment is 

used. Otherwise the computer software or computer database does not meet the 

minimum functional requirements of this contract. In the event that there is 

any routine to disable the computer software or computer database after the 

software is developed for or delivered to the Government, that routine shall 

not disable the computer software or computer database until at least 

twenty-five calendar years after the delivery date of the affected computer 

software or computer database to the Government. 

 

(d) No copy protection devices or systems shall be used in any computer 
software or computer database delivered under this contract to restrict or 

limit the Government from making copies. This does not prohibit license 

agreements from specifying the maximum amount of copies that can be made. 

 

(e) Delivery by the Contractor to the Government of certain technical data and 
other data is now frequently required in digital form rather than as hard 

copy. Such delivery may cause confusion between data rights and computer 

software rights. It is agreed that, to the extent that any such data is 

computer software by virtue of its delivery in digital form, the Government 

will be licensed to use that digital-form data with exactly the same rights 

and limitations as if the data had been delivered as hard copy. 

 

(f) Any limited rights legends or other allowed legends placed by a Contractor 
on technical data or other data delivered in digital form shall be digitally 

include on the same media as the digital-form data and must be associated with 

the corresponding digital-form technical data to which the legends apply to 

the extent possible. Such legends shall also be placed in human-readable form 

on a visible surface of the media carrying the digital-form data as delivered, 

to the extent possible. 

 

HQ C-2-0012 CONFIGURATION MANAGEMENT (NAVSEA) (APR 2004) 
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(a) Baseline Definition - For configuration control purposes, all contractual 
documentation in effect at the time of contract award shall constitute the 

Contract Baseline which shall be considered incorporated in the baseline 

documentation. 

 

(b) General Requirement – 
 

(1) The Contractor shall maintain a Configuration Control Program to assure 
that all detail level work being performed under this contract is in 

compliance with appropriate baseline documentation. The Contractor shall 

prepare a Configuration Management Plan in accordance with the requirements of 

the contract for approval by the Government. 

 

(2) Whenever a situation arises wherein the Contractor cannot comply with a 
baseline document, or whenever intent of such documentation is significantly 

changed by detail level documentation, the Contractor shall submit change 

documents to modify baseline documents to resolve the conflict or to allow 

non-compliance. Whenever the cost of implementing a proposed change is less 

than the threshold requiring certified cost or pricing data, the Contractor 

shall provide documentation explaining the nature of related costs as shown on 

the change document. Whenever the contract cost changes by an amount greater 

than the threshold requiring certified cost or pricing data, the Contractor 

shall complete such cost and pricing data as the Contracting Officer shall 

require detailing all related costs, and attach it to the change document. 

Requirements for cost and pricing data shall be determined by the gross amount 

of the change unless otherwise directed by the contracting officer. Change 

documentation shall be submitted to the Contracting Officer in accordance with 

the Contract Data Requirements List (CDRL), and as described in Paragraphs (c) 

through (f) below. 

 

(c) Engineering Change Proposals (ECPs) - ECPs shall be prepared in accordance 
with the approved configuration management plan and the requirements of the 

contract. DICMAN-80639C approved 30 Sep 2000 and MIL-HDBK-61A of 7 Feb 2001 

apply. An ECP should be submitted whenever the detail level physical 

configuration, material quality, operational or functional performance of 

equipment or installed systems will not be in compliance with baseline design- 

related documents (Specifications, Contract Drawings, etc.), and a change to 

the baseline document is considered an appropriate means of resolving a 

design-related issue. Documentation shall be developed in sufficient detail to 

enable Government review and evaluation of the merits of the proposed change, 

including cost and scheduling impact, ship class impact, and consequences if 

disapproved. All existing drawings and technical manuals impacted by the 

change shall be listed along with a brief narrative explanation of needed 

changes to incorporate the ECP if approved. Weight and moment data incidental 

to the change shall be provided. 

 

The Contractor shall also prepare applicable baseline document insert sheets, 

with specific word changes or proposed re-write, to facilitate baseline 

documentation changes. 

 

(d) Non-Engineering Change Proposals (NECPs) – An NECP should be submitted 
whenever necessary to document administrative, procedural, scheduling, or 

documentation changes that do not directly impact the physical configuration 

of the equipment. The NECP shall explain the nature of the problem, identify 
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the applicable baseline document (i.e., Contract Data Requirement List (CDRL), 

Contract Clause, etc.) and provide a detailed explanation justifying the 

proposed course of action desired to resolve the problem. Insert sheets for 

applicable documents shall also be attached to facilitate change action in the 

event the Non-Engineering Change Proposal (NECP) is approved. 

 

(e) Deviations and Waivers - In the event that a baseline design-related 
document requirement cannot be met, and a change to the baseline document is 

considered inappropriate, the Contractor shall submit a Request for Deviation 

(RFD) or Request for Waiver (RFW), as applicable. DI-CMAN-80640C approved 30 

Sep 2000 and 

MILHDBK-61A of 7 Feb 2001 apply. The explanation of "need for deviation" 

should provide detailed justification and consequences of approval, to include 

technical details explaining the degree of non-compliance or effect on ship 

equipment or system operation constraints. In a similar manner, a waiver shall 

document an "as built" configuration that departs from baseline documentation 

and should include any proposed corrections or modifications to better meet 

the intent of the baseline document. 

 

(f) Equitable Adjustments for Change Documentation Preparations - For its 
effort expended in preparing ECPs, NECPs, Deviations and Waivers, the 

Contractor shall receive equitable adjustment under the following 

circumstances: 

 

(1) In the event the Contractor, on its own initiative, and without written 
request from the Contracting Officer, develops a change document that is later 

disapproved by the Government, the Contractor shall bear the cost of this 

effort. 

 

(2) To avoid such loss, and at its option, the Contractor may submit a 
"preliminary" document that outlines intent, but without detailed supporting 

documentation and request the Contracting Officer's approval for expenditure 

of effort to complete the detailed supporting documentation. In the event the 

Contracting Officer denies this request, the Contractor will bear the cost of 

development of the "preliminary" document, and shall make no further effort to 

complete detailed supporting documentation. 

 

(3) In the event the Contracting Officer approves the Contractor's request to 
develop supporting documentation, the Contractor shall be equitably 

compensated for its effort for both the "preliminary" and "final" 

documentation, regardless of whether or not the change document is later 

approved. 

 

(4) In the event the Contracting Officer requests in writing that the 
Contractor develop change documentation, the effort expended by the Contractor 

in developing such documentation shall be subject to equitable adjustment, 

regardless of whether or not the change document is later approved. 

 

(5) In the event the Contractor, on its own initiative, and without written 
request from the Government, develops a change document that is later approved 

by the Contracting Officer, the cost of developing such documentation shall be 

incorporated in the contract modification that implements the change. 

 

(6) Failure to agree to such equitable adjustment in contract price shall 
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constitute a dispute, and shall be adjudicated in accordance with the 

requirements of the clause entitled "DISPUTES" (FAR 52.233-1). 

 

(7) Any cost reduction proposal submitted pursuant to the clause entitled 
"VALUE ENGINEERING" (FAR 52.248-1) shall be submitted as a Code V Engineering 

Change Proposal (VECP). DI-CMAN-80639C approved 30 Sep 2000 and MIL-HDBK-61A 

of 7 Feb 2001 apply. Information required by the "VALUE ENGINEERING" clause 

shall also be submitted as part of the change request. 

 

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II 

(NAVSEA) (SEP 2009) 

 

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished 

Information, attached hereto, incorporates by listing or specific reference, 

all the data or information which the Government has provided or will provide 

to the Contractor except for 

 

(1) The specifications set forth in Section C, and 

 

(2) Government specifications, including drawings and other Government 

technical documentation which are referenced directly or indirectly in the 

specifications set forth in Section C and which are applicable to this 

contract as specifications, and which are generally available and provided to 

Contractors or prospective Contractors upon proper request, such as Federal or 

Military Specifications, and Standard Drawings, etc. 

 

(b) Except for the specifications referred to in Subparagraphs (a)(1) and (2) 

above, the Government will not be obligated to provide to the Contractor any 

specification, drawing, technical documentation or other publication which is 

not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as 

applicable, notwithstanding anything to the contrary in the specifications, 

the publications listed or specifically referenced in NAVSEA Form 4340/2 or 

Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 

52.245-1) or "GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES " (FAR 

52.245-2), as applicable, or any other term or condition of this contract. 

 

(c)(1) The Contracting Officer may at any time by written order: 

 

(i) delete, supersede, or revise, in whole or in part, data listed or 

specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable; or 

 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as 

applicable; or 

 

(iii) establish or revise due dates for items of data or information in 

NAVSEA Form 4340/2 or Schedule C, as applicable. 

 

(2) If any action taken by the Contracting Officer pursuant to Subparagraph 

(c)(1) immediately above causes an increase or decrease in the costs of, or 

the time required for, performance of any part of the work under this 

contract, the Contractor may be entitled to an equitable adjustment in the 

contract amount and delivery schedule in accordance with the procedures 

provided for in the "CHANGES" clause of this contract. 

 

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000) 
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(a) “Organizational Conflict of Interest” means that because of other 
activities or relationships with other persons, a person is unable or 

potentially unable to render impartial assistance or advice to the Government, 

or the person’s objectivity in performing the contract work is or might be 

otherwise impaired, or a person has an unfair competitive advantage. “Person” 

as used herein includes Corporations, Partnerships, Joint Ventures, and other 

business enterprises. 

 

(b) The Contractor warrants that to the best of its knowledge and belief, and 
except as otherwise set forth in the contract, the Contractor does not have 

any organization conflict of interest(s) as defined in Paragraph (a). 

 

(c) It is recognized that the effort to be performed by the Contractor under 
this contract may create a potential organizational conflict of interest on 

the instant contract or on a future acquisition. In order to avoid this 

potential conflict of interest, and at the same time to avoid prejudicing the 

best interest of the Government, the right of the Contractor to participate in 

future procurement of equipment and/or services that are the subject of any 

work under this contract shall be limited as described below in accordance 

with the requirements of FAR 9.5.(d)(1). The Contractor agrees that it shall 

not release, disclose, or use in any way that would permit or result in 

disclosure to any party outside the Government any information provided to the 

Contractor by the Government during or as a result of performance of this 

contract. Such information includes, but is not limited to, information 

submitted to the Government on a confidential basis by other persons. 

Further, the prohibition against release of Government provided information 

extends to cover such information whether or not in its original form, e.g., 

where the information has been included in Contractor generated work or where 

it is discernible from materials incorporating or based upon such 

information. This prohibition shall not expire after a given period of time. 

 

(2) The Contractor agrees that it shall not release, disclose, or use in any 
way that would permit or result in disclosure to any party outside the 

Government any information generated or derived during or as a result of 

performance of this contract. This prohibition shall expire after a period of 

three years after completion of performance of this contract. 

 

(3) The prohibitions contained in Subparagraphs (d)(1) and (d)(2) shall apply 
with equal force to any affiliate of the Contractor, any Sub-contractor, 

consultant, or employee of the Contractor, any joint venture involving the 

Contractor, any entity into or with which it may merge or affiliate, or any 

successor or assign of the Contractor. The terms of Paragraph (f) of this 

Special Contract Requirement relating to notification shall apply to any 

release of information in contravention of this Paragraph (d). 

 

(e) The Contractor further agrees that, during the performance of this 
contract and for a period of three years after completion of performance of 

this contract, the Contractor, any affiliate of the Contractor, any 

Sub-contractor, consultant, or employee of the Contractor, any joint venture 

involving the Contractor, any entity into or with which it may subsequently 

merge or affiliate, or any other successor or assign of the Contractor shall 

not furnish to the United States Government, either as a prime Contractor or 

as a Sub-contractor, or as a consultant to a prime Contractor or 

Sub-contractor, any system, component or services which is the subject of the 
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work to be performed under this contract. This exclusion does not apply to 

any recompetition for those systems, components or services furnished pursuant 

to this contract. As provided in FAR 9.505-2, if the Government procures the 

system, component, or services on the basis of work statements growing out of 

the effort performed under this contract, from a source other than the 

Contractor, Sub-contractor, affiliate, or assign of either, during the course 

of performance of this contract or before the three year period following 

completion of this contract has lapsed, the Contractor may, with the 

authorization of the cognizant Contracting Officer, participate in a 

subsequent procurement for the same system, component, or service. In other 

words, the Contractor may be authorized to compete for procurement(s) for 

systems, components or services subsequent to an intervening procurement. 

 

(f) The Contractor agrees that, if after award, it discovers an actual or 
potential organizational conflict of interest, it shall make immediate and 

full disclosure in writing to the Contracting Officer. The notification shall 

include a description of the actual or potential conflict of interest, a 

description of the action which the Contractor has taken or proposes to take 

to avoid, mitigate, or neutralize the contract, and any other relevant 

information that would assist the Contracting Officer in making a 

determination on this matter. Notwithstanding this notification, the 

Government may terminate the contract for the convenience of the Government if 

determined to be in the best interest of the Government. 

 

(g) Notwithstanding Paragraph (f) above, if the Contractor was aware, or 
should have been aware, of an organizational conflict of interest prior to the 

award of this contract or becomes, or should become, aware of an 

organizational conflict of interest after award of this contract and does not 

make an immediate and full disclosure in writing to the Contracting Officer, 

the Government may terminate this contract for default. 

 

(h) If the Contractor takes any action prohibited by this requirement or fails 
to take action required by this requirement, the Government may terminate this 

contract for default. 

 

(i) The Contracting Officer’s decision as to the existence or nonexistence of 
an actual or potential organizational conflict of interest shall be final. 

 

(j) Nothing in this requirement is intended to prohibit or preclude the 
Contractor from marketing or selling to the United States Government its 

product lines in existence on the effective date of this contract; nor, shall 

this requirement preclude the Contractor from participating in any research 

and development or delivering any design development model or prototype of any 

such equipment. Additionally, sale of catalog or standard commercial items 

are exempt from this requirement. 

 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, 
if it has been tasked to evaluate or advise the Government concerning its own 

products or activities or those of a competitor in order to ensure proper 

safeguards exist to guarantee objectivity and to protect the Government’s 

interest. 

 

(l) The Contractor shall include this requirement in subcontracts of any tier 
which involve access to information or situations/conditions covered by the 
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preceding paragraphs, substituting “Sub-contractorr” for “Contractor” where 

appropriate. 

 

(m) The rights and remedies described herein shall not be exclusive and are in 
addition to other rights and remedies provided by law or elsewhere included in 

this contract. 

 

(n) Compliance with this requirement is a material requirement of the 
contract. 

 

HQ C-2-0051 SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 

(a) Definitions. 
 

(b) A "zero-tier reference" is a specification, standard, or drawing that is 
cited in the Task Order (including its Attachments). 

 

(c) A "first-tier reference" is either: (1) a specification, standard, or 
drawing cited in a zero-tier reference, or (2) a specification cited in a 

first-tier drawing. 

 

d) Requirements. 
 

e) All zero-tier and first-tier references, as defined above, are mandatory 
for use. All lower tier references shall be used for guidance only. 

 

HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994) 

 

If, during the performance of this or any other contract, the Contractor 

believes that any contract contains outdated or different versions of any 

specifications or standards, the Contractor may request that all of its 

contracts be updated to include the current version of the applicable 

specification or standard. Updating shall not affect the form, fit or function 

of any deliverable item or increase the cost/price of the item to the 

Government. The Contractor shall submit update requests to the Procurement 

Contracting Officer with copies to the Administrative Contracting Officer and 

cognizant Program Office Representative for approval. The Contractor shall 

perform the contract in accordance with the existing specifications and 

standards until notified of approval/disapproval by the Procuring Contracting 

Officer. Any approved alternate specifications or standards will be 

incorporated into the contract. 

 

HQ C-2-0065 SOFTWARE DEVELOPMENT REQUIREMENTS (NAVSEA) (DEC 2006) (MODIFIED) 

(SEP 2012) 

 

(a) The Contractor shall define a general Software Development Plan (SDP) 
appropriate for the computer software effort to be performed under this 

contract. The SDP shall, at a minimum: 

 

(1) Define the Contractor's proposed Life Cycle model and the processes used 
as a part of that model. In this context, the term "Life Cycle model" is as 

defined in IEEE Std. 12207:2008; 

 

(2) Contain the information defined by ISO/IEC/IEEE 15289:2011, Section 7.3 
(generic content) and the Mapping of ISO/IEC 12207:2008 (IEEE Std. 12207:2008) 



N0017819F3000P00043 - FINAL 

Page 64 of 170 

 

Clauses to Information Items for Each Software Life Cycle Process in Table 2 

of ISO/IEC/IEEE 15289:2011. In all cases, the level of detail shall be 

sufficient to define all software development processes, activities, and tasks 

to be conducted; 

 

(3) Identify the specific standards, methods, tools, actions, strategies, and 
responsibilities associated with development and qualification; 

 

(4) Document all processes applicable to the system to be acquired, including 
the Primary, Supporting, and Organizational Life Cycle processes as defined by 

IEEE Std. 12207:2008 as appropriate. Such processes shall be equivalent to 

those articulated by CMMI®; 

 

(5) Include the content defined by all information items listed in Table 2 of 
ISO/IEC/IEEE 15289:2011, as appropriate for the system and be consistent with 

the processes proposed by the developers; 

 

(6) Adhere to the characteristics defined in Section 6.1 ISO/IEC/IEEE 
15289:2011, as appropriate; 

 

(7) Describe the overall Life Cycle and include primary, supporting, and 
organizational processes based on the work content of this contract; 

 

(8) Be in accordance with the framework defined in IEEE Std. 12207:2008, 
including, but not limited to, defining the processes, the activities to be 

performed as a part of the processes, the tasks which support the activities, 

and the techniques and tools to be used to perform the tasks; 

 

(9) Contain a level of information sufficient to allow the use of the SDP as 
the full guidance for the developers. In accordance with 7.3 of ISO/IEC/IEEE 

15289:2011, such information shall at a minimum contain, specific standards, 

methods, tools, actions, reuse strategy, and responsibility associated with 

the development and qualification of all requirements, including safety and 

security. 

 

(b) The SDP shall be delivered to the Government for concurrence under CDRL 
and shall not vary significantly from that proposed to the Government for 

evaluation for award. The Contractor shall follow the Government concurred 

with SDP for all computer software to be developed or maintained under this 

effort. Any changes, modifications, additions or substitutions to the SDP also 

require prior Government concurrence. 



N0017819F3000P00043 - FINAL 

Page 65 of 

170 

 

 

Section D - Packaging and Marking 

 
D.1 HQ D-1-0001 PACKAGING OF DATA 

 

Data to be delivered by Integrated Digital Environment (IDE) or other 

electronic media shall be as specified in the Contract. 

 

All unclassified data to be shipped shall be prepared for shipment in accordance with 

best commercial practice. 

 

Classified reports, data, and documentation shall be prepared for shipment in 

accordance with National Industrial Security Program Operating Manual 

(NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28 March 

2013. 

 

D.2 HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 
 

All reports delivered by the Contractor to the Government under this Contract 

shall prominently show on the cover of the report: 

 

(1) Name and business address of the Contractor 
(2) Contract number 
(3) Contract dollar amount 
(4) Whether the contract was competitively or non-competitively awarded 
(5) Sponsor: 

 

 

(Name of Individual Sponsor) 
 

(Name of Requiring Activity) 
 

(City and State) 

 

All Deliverables shall be packaged and marked IAW Best Commercial Practice. 
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Section E - Inspection and Acceptance 

 
E.1 HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA 

Items 7X99 - Inspection and acceptance of all data shall be as specified on 

the attached Contract Data Requirements List(s), DD Form 1423. 

E.2 HQ E-1-0003 INSPECTION AND ACCEPTANCE OF F.O.B. DESTINATION DELIVERIES 

Items 9XXX - Inspection and acceptance shall be made at destination by a 

representative of the Government. 

E.3 HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES 

Items 70xx, 71xx, 72xx, 73xx, 74xx - Inspection and acceptance shall be made 

by the Contracting Officer’s Representative (COR) or a designated 

representative of the Government. 

E.4 PERFORMANCE TASK ORDER REVIEW AND ACCEPTANCE PROCEDURES - THE QUALITY 
ASSURANCE SURVEILLANCE PLAN (QASP) 

 

E.4.1 The Contractor’s performance in each of the work areas of Statement of 
Work will be continually monitored in conjunction with the Contractor 

Performance Assessment Reporting System (CPARS) and the criteria set forth 

below. The results of this evaluation will factor into the Government’s Option 

Exercise determination and will be included in the Contractor’s CPARs 

evaluation, which is accomplished on an annual basis. The evaluation will be 

based on Contractor performance during the previous period. The primary 

Government official responsible for the QASP evaluation is the Contracting 

Officers Representative (COR) for the Contract. Other Government individuals 

having information relevant to the quality of Contractor performance may 

assist the COR, as necessary. 

 

E.4.2 Contractor performance will be assessed on a continuing basis throughout 
the year based on review and assessment of products and deliverables 

(technical and management), by observation of personnel during technical 

meetings and task execution, by monthly progress and status reports for the 

Contractor, formal In-Progress Reviews, and general Contacts with the 

Contractor. 

 

E.4.3 Contractor performance will be evaluated in five general areas. A rating 
of Exceptional, Very Good, Satisfactory, Marginal or Unsatisfactory (as 

defined in Table 42-1 at FAR 42.1503) will be assigned to each area. These 

general areas are described below. The items identified under each area 

represent the types of considerations to be addressed. They should not be 

considered an exclusive list. The degree of Government technical direction 

necessary to solve problems that arise during performance will be a 

consideration for each area. Improvements made in an area during the 

evaluation period will also be considered as will degradation in the overall 

quality of performance. 

 

E.4.3.1 Quality of Product or Service – Addresses the extent to which the 
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Contractor (a) met contract technical requirements, including the accuracy 

(information conveyed by products and services are factually accurate and, 

where applicable, annotated with supporting source) and completeness of 

reports/data delivered (products are complete, well-coordinated with all 

related managers and personnel, and presented in concise and understandable 

format); (b) employed methods and approaches to ensure fully successful 

performance; (c) consistently conveyed his intended approach clearly and 

completely to ensure that there were no surprises; (d) was proactive and 

demonstrated initiative; (e) remained flexible to internal or external 

changes; (f) was effective in developing and implementing process improvements 

to make the end product development more efficient and the end product display 

more effective and (g) Services are provided in a professional unbiased 

manner. 

 

E.4.3.2 Schedule – Addresses the extent to which the Contractor met Contract 
schedules, including the need for deadline extensions. Delivery of products 

and services are within deadlines identified by the COR or his representative. 

 

E.4.3.3 Cost Control – Addresses the Contractor’s overall effectiveness in 
controlling both direct, indirect costs, and other direct costs as well as the 

incidence of cost overruns. 

 

E.4.3.4 Business Relations – Addresses the responsiveness of the Contractor’s 
upper-level management to Government concerns and needs, the effectiveness of 

the Contractor’s management interface with the Government, and the overall 

cooperativeness and receptiveness of the Contractor in dealing with the 

Government, and the overall cooperativeness and receptiveness of the 

Contractor in dealing with the Government on both technical and management 

issues. 

 

E.4.3.5 Management of Key Personnel – Addresses the overall quality of the 
Contractor’s team, including their education, relevant experience, skill 

levels and expertise as well as the degree of compliance with the terms of the 

Task Order regarding Key Personnel. Also includes the effectiveness of the 

Contractor’s efforts to retain or attract qualified personnel. 

 

E.4.3.6 Utilization of Small Business - Addresses the Contractor's overall 
effectiveness with meeting or exceeding the Small Business subcontracting 

requirement in B.3 of this order and the timeliness and accuracy of reporting 

of subcontracting performance in accordance with H.5 of the Contractor's MAC. 
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Section F - Deliveries or Performance 

 
CLIN - DELIVERIES OR PERFORMANCE 

 

The periods of performance for the following Items are as follows: 

70xx, 7099 
 

01/23/2019-01/22/2020 

90xx  01/23/2019-01/22/2020 

The periods of performance for the following Option Items are as follows: 

71xx, 7199 
 

01/23/2020-01/22/2021 

72xx, 7299  01/23/2021-01/22/2022 

73xx, 7399  01/23/2022-01/22/2023 

74xx, 7499  01/23/2023-01/22/2024 

91xx  01/23/2020-01/22/2021 

92xx  01/23/2021-01/22/2022 

93xx  01/23/2022-01/22/2023 

94xx  01/23/2023-01/22/2024 

 
F.1 Services to be provided hereunder will be provided at NSWCDD in Dahlgren, VA, and the 

Contractor's facilities. 

 

F.2 HQ F-1-0003 PERFORMANCE LANGUAGE FOR LOE SERVICES 

 

(a) The Contractor shall perform the work described in Section C, at the Level of Effort 

specified in Section B, as follows: 

 

See Section B 

 

F.3 HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY PROCUREMENTS 

 

All data to be furnished under this Contract shall be delivered prepaid to the destination(s) 

and at the time(s) specified on the Contract Data Requirements List(s), DD Form 1423. 

 

 

 

 

The Period of Performance of the following Firm items are as follows: 
 
 

7000 01/23/2019 - 01/22/2020 

7001 AA 01/23/2019 - 01/22/2020 

7001 AB 01/23/2019 - 01/22/2020 

7001 AC 01/24/2019 - 01/22/2020 

7001 AD 01/24/2019 - 01/22/2020 

7001 AE 02/04/2019 - 01/22/2020 

7001 AF 02/04/2019 - 01/22/2020 

7001 AG 02/04/2019 - 01/22/2020 

7001 AH 02/04/2019 - 01/22/2020 
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7001 AJ 02/04/2019 - 01/22/2020 

7001 AK 02/04/2019 - 01/22/2020 

7001 AL 02/04/2019 - 01/22/2020 

7001 AM 02/04/2019 - 01/22/2020 

7001 AN 02/04/2019 - 01/22/2020 

7001 AP 02/04/2019 - 01/22/2020 

7001 AQ 02/04/2019 - 01/22/2020 

7001 AR 02/04/2019 - 01/22/2020 

7001 AS 02/04/2019 - 01/22/2020 

7001 AT 02/19/2019 - 01/22/2020 

7001 AU 02/19/2019 - 01/22/2020 

7001 AV 02/19/2019 - 01/22/2020 

7001 AW 02/19/2019 - 01/22/2020 

7001 AX 02/19/2019 - 01/22/2020 

7001 AY 02/19/2019 - 01/22/2020 

7001 AZ 02/19/2019 - 01/22/2020 

7001 BA 02/19/2019 - 01/22/2020 

7001 BB 02/19/2019 - 01/22/2020 

7001 BC 02/19/2019 - 01/22/2020 

7001 BD 02/19/2019 - 01/22/2020 

7001 BE 02/19/2019 - 01/22/2020 

7001 BF 03/13/2019 - 01/22/2020 

7001 BG 03/13/2019 - 01/22/2020 

7001 BH 03/13/2019 - 01/22/2020 

7001 BJ 03/13/2019 - 01/22/2020 

7001 BK 03/13/2019 - 01/22/2020 

7001 BL 03/13/2019 - 01/22/2020 

7001 BM 03/13/2019 - 01/22/2020 

7001 BN 03/13/2019 - 01/22/2020 

7001 BP 04/03/2019 - 01/22/2020 

7001 BQ 04/03/2019 - 01/22/2020 

7001 BR 04/03/2019 - 01/22/2020 

7001 BS 04/03/2019 - 01/22/2020 

7001 BT 04/03/2019 - 01/22/2020 

7001 BU 04/03/2019 - 01/22/2020 

7001 BV 04/03/2019 - 01/22/2020 

7001 BW 04/03/2019 - 01/22/2020 

7001 BX 04/03/2019 - 01/22/2020 

7001 BY 04/03/2019 - 01/22/2020 

7001 BZ 04/03/2019 - 01/22/2020 

7001 CA 04/03/2019 - 01/22/2020 
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7001 CB 04/26/2019 - 01/22/2020 

7001 CC 04/26/2019 - 01/22/2020 

7001 CD 04/26/2019 - 01/22/2020 

7001 CE 04/26/2019 - 01/22/2020 

7001 CF 04/26/2019 - 01/22/2020 

7001 CG 04/26/2019 - 01/22/2020 

7001 CH 04/26/2019 - 01/22/2020 

7001 CJ 04/26/2019 - 01/22/2020 

7001 CK 04/26/2019 - 01/22/2020 

7001 CL 04/26/2019 - 01/22/2020 

7001 CM 04/26/2019 - 01/22/2020 

7001 CN 04/26/2019 - 01/22/2020 

7001 CP 04/26/2019 - 01/22/2020 

7001 CQ 04/26/2019 - 01/22/2020 

7001 CR 04/26/2019 - 01/22/2020 

7001 CS 04/26/2019 - 01/22/2020 

7001 CT 04/26/2019 - 01/22/2020 

7001 CU 05/17/2019 - 01/22/2020 

7001 CV 05/17/2019 - 01/22/2020 

7001 CW 05/17/2019 - 01/22/2020 

7001 CX 05/17/2019 - 01/22/2020 

7001 CY 05/17/2019 - 01/22/2020 

7001 CZ 05/17/2019 - 01/22/2020 

7001 DA 05/17/2019 - 01/22/2020 

7001 DB 05/17/2019 - 01/22/2020 

7001 DC 05/17/2019 - 01/22/2020 

7001 DD 05/17/2019 - 01/22/2020 

7001 DE 05/17/2019 - 01/22/2020 

7001 DF 05/17/2019 - 01/22/2020 

7001 DG 05/17/2019 - 01/22/2020 

7001 DH 05/17/2019 - 01/22/2020 

7001 DJ 06/03/2019 - 01/22/2020 

7001 DK 06/03/2019 - 01/22/2020 

7001 DL 06/03/2019 - 01/22/2020 

7001 DM 06/03/2019 - 01/22/2020 

7001 DN 06/03/2019 - 01/22/2020 

7001 DP 06/03/2019 - 01/22/2020 

7001 DQ 06/03/2019 - 01/22/2020 

7001 DR 06/03/2019 - 01/22/2020 

7001 DS 06/19/2019 - 01/22/2020 

7001 DT 06/19/2019 - 01/22/2020 
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7001 DU 06/19/2019 - 01/22/2020 

7001 DV 06/19/2019 - 01/22/2020 

7001 DW 06/19/2019 - 01/22/2020 

7001 DX 06/19/2019 - 01/22/2020 

7001 DY 06/19/2019 - 01/22/2020 

7001 DZ 06/19/2019 - 01/22/2020 

7001 EA 06/19/2019 - 01/22/2020 

7001 EB 06/19/2019 - 01/22/2020 

7001 EC 06/19/2019 - 01/22/2020 

7001 ED 06/19/2019 - 01/22/2020 

7001 EF 06/19/2019 - 01/22/2020 

7001 EG 06/19/2019 - 01/22/2020 

7001 EH 06/19/2019 - 01/22/2020 

7001 EJ 07/19/2019 - 01/22/2020 

7001 EK 07/19/2019 - 01/22/2020 

7001 EL 07/19/2019 - 01/22/2020 

7001 EM 07/19/2019 - 01/22/2020 

7001 EN 07/19/2019 - 01/22/2020 

7001 EP 07/19/2019 - 01/22/2020 

7001 EQ 07/19/2019 - 01/22/2020 

7001 ER 07/19/2019 - 01/22/2020 

7001 ES 07/19/2019 - 01/22/2020 

7001 ET 07/19/2019 - 01/22/2020 

7001 EU 07/19/2019 - 01/22/2020 

7001 EV 07/19/2019 - 01/22/2020 

7001 EW 07/19/2019 - 01/22/2020 

7001 EX 07/19/2019 - 01/22/2020 

7001 EY 08/02/2019 - 01/22/2020 

7001 EZ 08/02/2019 - 01/22/2020 

7001 FA 08/02/2019 - 01/22/2020 

7001 FB 08/02/2019 - 01/22/2020 

7001 FC 08/02/2019 - 01/22/2020 

7001 FD 08/02/2019 - 01/22/2020 

7001 FE 08/02/2019 - 01/22/2020 

7001 FF 08/02/2019 - 01/22/2020 

7001 FG 08/02/2019 - 01/22/2020 

7001 FH 08/02/2019 - 01/22/2020 

7001 FJ 08/02/2019 - 01/22/2020 

7001 FK 08/22/2019 - 01/22/2020 

7001 FL 08/22/2019 - 01/22/2020 

7001 FM 08/22/2019 - 01/22/2020 
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7001 FN 08/22/2019 - 01/22/2020 

7001 FP 08/22/2019 - 01/22/2020 

7001 FR 08/22/2019 - 01/22/2020 

7001 FS 08/22/2019 - 01/22/2020 

7001 FT 08/22/2019 - 01/22/2020 

7001 FU 08/22/2019 - 01/22/2020 

7001 FV 09/19/2019 - 01/22/2020 

7001 FW 09/19/2019 - 01/22/2020 

7001 FX 09/19/2019 - 01/22/2020 

7001 FY 09/19/2019 - 01/22/2020 

7001 GA 09/19/2019 - 01/22/2020 

7001 GB 09/20/2019 - 01/22/2020 

7001 GC 09/20/2019 - 01/22/2020 

7001 GD 09/20/2019 - 01/22/2020 

7001 GE 09/20/2019 - 01/22/2020 

7001 GF 09/20/2019 - 01/22/2020 

7001 GG 09/20/2019 - 01/22/2020 

7001 GH 09/20/2019 - 01/22/2020 

7001 GJ 10/10/2019 - 01/22/2020 

7001 GK 10/10/2019 - 01/22/2020 

7001 GL 10/10/2019 - 01/22/2020 

7001 GM 10/10/2019 - 01/22/2020 

7001 GN 10/10/2019 - 01/22/2020 

7001 GP 10/10/2019 - 01/22/2020 

7001 GQ 10/10/2019 - 01/22/2020 

7001 GR 11/04/2019 - 01/22/2020 

7001 GS 11/04/2019 - 01/22/2020 

7001 GT 11/04/2019 - 01/22/2020 

7001 GU 12/05/2019 - 01/22/2020 

7001 GV 12/05/2019 - 01/22/2020 

7001 GW 12/05/2019 - 01/22/2020 

7001 GX 12/05/2019 - 01/22/2020 

7001 GY 12/05/2019 - 01/22/2020 

7001 GZ 12/05/2019 - 01/22/2020 

7001 HB 12/30/2019 - 01/22/2020 

7100 01/23/2020 - 01/22/2021 

7101 AA 01/23/2020 - 01/22/2021 

7101 AB 01/23/2020 - 01/22/2021 

7101 AC 01/23/2020 - 01/22/2021 

7101 AE 01/23/2020 - 01/22/2021 

7101 AF 01/23/2020 - 01/22/2021 
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7101 AG 01/23/2020 - 01/22/2021 

7101 AH 01/23/2020 - 01/22/2021 

7101 AJ 01/23/2020 - 01/22/2021 

7101 AK 01/23/2020 - 01/22/2021 

7101 AL 01/23/2020 - 01/22/2021 

7101 AM 01/23/2020 - 01/22/2021 

7101 AN 01/23/2020 - 01/22/2021 

7101 AP 01/23/2020 - 01/22/2021 

7101 AQ 01/23/2020 - 01/22/2021 

7101 AR 01/23/2020 - 01/22/2021 

7101 AS 01/23/2020 - 01/22/2021 

7101 AT 01/23/2020 - 01/22/2021 

7101 AU 01/23/2020 - 01/22/2021 

7101 AW 01/23/2020 - 01/22/2021 

7101 AX 01/23/2020 - 01/22/2021 

7101 AY 01/23/2020 - 01/22/2021 

7101 AZ 01/23/2020 - 01/22/2021 

7101 BA 01/23/2020 - 01/22/2021 

7101 BB 01/23/2020 - 01/22/2021 

7101 BC 01/23/2020 - 01/22/2021 

7101 BD 01/23/2020 - 01/22/2021 

7101 BE 01/23/2020 - 01/22/2021 

7101 BF 01/23/2020 - 01/22/2021 

7101 BG 01/23/2020 - 01/22/2021 

7101 BH 01/23/2020 - 01/22/2021 

7101 BJ 01/23/2020 - 01/22/2021 

7101 BK 01/23/2020 - 01/22/2021 

7101 BL 01/23/2020 - 01/22/2021 

7101 BM 01/23/2020 - 01/22/2021 

7101 BN 01/23/2020 - 01/22/2021 

7101 BP 01/23/2020 - 01/22/2021 

7101 BQ 01/23/2020 - 01/22/2021 

7101 BR 01/23/2020 - 01/22/2021 

7101 BS 01/23/2020 - 01/22/2021 

7101 BT 01/23/2020 - 01/22/2021 

7101 BU 01/23/2020 - 01/22/2021 

7101 BV 02/07/2020 - 01/22/2021 

7101 BW 02/07/2020 - 01/22/2021 

7101 BX 02/07/2020 - 01/22/2021 

7101 BY 02/07/2020 - 01/22/2021 

7101 BZ 02/07/2020 - 01/22/2021 
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7101 CA 02/07/2020 - 01/22/2021 

7101 CB 02/07/2020 - 01/22/2021 

7101 CC 02/07/2020 - 01/22/2021 

7101 CD 02/07/2020 - 01/22/2021 

7101 CE 02/07/2020 - 01/22/2021 

7101 CF 02/07/2020 - 01/22/2021 

7101 CG 02/07/2020 - 01/22/2021 

7101 CH 02/07/2020 - 01/22/2021 

7101 CJ 02/07/2020 - 01/22/2021 

7101 CK 02/07/2020 - 01/22/2021 

7101 CL 02/07/2020 - 01/22/2021 

7101 CM 02/07/2020 - 01/22/2021 

7101 CN 02/07/2020 - 01/22/2021 

7101 CP 02/07/2020 - 01/22/2021 

7101 CQ 02/07/2020 - 01/22/2021 

7101 CR 02/07/2020 - 01/22/2021 

7101 CS 02/11/2020 - 01/22/2021 

7101 CT 02/11/2020 - 01/22/2021 

7101 CU 02/11/2020 - 01/22/2021 

7101 CV 02/11/2020 - 01/22/2021 

7101 CW 02/11/2020 - 01/22/2021 

7101 CX 02/11/2020 - 01/22/2021 

7101 CY 02/11/2020 - 01/22/2021 

7101 CZ 02/11/2020 - 01/22/2021 

7101 DA 02/11/2020 - 01/22/2021 

7101 DB 02/11/2020 - 01/22/2021 

7101 DC 02/11/2020 - 01/22/2021 

7101 DD 02/20/2020 - 01/22/2021 

7101 DE 02/20/2020 - 01/22/2021 

7101 DF 02/20/2020 - 01/22/2021 

7101 DG 02/20/2020 - 01/22/2021 

7101 DJ 02/20/2020 - 01/22/2021 

7101 DK 02/28/2020 - 01/22/2021 

7101 DL 02/28/2020 - 01/22/2021 

7101 DM 02/28/2020 - 01/22/2021 

7101 DN 02/28/2020 - 01/22/2021 

7101 DP 02/28/2020 - 01/22/2021 

7101 DQ 02/28/2020 - 01/22/2021 

7101 DS 02/28/2020 - 01/22/2021 

7101 DU 03/19/2020 - 01/22/2021 

7101 DV 03/19/2020 - 01/22/2021 
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7101 DW 03/19/2020 - 01/22/2021 

7101 DX 03/19/2020 - 01/22/2021 

7101 DZ 03/19/2020 - 01/22/2021 

7101 EA 03/19/2020 - 01/22/2021 

7101 EB 03/19/2020 - 01/22/2021 

7101 EC 03/19/2020 - 01/22/2021 

7101 ED 03/19/2020 - 01/22/2021 

7101 EE 04/08/2020 - 01/22/2021 

7101 EF 04/08/2020 - 01/22/2021 

7101 EG 04/08/2020 - 01/22/2021 

7101 EH 04/08/2020 - 01/22/2021 

7101 EJ 04/08/2020 - 01/22/2021 

7101 EK 04/08/2020 - 01/22/2021 

7101 EL 04/08/2020 - 01/22/2021 

7101 EM 04/24/2020 - 01/22/2021 

7101 EN 04/24/2020 - 01/22/2021 

7101 EP 04/24/2020 - 01/22/2021 

7101 EQ 04/24/2020 - 01/22/2021 

7101 ER 04/24/2020 - 01/22/2021 

7101 ES 04/24/2020 - 01/22/2021 

7101 ET 04/24/2020 - 01/22/2021 

7101 EU 04/24/2020 - 01/22/2021 

7101 EV 04/24/2020 - 01/22/2021 

7101 EW 05/15/2020 - 01/22/2021 

7101 EX 05/15/2020 - 01/22/2021 

7101 EY 05/15/2020 - 01/22/2021 

7101 EZ 05/15/2020 - 01/22/2021 

7101 FA 05/15/2020 - 01/22/2021 

7101 FB 05/15/2020 - 01/22/2021 

7101 FC 05/15/2020 - 01/22/2021 

7101 FD 05/15/2020 - 01/22/2021 

7101 FE 05/29/2020 - 01/22/2021 

7101 FF 05/29/2020 - 01/22/2021 

7101 FG 05/29/2020 - 01/22/2021 

7101 FH 05/29/2020 - 01/22/2021 

7101 FJ 05/29/2020 - 01/22/2021 

7101 FK 05/29/2020 - 01/22/2021 

7101 FL 05/29/2020 - 01/22/2021 

7101 FM 05/29/2020 - 01/22/2021 

7101 FN 05/29/2020 - 01/22/2021 

7101 FP 05/29/2020 - 01/22/2021 
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7101 FQ 05/29/2020 - 01/22/2021 

7101 FR 05/29/2020 - 01/22/2021 

7101 FS 05/29/2020 - 01/22/2021 

7101 FT 06/12/2020 - 01/22/2021 

7101 FV 06/12/2020 - 01/22/2021 

7101 FW 06/12/2020 - 01/22/2021 

7101 FX 06/12/2020 - 01/22/2021 

7101 FY 06/12/2020 - 01/22/2021 

7101 GA 06/12/2020 - 01/22/2021 

7101 GC 06/12/2020 - 01/22/2021 

7101 GD 06/12/2020 - 01/22/2021 

7101 GE 06/12/2020 - 01/22/2021 

7101 GF 06/12/2020 - 01/22/2021 

7101 GG 06/12/2020 - 01/22/2021 

7101 GH 06/12/2020 - 01/22/2021 

7101 GJ 07/09/2020 - 01/22/2021 

7101 GK 07/09/2020 - 01/22/2021 

7101 GL 07/09/2020 - 01/22/2021 

7101 GM 07/09/2020 - 01/22/2021 

7101 GN 07/09/2020 - 01/22/2021 

7101 GP 07/09/2020 - 01/22/2021 

7101 GQ 07/09/2020 - 01/22/2021 

7101 GR 07/09/2020 - 01/22/2021 

7101 GS 07/09/2020 - 01/22/2021 

7101 GT 07/09/2020 - 01/22/2021 

7101 GU 07/09/2020 - 01/22/2021 

7101 GV 07/09/2020 - 01/22/2021 

7101 GW 07/09/2020 - 01/22/2021 

7101 GX 07/09/2020 - 01/22/2021 

7101 GY 07/09/2020 - 01/22/2021 

7101 GZ 07/09/2020 - 01/22/2021 

7101 HA 07/09/2020 - 01/22/2021 

7101 HB 07/09/2020 - 01/22/2021 

7101 HC 08/13/2020 - 01/22/2021 

7101 HE 08/13/2020 - 01/22/2021 

7101 HF 08/13/2020 - 01/22/2021 

7101 HG 08/13/2020 - 01/22/2021 

7101 HH 08/13/2020 - 01/22/2021 

7101 HJ 08/13/2020 - 01/22/2021 

7101 HK 08/13/2020 - 01/22/2021 

7101 HL 09/04/2020 - 01/22/2021 
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7101 HM 09/04/2020 - 01/22/2021 

7101 HN 09/04/2020 - 01/22/2021 

7101 HP 09/04/2020 - 01/22/2021 

7101 HR 09/18/2020 - 01/22/2021 

7101 HS 10/13/2020 - 01/22/2021 

7101 HT 10/13/2020 - 01/22/2021 

7101 HU 10/13/2020 - 01/22/2021 

7101 HV 10/13/2020 - 01/22/2021 

7101 HW 10/13/2020 - 01/22/2021 

7101 HX 10/23/2020 - 01/22/2021 

7101 HZ 10/23/2020 - 01/22/2021 

7101 JA 10/23/2020 - 01/22/2021 

7101 JB 10/23/2020 - 01/22/2021 

7101 JC 10/23/2020 - 01/22/2021 

7101 JD 10/23/2020 - 01/22/2021 

7101 JE 10/23/2020 - 01/22/2021 

7101 JF 10/23/2020 - 01/22/2021 

7101 JG 10/28/2020 - 01/22/2021 

7101 JH 10/28/2020 - 01/22/2021 

7101 JJ 10/28/2020 - 01/22/2021 

7101 JK 11/16/2020 - 01/22/2021 

7101 JL 11/16/2020 - 01/22/2021 

7101 JM 11/16/2020 - 01/22/2021 

7101 JP 12/15/2020 - 01/22/2021 

7101 JQ 12/15/2020 - 01/22/2021 

7101 JR 12/15/2020 - 01/22/2021 

7101 JS 12/28/2020 - 01/22/2021 

7101 JT 12/28/2020 - 01/22/2021 

7151 AA 09/04/2020 - 01/22/2021 

7151 AB 09/04/2020 - 01/22/2021 

7151 AC 09/04/2020 - 01/22/2021 

7151 AD 09/18/2020 - 01/22/2021 

7151 AE 09/18/2020 - 01/22/2021 

7151 AF 09/18/2020 - 01/22/2021 

7151 AG 09/18/2020 - 01/22/2021 

7151 AH 09/18/2020 - 01/22/2021 

7151 AJ 09/18/2020 - 01/22/2021 

7151 AK 09/18/2020 - 01/22/2021 

7151 AL 09/18/2020 - 01/22/2021 

7151 AM 09/18/2020 - 01/22/2021 

7151 AN 09/18/2020 - 01/22/2021 
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7151 AP 09/18/2020 - 01/22/2021 

7151 AQ 09/18/2020 - 01/22/2021 

7151 HQ 09/04/2020 - 01/22/2021 

7151 HZ 09/18/2020 - 01/22/2021 

9000 01/23/2019 - 01/22/2020 

9001 AA 01/23/2019 - 01/22/2020 

9001 AD 01/24/2019 - 01/22/2020 

9001 AF 02/04/2019 - 01/22/2020 

9001 AH 02/04/2019 - 01/22/2020 

9001 AQ 02/04/2019 - 01/22/2020 

9001 AT 02/19/2019 - 01/22/2020 

9001 AW 02/19/2019 - 01/22/2020 

9001 AX 02/19/2019 - 01/22/2020 

9001 AZ 02/19/2019 - 01/22/2020 

9001 BC 02/19/2019 - 01/22/2020 

9001 BD 02/19/2019 - 01/22/2020 

9001 BG 03/13/2019 - 01/22/2020 

9001 BK 03/13/2019 - 01/22/2020 

9001 BQ 04/03/2019 - 01/22/2020 

9001 BS 04/03/2019 - 01/22/2020 

9001 BY 04/03/2019 - 01/22/2020 

9001 CG 04/26/2019 - 01/22/2020 

9001 CL 04/26/2019 - 01/22/2020 

9001 CV 05/17/2019 - 01/22/2020 

9001 DR 06/03/2019 - 01/22/2020 

9001 EZ 08/02/2019 - 01/22/2020 

9001 FC 08/02/2019 - 01/22/2020 

9001 FF 08/02/2019 - 01/22/2020 

9001 FN 08/22/2019 - 01/22/2020 

9001 FP 08/22/2019 - 01/22/2020 

9001 FQ 08/22/2019 - 01/22/2020 

9001 FV 09/19/2019 - 01/22/2020 

9001 FZ 09/19/2019 - 01/22/2020 

9001 GC 09/20/2019 - 01/22/2020 

9001 GH 09/20/2019 - 01/22/2020 

9001 HA 12/05/2019 - 01/22/2020 

9100 01/23/2020 - 01/22/2021 

9101 AA 01/23/2020 - 01/22/2021 

9101 AJ 01/23/2020 - 01/22/2021 

9101 AM 01/23/2020 - 01/22/2021 

9101 AN 01/23/2020 - 01/22/2021 
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9101 AP 01/23/2020 - 01/22/2021 

9101 AQ 01/23/2020 - 01/22/2021 

9101 AS 01/23/2020 - 01/22/2021 

9101 AT 01/23/2020 - 01/22/2021 

9101 AU 01/23/2020 - 01/22/2021 

9101 AY 01/23/2020 - 01/22/2021 

9101 BD 01/23/2020 - 01/22/2021 

9101 BH 01/23/2020 - 01/22/2021 

9101 BK 01/23/2020 - 01/22/2021 

9101 BL 01/23/2020 - 01/22/2021 

9101 BQ 01/23/2020 - 01/22/2021 

9101 BR 01/23/2020 - 01/22/2021 

9101 BS 01/23/2020 - 01/22/2021 

9101 BT 01/23/2020 - 01/22/2021 

9101 BU 01/23/2020 - 01/22/2021 

9101 BV 02/07/2020 - 01/22/2021 

9101 BX 02/07/2020 - 01/22/2021 

9101 CA 02/07/2020 - 01/22/2021 

9101 CD 02/07/2020 - 01/22/2021 

9101 CJ 02/07/2020 - 01/22/2021 

9101 CP 02/07/2020 - 01/22/2021 

9101 CY 02/11/2020 - 01/22/2021 

9101 DB 02/11/2020 - 01/22/2021 

9101 DD 02/20/2020 - 01/22/2021 

9101 DE 02/20/2020 - 01/22/2021 

9101 DK 02/28/2020 - 01/22/2021 

9101 DL 02/28/2020 - 01/22/2021 

9101 DS 02/28/2020 - 01/22/2021 

9101 DW 03/19/2020 - 01/22/2021 

9101 DX 03/19/2020 - 01/22/2021 

9101 EB 03/19/2020 - 01/22/2021 

9101 EC 03/19/2020 - 01/22/2021 

9101 EG 04/08/2020 - 01/22/2021 

9101 HN 09/04/2020 - 01/22/2021 

9101 HP 09/04/2020 - 01/22/2021 

9101 HQ 09/04/2020 - 01/22/2021 

9101 HR 09/18/2020 - 01/22/2021 

9101 HS 10/13/2020 - 01/22/2021 

9101 HT 10/13/2020 - 01/22/2021 

9101 HZ 09/18/2020 - 01/22/2021 

9101 JN 11/16/2020 - 01/22/2021 
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The Period of Performance of the following Option items are as follows: 
 
 

7050 01/23/2019 - 01/22/2020 

7150 01/23/2020 - 01/22/2021 

7200 01/23/2021 - 01/22/2022 

7250 01/23/2021 - 01/22/2022 

7300 01/23/2022 - 01/22/2023 

7350 01/23/2022 - 01/22/2023 

7400 01/23/2023 - 01/22/2024 

7450 01/23/2023 - 01/22/2024 

9050 01/23/2019 - 01/22/2020 

9200 01/23/2021 - 01/22/2022 

9300 01/23/2022 - 01/22/2023 

9400 01/23/2023 - 01/22/2024 
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Section G - Contract Administration Data 

 
G.1 ACCOUNTING DATA 

 

Accounting Data appears at the end of Section G. All lines of accounting are 

listed sequentially under a heading that identifies the particular action 

(award or modification number) under which the funding was obligated. Under 

SeaPort-e, all funding is identified/obligated at the SubCLIN (SLIN) level. 

SLINs are established sequentially by the SeaPort-e software. Each obligation 

of funds receives a unique SLIN identifier, unless the funds are an increase 

to an existing line of accounting (ACRN). Thus, an individual project/work 

area or Technical Instruction that is funded incrementally, could 

have multiple SLINs. Accounting for expenditures at the SLIN level is 

required. 

G.2 SPECIAL INVOICE INSTRUCTIONS 

Each SLIN providing funding designates a specific project area/work area/work 

breakdown structure (WBS) item. Tracking and reporting shall be accomplished 

at the project/work area/WBS item level. Each identified project/work area/WBS 

shall be invoiced by its associated CLIN and ACRN. If multiple ACRNs are 

associated with a single project/work area/WBS, the Contractor shall consult 

with the Contracting Officer Representative (COR) for additional invoicing 

instructions. 

G.3 PAYMENT INSTRUCTION 

PGI 204.7108 Payment Instruction 

For Government Use Only 

 

Contract/Order 

Payment Clause 

 

Type of Payment 

Request 

 

 

Supply 

 

 

Service 

 

 

Construction 

Payment 

Office 

 

Allocation 

Method 

52.212-4 (Alt 

I), Contract 

Terms and 

Conditions 

—Commercial 

Items 

 

52.216-7, 

Allowable Cost 

and Payment 

 

52.232-7, 

Payments under 

Time-and- 

Materials and 

Labor-Hour 

Contracts 

Cost Voucher X X N/A Line item 

specific 

proration. If 

there is more 

than one ACRN 

within a 

deliverable 

line or 

deliverable 

subline item, 

the funds 

will be 

allocated in 

the same 

proportion as 

the amount of 

funding 

currently 

unliquidated 
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For Government Use Only 

 

Contract/Order 

Payment Clause 

 

Type of Payment 

Request 

 

 

Supply 

 

 

Service 

 

 

Construction 

Payment 

Office 

 

Allocation 

Method 

     for each ACRN 

on the 

deliverable 

line or 

deliverable 

subline item 

for which 

payment is 

requested. 

52.232-1, 

Payments 

Navy 

Shipbuilding 

Invoice (Fixed 

Price) 

X N/A N/A Line Item 

specific by 

fiscal year. 

If there is 

more than one 

ACRN within a 

deliverable 

line or 

deliverable 

subline item, 

the funds 

will be 

allocated 

using the 

oldest funds. 

In the event 

of a 

deliverable 

line or 

deliverable 

subline item 

with two 

ACRNs with 

the same 

fiscal year, 

those amounts 

will be 

prorated to 

the available 

unliquidated 

funds for 

that year. 

52.232-1, 

Payments; 

 

52.232-2, 

Payments under 

Fixed-Price 

Research and 

Development 

Contracts; 

Invoice X X N/A Line Item 

Specific 

proration. If 

there is more 

than one ACRN 

within a 

deliverable 

line or 

deliverable 

subline item, 
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For Government Use Only 

 

Contract/Order 

Payment Clause 

 

Type of Payment 

Request 

 

 

Supply 

 

 

Service 

 

 

Construction 

Payment 

Office 

 

Allocation 

Method 

52.232-3, 

Payments under 

Personal 

Services 

Contracts; 

 

52.232-4, 

Payments under 

Transportation 

Contracts and 

Transportation- 

Related Services 

Contracts; and 

 

52.232-6, 

Payments under 

Communication 

Service 

Contracts with 

Common Carriers 

    the funds 

will be 

allocated in 

the same 

proportion as 

the amount of 

funding 

currently 

unliquidated 

for each ACRN 

on the 

deliverable 

line or 

deliverable 

subline item 

for which 

payment is 

requested. 

52.232-5, 

Payments Under 

Fixed-Price 

Construction 

Contracts 

Construction 

Payment Invoice 

N/A N/A X Line Item 

specific by 

fiscal year. 

If there is 

more than one 

ACRN within a 

deliverable 

line or 

deliverable 

subline item, 

the funds 

will be 

allocated 

using the 

oldest funds. 

In the event 

of a 

deliverable 

line or 

deliverable 

subline item 

with two 

ACRNs with 

the same 

fiscal year, 

those amounts 

will be 

prorated to 

the available 

unliquidated 

funds for 



N0017819F3000P00043 - FINAL 

Page 84 of 170 

 

 

For Government Use Only 

 

Contract/Order 

Payment Clause 

 

Type of Payment 

Request 

 

 

Supply 

 

 

Service 

 

 

Construction 

Payment 

Office 

 

Allocation 

Method 

     that year. 

52.232-16, 

Progress 

Payments 

Progress 

Payment* 

X X N/A Contract-wide 

proration. 

Funds shall 

be allocated 

in the same 

proportion as 

the amount of 

funding 

currently 

unliquidated 

for each 

ACRN. 

Progress 

Payments are 

considered 

contract 

level 

financing, 

and the 

“contract 

price” shall 

reflect the 

fixed price 

portion of 

the contract 

per FAR 

32.501-3. 

52.232-29, Terms 

for Financing of 

Purchases of 

Commercial 

Items; 

 

52.232-30, 

Installment 

Payments for 

Commercial Items 

Commercial Item 

Financing* 

X X N/A Specified in 

approved 

payment. The 

contracting 

officer shall 

specify the 

amount to be 

paid and the 

account(s) to 

be charged 

for each 

payment 

approval in 

accordance 

with FAR 

32.207(b)(2) 

and 

32.1007(b)(2). 

52.232-32, 

Performance-Based 

Payments 

Performance-Based 

Payments* 

X X N/A Specified in 

approved 

payment. The 

contracting 

officer shall 
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For Government Use Only 

 

Contract/Order 

Payment Clause 

 

Type of Payment 

Request 

 

 

Supply 

 

 

Service 

 

 

Construction 

Payment 

Office 

 

Allocation 

Method 

     specify the 

amount to be 

paid and the 

account(s) to 

be charged 

for each 

payment 

approval in 

accordance 

with FAR 

32.207(b)(2) 

and 

32.1007(b)(2). 

252.232-7002, 

Progress 

Payments for 

Foreign Military 

Sales 

Acquisitions 

Progress 

Payment* 

X X N/A Allocate  

costs among 

line items 

and countries 

in a manner 

acceptable to 

the 

Administrative 

Contracting 

Officer. 

*Liquidation of Financing Payments. Liquidation will be applied by the payment 

office against those ACRNs which are identified by the payment instructions for 

the delivery payment and in keeping with the liquidation provision of the 

applicable contract financing clause (i.e., progress payment, performance-based 

payment, or commercial item financing). 

 

 

G.4 EARLY DISMISSAL AND CLOSURE OF GOVERNMENT FACILITIES 

 

When a Government facility is closed and/or early dismissal of Federal 

employees is directed due to severe weather, security threat, or a facility 

related problem that prevents personnel from working, onsite Contractor 

personnel regularly assigned to work at that facility should follow the same 

reporting and/or departure directions given to Government personnel. The 

Contractor shall not direct charge to the Contract for time off, but shall 

follow parent company policies regarding taking leave (administrative or 

other). Non-essential Contractor personnel, who are not required to remain at 

or report to the facility, shall follow their parent company policy regarding 

whether they should go/stay home or report to another company facility. 

Subsequent to an early dismissal and during periods of inclement weather, 

onsite Contractors should monitor radio and television announcements before 

departing for work to determine if the facility is closed or operating on a 

delayed arrival basis. 

 

When Federal employees are excused from work due to a holiday or a special 

event (that is unrelated to severe weather, a security threat, or a facility 
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related problem), on-site Contractors will continue working established work 

hours or take leave in accordance with parent company policy. Those 

Contractors who take leave shall not direct charge the non-working hours to 

the Task Order. Contractors are responsible for predetermining and disclosing 

their charging practices for early dismissal, delayed openings, or closings in 

accordance with the FAR, applicable cost accounting standards, and company 

policy. Contractors shall follow their disclosed charging practices during the 

Task Order Period of Performance, and shall not follow any verbal directions 

to the contrary. The PCO will make the determination of cost allowability for 

time lost due to facility closure in accordance with FAR, applicable Cost 

Accounting Standards, and the Contractor's established accounting policy. 

G.5 Ddl-G10 GOVERNMENT CONTRACT ADMINISTRATION POINTS OF-CONTACT AND 
RESPONSIBILITIES 

 

Procuring Contracting Officer (PCO): 
 

Contract Specialist: 
 

Administrative Contracting Officer (ACO) 
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Contracting Officers Representative (COR): 

 
 

Alternate Contracting Officers Representative (ACOR): 

 
 

Subject Matter Experts (SMEs): 

 

G.6 Ddl-G11 CONSENT TO SUBCONTRACT 

For Subcontracts and Consulting agreements for services, where the Prime 

Contractor anticipates that hours delivered will be counted against the hours 

in the Level of Effort clause in this Section, Consent to Subcontract 

authority is retained by the Procuring Contracting Officer. 

The following Sub-contractors are approved on this Task Order:  
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G.7 252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

(a) Definitions. As used in this clause— 

“Department of Defense Activity Address Code (DoDAAC)” is a six position code 

that uniquely identifies a unit, activity, or organization. 

“Document type” means the type of payment request or receiving report 

available for creation in Wide Area WorkFlow (WAWF). 

“Local processing office (LPO)” is the office responsible for payment 

certification when payment certification is done external to the entitlement 

system. 

(b) Electronic invoicing. The WAWF system is the method to electronically 
process vendor payment requests and receiving reports, as authorized by DFARS 

252.232-7003, Electronic Submission of Payment Requests and Receiving Reports. 

(c) WAWF access. To access WAWF, the Contractor shall— 

(1) Have a designated electronic business point of contact in the System for 
Award Management at https://www.acquisition.gov; and 

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the 
step-by-step procedures for self-registration available at this web site. 

(d) WAWF training. The Contractor should follow the training instructions of 
the WAWF Web-Based Training Course and use the Practice Training Site before 

submitting payment requests through WAWF. Both can be accessed by selecting 

the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/ 

(e) WAWF methods of document submission. Document submissions may be via web 
entry, Electronic Data Interchange, or File Transfer Protocol. 

(f) WAWF payment instructions. The Contractor must use the following 
information when submitting payment requests and receiving reports in WAWF for 

this Contract/Order: 

(1) Document type. The Contractor shall use the following document type(s). 

  Cost Voucher  

(2) Inspection/acceptance location. The Contractor shall select the following 
inspection/acceptance location(s) in WAWF, as specified by the Contracting 

Officer. 

  N00178  

(3) Document routing. The Contractor shall use the information in the Routing 
Data Table below only to fill in applicable fields in WAWF when creating 

payment requests and receiving reports in the system. 

Routing Data Table 

 

Field Name in WAWF Data to be entered in WAWF 
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Pay Official DoDAAC HQ0338 

Issue By DoDAAC N00178 

Admin DoDAAC S2101A 

Inspect By DoDAAC Not Applicable 

Ship To Code Not Applicable 

Ship From Code Not Applicable 

Mark For Code Not Applicable 

Service Approver (DoDAAC) N00178 

Service Acceptor (DoDAAC) Not Applicable 

Accept at Other DoDAAC Not Applicable 

LPO DoDAAC Not Applicable 

DCAA Auditor DoDAAC HAA471 

Other DoDAAC(s) Not Applicable 

 
 

(4) Payment request and supporting documentation. The Contractor shall ensure 
a payment request includes appropriate Contract Line Item and Subline Item 

descriptions of the work performed or supplies delivered, unit price/cost per 

unit, fee (if applicable), and all relevant back-up documentation, as defined 

in DFARS Appendix F, (e.g. timesheets) in support of each payment request. 

(5) WAWF email notifications. The Contractor shall enter the e-mail address 
identified below in the “Send Additional Email Notifications” field of WAWF 

once a document is submitted in the system. 

(g) WAWF point of contact. 

(1) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

G.8 HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING ELECTRONIC INVOICING 
(NAVSEA) (SEP 2012) 

(a) The Contractor agrees to segregate costs incurred under this 

Contract/Task Order (TO), as applicable, at the lowest level of performance, 

either at the Technical Instruction (TI), Sub Line Item Number (SLIN), or 

Contract Line Item Number (CLIN) level, rather than on a total Contract/TO 

basis, and to submit invoices reflecting costs incurred at that level. 
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Supporting documentation in Wide Area Workflow (WAWF) for invoices shall 

include summaries of work charged during the period covered as well as overall 

cumulative summaries by individual labor categories, rates, and hours (both 

straight time and overtime) invoiced; as well as, a cost breakdown of Other 

Direct Costs (ODCs), materials, and travel, by TI, SLIN, or CLIN level. For 

other than Firm-Fixed-Price Sub-contractors, Sub-contractors are also required 

to provide labor categories, rates, and hours (both straight time and 

overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 

travel invoiced. Supporting documentation may be encrypted before submission 

to the Prime Contractor for WAWF invoice submittal. Sub-contractors may email 

encryption code information directly to the Contracting Officer (CO) and 

Contracting Officer Representative (COR). Should the Sub-contractor lack 

encryption capability, the Sub-contractor may also email detailed supporting 

cost information directly to the CO and COR; or other method as agreed to by 

the CO. 

(b) Contractors submitting payment requests and receiving reports to WAWF 

using either Electronic Data Interchange (EDI) or Secure File Transfer 

Protocol (SFTP) shall separately send an email notification to the COR and CO 

on the same date they submit the invoice in WAWF. No payments shall be due if 

the Contractor does not provide the COR and CO email notification as required 

herein. 
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Section H - Special Contract Requirements 

 
H.1 TASK ORDER LABOR CATEGORY QUALIFICATIONS 

The applicable Labor Categories and associated qualifications are listed in 

Sections H.2 and H.3 below. Key Personnel qualification levels are considered 

to be desired for those individuals whose resumes are submitted for evaluation 

with the proposal. Resumes for any replacement of Key Personnel that are 

submitted following award shall have qualifications equal to or higher than 

the qualifications of the person to be replaced, as required by the clause 

entitled 5252.237-9106 - Substitution of Personnel. Following award, the 

qualification levels for Key Personnel are considered to be minimums for any 

growth beyond those individuals initially proposed. 

 

a) General Combat Systems Experience – General combat systems experience 
refers to prior experience in any of the following: combat systems 

requirements/concept development, combat systems design/engineering, combat 

system computer program development, combat system certification, combat 

system simulation engineering or combat system simulation computer program 

development. 

 

b) Specific Experience – Specific experience directly related to the tasks 
defined in the SOW. 

 

c) Professional Development - Professional development includes honors, 
degrees, publications, professional licenses and certifications and similar 

evidence of professional accomplishments that directly impact the Offeror's 

ability to perform the order. The years of experience listed below are in 

addition to appropriate professional development. It is incumbent upon the 

Offeror to demonstrate that the proposed personnel have appropriate 

credentials to perform the work. 

 

d) Accumulation of Qualifying Experience - All categories of experience may be 
accumulated concurrently. For example, if the candidate worked while going to 

school, the work and education time may be credited concurrently. 

 

Specific experience may count as general combat system experience, but general 

combat system experience may not count as specific experience. All experience 

must be clearly supported by the resume or it will be discounted during the 

evaluation. 

 

e) The Program Manager shall be an employee of the Prime Contractor. 
 

H.2 KEY PERSONNEL – DESIRED QUALIFICATIONS 
 

a. Program Manager 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Ten (10) years general combat system experience and Seven (7) years specific 

experience. 
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The Program Manager demonstrated experience includes: 

 

1) Monitoring and reporting Contract/Task Order performance status and 
metrics, financial coordination and reporting, and the coordination of issuing 

and closing of Task/Delivery Orders. This includes leading and managing a 

large scale, Enterprise level, combat system development organization, 

including system engineering, design, development, unit testing, integration 

testing, verification and validation and deployment. 

 

2) Combat system experience in one or more of the areas listed in the SOW 
along with the training and skills necessary to conduct and coordinate 

contractual activities. 

 

b. Principal Software Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Fifteen (15) years general software engineering experience in the areas of 

computer program development, and Ten (10) years specific experience in Combat 

System software architecture design and development. 

 

The Principal Software Engineer demonstrated experience includes: 

 

1) Conducting and coordinating individual projects 
 

2) Coordinating development activities associated with large scale, Enterprise 
level combat system computer program design 

 

3) Design, development and maintenance of complex, real time combat system 
computer programs 

 

4) One or more of the following software languages; Ada, C++, Java, Python. 
 

5) Software integration planning and testing with combat systems 
 

6) Establishing and maintaining software development schedules and monitoring 
the technical progress of computer program module development toward these 

schedules 

 

7) Utilizing computer program development tracking tools that capture all new 
development requirements, tracks computer program defects, and accurately 

reflects current implementation status 

 

8) Job estimation activities 
 

c. Principal Systems Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Fifteen (15) years general combat system experience and Ten (10) years 

specific experience. 

 

The Principal Systems Engineer demonstrated experience includes: 
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1) Conducting and coordinating individual projects 
 

2) Coordinating systems engineering activities associated with large scale, 
Enterprise level combat system computer programs 

 

3) Establishing and maintaining system engineering schedules and monitoring 
the technical progress toward these schedules 

 

4) Job estimation activities 
 

d. Senior Systems Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Ten (10) years general combat system experience and Eight (8) years specific 

experience. 

 

The Senior Systems Engineer demonstrated experience includes: 

 

1) Coordinating systems engineering activities associated with combat system 
computer programs 

 

2) Establishing and maintaining system engineering schedules and monitoring 

the technical progress toward these schedules 

 

3) Job estimation activities 
 

e. Senior Software Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Ten (10) years general software engineering experience in the areas of 

computer program development, and Eight (8) years specific experience in 

Combat System software architecture design and development. 

 

The Senior Software Engineer demonstrated experience includes: 

 

1) Designing, developing and maintaining complex, real time combat system 
computer programs 

 

2) One or more of the following software languages; Ada, C++, Java, Python. 
 

3) Software integration testing with combat systems 
 

4) Establishing and maintaining software development schedules and monitoring 
the technical progress of computer program module development toward these 

schedules 

 

5) Utilizing computer program development tracking tools that capture all new 
development requirements, tracks computer program defects, and accurately 

reflects current implementation status 

 

6) Job estimation activities 
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H.3 NON-KEY PERSONNEL – MINIMUM QUALIFICATIONS 
 

In order to provide additional clarification to the Statement of Work, minimum 

qualifications are provided for Non-Key Personnel. The Contractor shall 

provide non-key personnel who meet or exceed the minimum qualifications 

provided below. Prior to charging non-key personnel labor to this Task Order, 

the Contractor shall provide written certification stating the individual's 

name, Labor Category, and certification that the individual meets or exceeds 

the minimum qualifications of the Labor Category. This written certification 

shall be made by email to the Contract Specialist and the COR. 

 

a. Systems Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Seven (7) years general combat system experience and Five (5) years specific 

experience. 

 

The Systems Engineer demonstrated experience includes: 

 

1) Conducting and coordinating individual projects 
 

2) Coordinating systems engineering activities associated with combat system 
computer programs 

 

b. Software Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

Five (5) years general software engineering experience in the areas of 

computer program development and Combat System software architecture design 

and development in one or more of the following software languages; Ada, C++, 

Java, Python. 

 

c. Junior Systems Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

d. Junior Software Engineer 
 

Bachelor of Science (BS) Degree in an engineering, computer science, 

mathematics or physical sciences discipline. 

 

The Junior Software Engineer experience includes: 

 

1) One or more of the following software languages; Ada, C++, Java, Python 

 

e. Computer Technician 
 

Three (3) years experience in computer hardware configuration and 

installation, including combat system specific experience. 

 

Experience in network connections, configuration and hardware diagnostics, and 
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troubleshooting is desired. 

 

f. Technical Writer 
 

Bachelor of Arts in English or Three (3) years of related experience 

performing technical writing, research, and editing functions to prepare 

briefings, manuals, and other contract deliverables. 

 

g. Analyst 
 

Six (6) years general combat system experience and Four (4) years specific 

experience. 

 

h. Programmer 
 

Six (6) years general software engineering experience in the areas of computer 

program design, development and maintenance of Combat System software 

architectures in one or more of the following software languages; Ada, C++, 

Java, Python. 

 

H.4 eCRAFT LABOR CATEGORY CROSSWALK 

The Contractor shall utilize the below Labor Categories as part of the 

Contractor’s Funds and Man-hour Expenditure Reports in the Electronic Cost 

Reporting and Financial Tracking (eCRAFT) report submittal in accordance with 

C.34. This table identifies the Task Order Labor Category, as well as, the 

corresponding eCRAFT Labor Category for reporting purposes. 

 

 

 

 
 

Task Order Labor Category eCRAFT Labor Category 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

 

H.5 CYBER WORKFORCE 

IAW DOD/DON CSWF requirements, Contractors designated in the future with IT 

Level-I are required to have at a minimum, a SECRET clearance based upon a 

favorably adjudicated SSBI completed within the last five (5) years. 

Contractor employees that do not have a final clearance investigation within 

JPAS are ineligible for IT Level-I designation until the SSBI has been 

favorably adjudicated, shall remain at IT level-II status in JPAS and shall 
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not be assigned to a Task Order position requiring IT Level-I designation. 

H.6 RESUME FORMAT AND CONTENT REQUIREMENTS 

In order to facilitate evaluation, all resumes shall be provided in the 

following format, and not exceed three (3) pages each: 

 

(a) HEADER 

1) Complete Name 

2) Current Employer 

3) Task Order Labor Category 

4) Contractor Labor Category 

5) Percentage of time to be allocated to this effort upon award of this Task 
Order 

6) Current security clearance level per JPAS (identify if interim or final) 

7) Current work location 

8) Planned work location upon award of this Task Order 

Note if the individual is Key on another Task Order with a Period of 

Performance that will overlap this requirement. Note plans to satisfy both 

Contracts if the Offeror is selected for award. 

 

(b) EDUCATION/PROFESSIONAL DEVELOPMENT – Show any degrees, honors, publications, 
professional licenses, specialized certifications and other evidence of 

professional accomplishments that are directly relevant and will impact the 

Offeror’s qualifications to perform under the Task Order. For education and 

training, the following format is preferred: 

1) Academic: Degree(s); Date(s); Institution; Major/Minor 

2) Academic: Course title, date(s), approximate length (as cited in labor 
categories) 

3) Non-Academic: Course title, date(s), approximate length 

4) Professional licenses and specialized certifications. (Note the date 

obtained for each, as well as the date when each license/certification requires 

renewal) 

(c) CHRONOLOGICAL WORK HISTORY/EXPERIENCE 

i. Employer: Dates (month/year); Title(s) held 

ii. Work experience shall be presented separately for each employer, clearly 
marked with proper category of experience (i.e, Relevant Experience; 

Non-Relevant Experience). If relevant and non-relevant experience were obtained 

while at the same employer, separate time periods shall be noted for each 

assignment. (This is necessary to prevent an Offeror from describing relevant 

experience obtained in a six month assignment for Company A as applicable to 

the entire ten (10) year employment with that firm and to ensure Offerors' 

proposals are evaluated on an equal basis). Responsibilities shall be 
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discussed in sufficient detail for each assignment so as to permit comparison 

with experience levels in Section H. Specific examples of work assignments, 

accomplishments, and products shall be provided. 

Phrases such as "assisted with", "participated in", or "supported" are 

unacceptable except as introductory to a detailed description of the actual 

work performed. If no such description is provided, the sentence or bulleted 

information will not be considered in the resume evaluation process. This is 

because evaluators would not be able to identify the specific technical work 

contributions made by the individual. 

Resume information is encouraged to be presented in bullet format. This will 

allow evaluators to focus on relevant information. 

Lack of specific definition in job responsibilities, services performed or 

products produced may be viewed as a lack of understanding of the Labor 

Category requirements. 

All relevant military experience claimed shall be described such that each 

relevant tour is treated as a separate employer. Time frames/titles 

/responsibilities shall be provided in accordance with the level of detail 

prescribed above. Military experience not documented in this manner will not be 

considered. 

Gaps in experience shall be explained. 

Certification of correctness of information signed and dated by both the person 

named and the Offeror. The employee certification shall include the following 

statement: CERTIFICATION: "I certify that the experience and professional 

development described herein are complete and accurate in all respects. I 

consent to the disclosure of my resume for NSWCDD Task Order N0017819F3000 by 

CSRA LLC,and intend to make myself available to work under any resultant Task 

Order to the extent proposed." 
 

__________________________ ___________________________ 

Employee Signature and Date Offeror Signature and Date 

Resumes without this certification will be unacceptable and will not be 

considered. 

 

If the employee is not a current employee of the Offeror (or a proposed 

Sub-contractor), a copy of the accepted offer letter shall be provided. The 

letter shall identify the projected start date. The Cost Proposal shall include 

documentation that identifies the agreed-to salary amount. 

H.7 Ddl-H10 FUNDING PROFILE 

 

It is estimated that these incremental funds will provide for the number of 

hours of labor stated below. The following details funding to date: 
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H.8 Ddl-H13 POST AWARD CONTRACTOR PERSONNEL APPROVAL 

 

(a) Requests for post award approval of additional and/or replacement Key 
Personnel shall be submitted via e-mail. E-mail submissions shall be made 

simultaneously to the Contract Specialist, COR, and the Alternate COR. 

Electronic notification via e-mail from the Contract Specialist will serve as 

written approval/disapproval on behalf of the Contracting Officer. This 

approval is required before an individual may begin charging to the Task 

Order. 

 

(b) Resumes should be submitted in the format required under Section H.6. 
However, in order to expedite Task Order administration, Contractor format may 

be used providing that sufficient information is submitted for an independent 

comparison of the individual's qualifications with Labor Category 

requirements. 

 

(c) If the employee is not a current employee of the Contractor (or a 
Sub-contractor), a copy of the accepted offer letter (which identifies a 

projected start date and the agreed to annual salary) shall be provided. 

 

H.9 252.239-7001 INFORMATION ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION 
(JAN 2008) 

 

(a) The Contractor shall ensure that Personnel accessing information systems 
have the proper and current information assurance certification to perform 

information assurance functions in accordance with DoD 8570.01-M, Information 

Assurance Workforce Improvement Program. The Contractor shall meet the 

applicable information assurance certification requirements, including- 

 

(1) DoD-approved information assurance workforce certifications appropriate for 
each category and level as listed in the current version of DoD 8570.01-M; and 

 

(2) Appropriate operating system certification for information assurance 
technical positions as required by DoD 8570.01-M. 

 

(b) Upon request by the Government, the Contractor shall provide documentation 
supporting the information assurance certification status of Personnel 

performing information assurance functions. 

 

(c) Contractor Personnel who do not have proper and current certifications shall 
be denied access to DoD information systems for the purpose of performing 

information assurance. 
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H.10 5252.216-9122 LEVEL OF EFFORT – ALTERNATE 1 (MAY 2010) 

 

(a) The Contractor agrees to provide the total Level of Effort specified below 
in performance of the work described in Sections B and C of this Task Order. The 

total Level of Effort for the performance of this Task Order shall be the 

man-hours of direct labor identified in the table below, including 

Sub-contractor direct labor for those Sub-contractors specifically identified in 

the Contractor's proposal as having hours included in the proposed Level of 

Effort. 

The table below and information for blanks in Paragraph (b) and (d) are to be 

completed by the Offeror. 
 

CLIN  
Total Compensated Uncompensated 

Labor Hrs  Labor Hrs Labor Hrs 

    

    

    

    

    

    

    

    

    

    

 

(b) Of the total man-hours of direct labor set forth above, it is estimated 
that man-hours are uncompensated effort. Uncompensated effort is defined as 

hours provided by Personnel in excess of forty (40) hours per week without 

additional compensation for such excess work. Total Times Accounting (TTA) 

efforts are included in this definition. All other effort is defined as 

compensated effort. If no effort is indicated in the first sentence of this 

Paragraph, uncompensated effort performed by the Contractor shall not be 

counted in fulfillment of the Level of Effort obligations under this Task 

Order. 

 

(c) Effort performed in fulfilling the total Level of Effort obligations 
specified above shall only include effort performed in direct support of this 

Task Order and shall not include time and effort expended on such things as 

local travel to and from an employee's usual work location, uncompensated 

effort while on travel status, truncated lunch periods, work (actual or 

inferred) at an employee's residence or other non-work locations (except as 

provided in Paragraph (i) below), or other time and effort which does not have 

a specific and direct contribution to the tasks described in Sections B and C. 

 

(d) The Level of Effort for this Task Order shall be expended at an average 
rate of approximately hours per week. It is understood and agreed that the 

rate of man-hours per month may fluctuate in pursuit of the technical 

objective, provided such fluctuation does not result in the use of the total 

man-hours of effort prior to the expiration of the term hereof, except as 

provided in the following Paragraph. 
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(e) If, during the term hereof, the Contractor finds it necessary to 
accelerate the expenditure of direct labor to such an extent that the total 

man-hours of effort specified above would be used prior to the expiration of 

the term, the Contractor shall notify the Contracting Officer in writing 

setting forth the acceleration required, the probable benefits which would 

result, and an offer to undertake the acceleration at no increase in the 

estimated cost or fee together with an offer, setting forth a proposed Level 

of Effort, cost breakdown, and proposed fee, for continuation of the work 

until expiration of the term hereof. The offer shall provide that the work 

proposed will be subject to the terms and conditions of this Task Order and 

any additions or changes required by then current law, regulations, or 

directives, and that the offer, with a written notice of acceptance by the 

Contracting Officer, shall constitute a binding Task Order. The Contractor 

shall not accelerate any effort until receipt of such written approval by the 

Contracting Officer. Any agreement to accelerate will be formalized by 

Contract modification. 

 

(f) The Contracting Officer may, by written order, direct the Contractor to 
accelerate the expenditure of direct labor such that the total man-hours of 

effort specified in Paragraph (a) above would be used prior to the expiration 

of the term. This Task Order shall specify the acceleration required and the 

resulting revised term. The Contractor shall acknowledge this order within 

five days of receipt. 

 

(g) The Contractor shall provide and maintain an accounting system, acceptable 
to the Administrative Contracting Officer and the Defense Contract Audit 

Agency (DCAA), which collects costs incurred and effort (compensated and 

uncompensated, if any) provided in fulfillment of the Level of Effort 

obligations of this Task Order. The Contractor shall indicate on each invoice 

the total Level of Effort claimed during the period covered by the invoice, 

separately identifying compensated effort and uncompensated effort, if any. 

 

(h) Within forty-five (45) days after completion of the work under each 
separately identified Period of Performance hereunder, the Contractor shall 

submit the following information in writing to the Contracting Officer with 

copies to the cognizant Contract Administration Office and to the DCAA office 

to which vouchers are submitted: (1) the total number of man-hours of direct 

labor expended during the applicable period; (2) a breakdown of this total 

showing the number of man-hours expended in each direct labor classification 

and associated direct and indirect costs; (3) a breakdown of other costs 

incurred; (4) the Contractor's estimate of the total allowable cost incurred 

under the Task Order for the period. Within forty-five (45) days after 

completion of the work under the Contract, the Contractor shall submit, in 

addition, in the case of a cost underrun; and (5) the amount by which the 

estimated cost of this Task Order may be reduced to recover excess funds. All 

submissions shall include Sub-contractor information. 

 

(i) Unless the Contracting Officer determines that alternative worksite 
arrangements are detrimental to Task Order performance, the Contractor may 

perform up to 10% of the hours at an alternative worksite, provided the 

Contractor has a company-approved alternative worksite plan. The primary 

worksite is the traditional “main office” worksite. An alternative worksite 
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means an employee’s residence or a telecommuting center. A telecommuting 

center is a geographically convenient office setting as an alternative to an 

employee’s main office. The Government reserves the right to review the 

Contractor’s alternative worksite plan. In the event performance becomes 

unacceptable, the Contractor will be prohibited from counting the hours 

performed at the alternative worksite in fulfilling the total Level of Effort 

obligations of the Task Order. Regardless of work location, all Contract terms 

and conditions, including security requirements and labor laws, remain in 

effect. The Government shall not incur any additional cost nor provide 

additional equipment for Task Order performance as a result of the 

Contractor’s election to implement an alternative worksite plan. 

 

(j) Notwithstanding any of the provisions in the above Paragraphs and subject 
to the LIMITATION OF FUNDS or LIMITATION OF COST clauses, as applicable, the 

Period of Performance may be extended and the estimated cost may be increased 

in order to permit the Contractor to provide all of the man-hours listed in 

Paragraph (a) above. The Contractor shall continue to be paid fee for each 

man-hour performed in accordance with the terms of the Task Order. 

H.11 5252.227-9113 GOVERNMENT-INDUSTRY DATA EXCHANGE PROGRAM (APR 2015) 

(a) The Contractor shall participate in the appropriate interchange of the 
Government-Industry Data Exchange Program (GIDEP) in accordance with GIDEP 

PUBLICATION 1 dated April 2008. Data entered is retained by the program and 

provided to qualified participants. Compliance with this requirement shall not 

relieve the Contractor from complying with any other requirement of the Task 

Order. 

(b) The Contractor agrees to insert Paragraph (a) of this requirement in any 
subcontract hereunder exceeding $500,000.00. When so inserted, the word 

"Contractor" shall be changed to "Sub-contractor". 

(c) GIDEP materials, software and information are available without charge. 

GIDEP Operations Center 

P.O. Box 8000 

Corona, CA 92878-8000 

Phone: (951) 898-3207 

FAX: (951) 898-3250 

Internet: http://www.gidep.org 

 

H.12 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

 

(a) This Task Order is incrementally funded with respect to both cost and fee. 
The amount(s) presently available and allotted to this Task Order for payment 

of fee for incrementally funded Contract Line Item Number/Contract Subline 

Item Number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 

52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified 

below. The amount(s) presently available and allotted to this Task Order for 

payment of cost for incrementally funded CLINs/SLINs is set forth below. As 

provided in the clause of this Contract entitled "LIMITATION OF FUNDS" (FAR 

52.232-22), the CLINs/SLINs covered thereby, and the Period of Performance for 

which it is estimated the allotted amount(s) will cover are as follows 
 

http://www.gidep.org/
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(b) The parties contemplate that the Government will allot additional amounts to this Task Order from time to time 

for the incrementally funded CLINs/SLINs by unilateral Task Order modification, and any such modification shall 

state separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and 

the Period of Performance which the amount(s) are expected to cover. 

 
(c) CLINs/SLINs 

7001AB, 7001AC, 7001AD, 7001AE, 7001AF, 7001AG, 7001AH, 7001AJ, 7001AK, 7001AL, 7001AM, 7001AN, 

7001AP, 7001AQ, 7001AR, 7001AS, 7001AT, 7001AU, 7001AV, 7001AW, 7001AX, 7001AY, 7001AZ, 7001BA, 

7001BB, 7001BC, 7001BD, 7001BE, 7001BF, 7001BG, 7001BH, 7001BJ, 7001BK, 7001BL, 7001BM, 7001BN, 

7001BP, 7001BQ, 7001BR, 7001BS, 7001BT, 7001BU, 7001BV, 7001BW, 7001BX, 7001BY, 7001BZ, 7001CA, 

7001CB, 7001CC, 7001CD, 7001CE, 7001CF, 7001CG, 7001CH, 7001CJ, 7001CK, 7001CL, 7001CM, 7001CN, 

7001CP, 7001CQ, 7001CR, 7001CS, 7001CT, 7001CU, 7001CV, 7001CW, 7001CX, 7001CY, 7001CZ, 7001DA, 

7001DB, 7001DC, 7001DD, 7001DE, 7001DF, 7001DG, 7001DH, 7001DJ, 7001DK, 7001DL, 7001DM, 7001DN, 

7001DP, 7001DQ, 7001DR, 7001DS, 7001DT, 7001DU, 7001DV, 7001DW, 7001DX, 7001DY, 7001DZ, 7001EA, 

7001EB, 7001EC, 7001ED, 7001EF, 7001EG, 7001EH, 7001EJ, 7001EK, 7001EL, 7001EM, 7001EN, 7001EP, 

7001EQ, 7001ER, 7001ES, 7001ET, 7001EU, 7001EV, 7001EW, 7001EX, 7001EY, 7001EZ, 7001FA, 7001FB, 

7001FC, 7001FD, 7001FE, 7001FF, 7001FG, 7001FH, 7001FJ, 7001FK, 7001FL, 7001FM, 7001FN, 7001FP, 

7001FR, 7001FS, 7001FT, 7001FU, 7001FV, 7001FW, 7001FX, 7001FY, 7001GA, 7001GB, 7001GC, 7001GD, 

7001GE, 7001GF, 7001GG, 7001GH, 7001GJ, 7001GK, 7001GL, 7001GM, 7001GN, 7001GP, 7001GQ, 7001GR, 

7001GS, 7001GU, 7001GV, 7001GW, 7001GX, 7001GY, 7001GZ, 7001HB, 7101AB, 7101AC, 7101AE, 7101AF, 

7101AG, 7101AH, 7101AJ, 7101AK, 7101AL, 7101AM, 7101AN, 7101AP, 7101AQ, 7101AR, 7101AS, 7101AT, 

7101AU, 7101AW, 7101AX, 7101AY, 7101AZ, 7101BA, 7101BB, 7101BC, 7101BD, 7101BE, 7101BF, 7101BG, 

7101BH, 7101BJ, 7101BK, 7101BL, 7101BM, 7101BN, 7101BP, 7101BQ, 7101BR, 7101BS, 7101BT, 7101BU, 

7101BV, 7101BW, 7101BX, 7101BY, 7101BZ, 7101CA, 7101CB, 7101CC, 7101CD, 7101CE, 7101CF, 7101CG, 

7101CH, 7101CJ, 7101CK, 7101CL, 7101CM, 7101CN, 7101CP, 7101CQ, 7101CR, 7101CS, 7101CT, 7101CU, 

7101CV, 7101CW, 7101CX, 7101CY, 7101CZ, 7101DA, 7101DB, 7101DC, 7101DD, 7101DE, 7101DF, 7101DG, 

7101DJ, 7101DK, 7101DL, 7101DM, 7101DN, 7101DP, 7101DQ, 7101DS, 7101DU, 7101DV, 7101DW, 7101DX, 

7101DZ, 7101EA, 7101EB, 7101EC, 7101ED, 7101EE, 7101EF, 7101EG, 7101EH, 7101EJ, 7101EK, 7101EL, 

7101EM, 7101EN, 7101EP, 7101EQ, 7101ER, 7101ES, 7101ET, 7101EU, 7101EV, 7101EW, 7101EX, 7101EY, 

7101EZ, 7101FA, 7101FB, 7101FC, 7101FD, 7101FE, 7101FF, 7101FG, 7101FH, 7101FJ, 7101FK, 7101FL, 

7101FM, 7101FN, 7101FP, 7101FQ, 7101FR, 7101FS, 7101FT, 7101FV, 7101FW, 7101FX, 7101FY, 7101GA, 

7101GC, 7101GD, 7101GE, 7101GF, 7101GG, 7101GH, 7101GJ, 7101GK, 7101GL, 7101GM, 7101GN, 7101GP, 

7101GQ, 7101GR, 7101GS, 7101GT, 7101GU, 7101GV, 7101GW, 7101GX, 7101GY, 7101GZ, 7101HA, 7101HB, 

7101HC, 7101HE, 7101HF, 7101HG, 7101HH, 7101HJ, 7101HK, 7101HL, 7101HM, 7101HN, 7101HP, 7101HR, 

7101HS, 7101HT, 7101HU, 7101HV, 7101HW, 7101HX, 7101HZ, 7101JA, 7101JB, 7101JC, 7101JD, 7101JE, 

7101JF, 7101JG, 7101JH, 7101JJ, 7101JK, 7101JL, 7101JM, 7101JP, 7101JQ, 7101JR, 7101JS, 7101JT, 7151AB, 

7151AC, 7151AD, 7151AE, 7151AF, 7151AG, 7151AH, 7151AJ, 7151AK, 7151AL, 7151AM, 7151AN, 7151AP, 

7151AQ, 7151HQ, 7151HZ, 9001AD, 9001AF, 9001AH, 9001AQ, 9001AT, 9001AW, 9001AX, 9001AZ, 9001BC, 

9001BD, 9001BG, 9001BK, 9001BQ, 9001BS, 9001BY, 9001CG, 9001CL, 9001CV, 9001DR, 9001EZ, 9001FC, 

9001FF, 9001FN, 9001FP, 9001FQ, 9001FZ, 9001GC, 9001GH, 9001HA, 9101AJ, 9101AM, 9101AN, 9101AP, 
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9101AQ, 9101AS, 9101AT, 9101AU, 9101AY, 9101BD, 9101BH, 9101BK, 9101BL, 9101BQ, 9101BR, 9101BS, 

9101BT, 9101BU, 9101BV, 9101BX, 9101CA, 9101CD, 9101CJ, 9101CP, 9101CY, 9101DB, 9101DD, 9101DE, 

9101DK, 9101DL, 9101DS, 9101DW, 9101DX, 9101EB, 9101EC, 9101EG, 9101HN, 9101HP, 9101HQ, 9101HR, 

9101HS, 9101HT, 9101HZ, 9101JN 

 
 
are fully funded and performance under these CLINs/SLINs is subject to the 

clause of this Contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

H.13 5252.237-9106 SUBSTITUTION OF PERSONNEL (SEP 1990) 

 

(a) The Contractor agrees that a partial basis for award of this Task Order is 

the list of Key Personnel proposed. Accordingly, the Contractor agrees to 

assign to this Task Order those Key persons whose resumes were submitted with 

the proposal necessary to fulfill the requirements of the Task Order. The 

Contractor agrees that during the first ninety (90) days of the Period of 

Performance no Key Personnel substitutions will be permitted unless such 

substitutions are necessitated by an individual’s sudden illness, death or 

termination of employment. No substitution shall be made without prior 

notification to and concurrence of the Contracting Officer in accordance with 

this requirement. 

(b) All proposed substitutes shall have qualifications equal to or higher than 

the qualifications of the person to be replaced. The Contracting Officer shall 

be notified in writing of any proposed substitution at least forty-five (45) 

days, or ninety (90) days if a security clearance is to be obtained, in advance 

of the proposed substitution. Such notification shall include: (1) an 

explanation of the circumstances necessitating the substitution; (2) a complete 

resume of the proposed substitute; and (3) any other information requested by 

the Contracting Officer to enable him/her to judge whether or not the Contractor 

is maintaining the same high quality of Personnel that provided the partial 

basis for award. 

H.14 5252.245-9108 Government-Furnished Property (Performance) (APR 2015) 

 

The Government will provide only that property set forth in Attachment J.1, 

notwithstanding any term or condition of this Task Order to the contrary. Upon 

Contractor's written request to the cognizant Technical Program Manager, via 

the cognizant Contract Administration Office, the Government will furnish the 

property for use in the performance of this Task Order as shown in Attachment 

J.1. 

 

H.15 SAVINGS INITIATIVES 

 

The following cost savings initiatives are required under this Task Order. 

 

(a) Annual Labor Escalation:  

 

(b) Maximum Pass-Through Rate:  

 

(c) Lower Fee rate:  

 

(d) Other: 
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(e) The Government strongly encourages the Prime Contractor to eliminate “double 
pass-through” costs by avoiding second tier Sub-contractors/Consultants during 

performance and where this situation is unavoidable, limiting Sub-contractor 

pass-through costs to the lower of: 

 

(1) The Prime Contractor’s pass-through rate under this order, or 

 

(2) The Sub-contractor’s SeaPort-e pass-through rate where the Sub-contractor is 
also a Prime Contractor under SeaPort-e. 
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Section I - Contract Clauses 

 
I.1 CLAUSES INCORPORATED BY REFERENCE 

 

52.203-13 Contractor Code of Business Ethics and Conduct Oct 2015 

52.203-16 Preventing Personal Conflicts of Interest Dec 2011 

52.204-2 Security Requirements Aug 1996 

52.204-6 Unique Entity Identifier Oct 2016 

52.204-9 
Personal Identity Verification of Contractor 

Personnel 
Jan 2011 

52.204-12 Unique Entity Identifier Maintenance Oct 2016 

52.209-10 
Prohibition on Contracting with Inverted 

Domestic Corporations 
Nov 2010 

 
52.215-21 

Requirements for Certified Cost or Pricing 

Data and Data Other Than Certified Cost or 

Pricing Data - Modifications 

 
Oct 

 
2010 

52.222-50 Combating Trafficking in Persons Mar 2015 

52.223-18 
Encouraging Contractor Policies to Ban Text 

Messaging While Driving 
Aug 2011 

52.224-1 Privacy Act Notification Apr 1984 

52.224-2 Privacy Act Apr 1984 

52.228-3 
Workers’ Compensation Insurance (Defense Base 

Act) 
Apr 1984 

52.232-39 Unenforceability of Unauthorized Obligations Jun 2013 

52.232-40 
Providing Accelerated Payments to Small 

Business Sub-contractors 
Dec 2013 

52.233-3 Protest After Award Aug 1996 

52.233-4 Applicable Lawfor Breach of Contract Claim Oct 2004 

52.245-1 Government Property Jan 2017 

52.245-9 Use and Charges Apr 2012 

252.203-7000 
Requirements Relating to Compensation of 

Former DoD Officials 
Sep 2011 

252.203-7002 
Requirement to Inform Employees of 

Whistleblower Rights 
Sep 2013 

252.203-7003 Agency Office of the Inspector General Dec 2012 

252.204-7000 Disclosure of Information Oct 2016 

252.204-7003 Control of Government Personnel Work Product Apr 1992 

252.204-7005 Oral Attestation of Security Responsibilities Nov 2001 

252.204-7008 
Compliance with Safeguarding Covered Defense 

Information Controls (Oct 2016) 
Oct 2016 

 
252.204-7009 

Limitations on the Use or Disclosure of 

Third-Party Contractor Reported Cyber Incident 

Information 

 
Oct 

 
2016 

252.204-7012 
Safeguarding Covered Defense Information and 

Cyber Incident Reporting 
Oct 2016 

252.204-7015 
Notice of Authorized Disclosure of Information 

by Litigation Support 
May 2016 

252.211-7007 Reporting of Government-Furnished Property Aug 2018 
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252.215-7013 
Supplies and Services Provided by 

Nontraditional Defense Contractors 
Jan 2018 

252.222-7002 Compliance with Local Laws (Overseas) Jun 1997 

252.225-7027 
Exclusionary Policies and Practices of Foreign 

Governments 

 

252.225-7028 
Exclusionary Policies and Practices of Foreign 

Governments 
Apr 2003 

252.225-7040 
Contractor Personnel Supporting U.S. Armed 

Forces Deployed Outside the United States 
Oct 2015 

252.225-7043 
Antiterrorism/Force Protection Policy for 

Defense Contractors Outside the United States 
Jun 2015 

252.225-7048 Export Controlled Items Jun 2013 

252.225-7993 
Prohibiting on Contracting with the Enemy 

(DEVIATION) 
Feb 2015 

252.227-7013 Rights in Technical Data - Noncommercial Items Feb 2014 

252.227-7014 
Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation 
Feb 2014 

252.228-7003 Capture and Detention Dec 1991 

252.232-7010 Levies on Contract Payments Dec 2006 

252.233-7001 Choice of Laws Jun 1997 

252.245-7001 
Tagging, Labeling, and Marking of Government- 

Furnished Property 
Apr 2012 

252.245-7002 Reporting Loss of Government Property Dec 2017 

252.245-7003 
Contractor Property Management System 

Administration 
Apr 2012 

252.245-7004 Reporting, Reutilization, and Disposal Dec 2017 

 

 

Note: Regarding 52.244-2 -- SUBCONTRACTS (JUNE 2007) - ALTERNATE I (JUNE 2007), 

Teaming arrangement with any firm not included in the Contractor's basic MAC 

Contract must be submitted to the basic MAC Contracting Officer for approval. 

Team member (Sub-contractor) additions after Task Order award must be approved 

by the Task Order Contracting Officer. 

The resultant Task Order will be considered non-commercial; therefore, the 

commercial clauses identified in Section I of the Offeror's MAC Contract do not 

apply. The clauses listed below are also not applicable to this procurement: 

52.227-3-Patent Indemnity 

52.227-13 - Patent Rights-Ownership by the Government 

252.246-7001 Alternates I & II - Warranty of Data 

 

I.2 CLAUSES INCORPORATED BY FULL TEXT 

I.2.1 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA VARIATION) (APR 
2015) 

 

(a) The Government may extend the term of this Contract by written notice(s) to the Contractor 

within the periods specified below. If more than one (1) option exists the Government has the 

right to unilaterally exercise any such option whether or not it has exercised other options. 

 

ITEM(S) LATEST OPTION EXERCISE DATE 
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71xx, 

 

91xx 
No later than twelve (12) months after the 

Task Order POP start date. 

 

72xx, 

 

92xx 
No later than twenty-four (24) months after 

the Task Order POP start date. 

 

73xx, 

 

93xx 
No later than thirty-love (36) months after 

the Task Order POP start date. 

 

74xx, 

 

94xx 
No later than forty-eight (48) months after 

the Task Order POP start date. 

 

(b) If the Government exercises this option, the extended Task Order shall be considered to 

include this option clause. 

 

(c) The total duration of this Contract, including the exercise of any option(s) under this 

clause (to include surge), shall not exceed five (5) years, however, in accordance with 

Paragraph (j) of the requirement of this Task Order entitled "LEVEL OF EFFORT - ALTERNATE 1", 

(NAVSEA 5252.216-9122), if the total man hours delineated in Paragraph (a) of the LEVEL OF 

EFFORT requirement, have not been expended within the period specified above, the Government 

may require the Contractor to continue to perform the work until the total number of man-hours 

specified in Paragraph (a) of the aforementioned requirement have been expended. 

 

I.2.2 52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990) 

(a) The use of overtime is authorized under this Contract if the overtime 

premium does not exceed hours or the overtime premium is paid for work 

-- 

(1) Necessary to cope with emergencies such as those resulting from accidents, 

natural disasters, breakdowns of production equipment, or occasional production 

bottlenecks of a sporadic nature; 

(2) By indirect-labor employees such as those performing duties in connection 

with administration, protection, transportation, maintenance, standby plant 

protection, operation of utilities, or accounting; 

(3) To perform tests, industrial processes, laboratory procedures, loading or 

unloading of transportation conveyances, and operations in flight or afloat 

that are continuous in nature and cannot reasonably be interrupted or completed 

otherwise; or 

(4) That will result in lower overall costs to the Government. 

(b) Any request for estimated overtime premiums that exceeds the amount 

specified above shall include all estimated overtime for Contract completion 

and shall -- 

(1) Identify the work unit; e.g., Department or Section in which the requested 

overtime will be used, together with present workload, staffing, and other data 

of the affected unit sufficient to permit the Contracting Officer to evaluate 

the necessity for the overtime; 

(2) Demonstrate the effect that denial of the request will have on the Contract 

delivery or performance schedule; 

(3) Identify the extent to which approval of overtime would affect the 

performance or payments in connection with other Government Contracts, together 

with identification of each affected Contract; and 

(4) Provide reasons why the required work cannot be performed by using 
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multishift operations or by employing additional personnel. 

* Insert either “zero” (0) or the dollar amount agreed to during negotiations. 

The inserted figure does not apply to the exceptions in Subparagraph (a)(1) 

through (a)(4) of the clause. 
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Section J - List of Attachments 

 
Exhibit A - DD Form 1423, Contract Data Requirements List 

 

Attachment J.1 - Scheduled Government Furnished Property (To Be Transferred 

Subsequent to Task Order Award) 

 

Attachment J.2 - DD Form 254 R1, Contract Security Classification 

Specification 

 

Attachment J.3 - DD Form 254 R4 Contract Security Classification Specification 

Distribution 
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Attachment 

Number 
File Name Description 

 N00178-04-D-4030_N00178-19-F-3000_REV 

4_DD254_signed PKG.pdf 

Attachment J.3 DD254 R4 Contract Security 

Classification Sepcification 

 
Exhib_A_CDRLs_Final.pdf 

Exhibit A - DD Form 1423, Contract Data 

Requirements List 

 
DD254_REV_1.pdf 

Attachment J.2 - DD Form 254_R1, Contract 

Security Classification Specification 

 
J1_GFP.pdf 

Attachment J.1 - Scheduled Government 

Furnished Property 

 


